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PART T1

TENDERING PROCEDURES
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MHLONTLO LOCAL MUNICIPALITY

T1.1: TENDER INVITATION

PROJECT CIDB CONTRACT ADVERT BRIEFING CLOSING
NAME NUMBER DATE DATE DATE
Construction of 4CE or 23 June 2020 There willba no | 17 July 2020
Mthonyameni to Highsr MIG/R/EC/38587- Brisfing Due to the 12h00 EM
Mqobiso 20/21 Covid-1& Qumbu Foyer
Accass Read Pandemic.

Suitably qualified, capable and experienced tenderars are hereby invited to tender for the construction of the
above projects. The above project Is sltuated In Mhlontle Local Municlpallty within O.R. Tambe District
Municipallty.

Tenderers must take particular nots of the following:

Tendarers ara required to submit valid SARS Tax Clearance Certificate or Pin with the tendar in order
to be considerad.

Tenders must daclars parformance guarantas as per contract

Tenderers are raquired to submit the Company Profile.

Tenderers ars reguired to submit proof of reglstration with CIDB, for A Jolnt venture must submilt a
proof of registration with consolldated CIDE grading.

Avalid criginal B-BBEE status |evel verification cartificate or a cerlified copy therecf, sustaining the
BBBEE rating issued by a verification agency accredited by SANAS (South African Nation
Accreditation system.

A Joint ventura must submit a consclidated valid original B-BBEE status level verification certificate or
A certified copy thereof substantiating their B-BEBEE rating issued by a verification agency accredited
by the SANAS (South African Nation Accreditation system).

Submit Joint Venture agreement in the case of joint venture.

Tenderers are required to submit the methedology

Tenderers must submit all the requirement as per retumable schedules and must be attachaed ina
relevant page

1. Submit Proof of Municipal rates no later than one month
11. Submit Central Supplier Database Report not later than one month
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12. Failure to submit a comprehensive JV agreement (where applicable) individual pariners are to comply and
submit all relevant documents.

13. A pre-qualification criterion for preferential is applicable, therefore a minimum appointed service provider
would be required sub-contract part of their works te the designated groups contemplatad in terms of
regulations 2017.

Failure to supply all supplementary information may result in the tender being deemed an incomplete tender
and will not be considered forward.

Tender documents will be available as from www.etandergovza  and wwamhlantlolmgov.zg .

Evaluation Criterla

Tenderers will be evaluated for functionality and those who score equal or more than 70% will be considered

for price and equity.
COMPETENCE TOTAL REQUIRED EVIDENCE SCORE
SCORE
Gradar X1 5
TLB X1 5
Availability of Plant and
Equipment Tipper Truck X5 5
Note: Proof of ownership o5 Excavator X1 5
the firm's  equipment
must be aftached and Walter TankerxX2 5
failure to do so will result
in forfeiting the plant Leasing with proof of all he | 10
points above
Necne of the above 0
Company expsrience in Five(b) projects upwards 25
terms of projects
completad
25
Four Projects 20
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COMPETENCE TOTAL REQUIRED EVIDENCE SCORE
SCORE
Three projects 15
Two projects 10
Ons project 5
Nene of the above 0
Key Personnel and Project Manager/Contract | 10
Qualification Manager: (ND Civil Eng. or
Equivalent)
20 Hsalth and Safaty Officer 4
{OHS Cort)
Site Foreman (Skill) [
Necne of the above 0
Quallty of methodology A fully dstalled methodology
ralevant to asslgnment aligned to the Terms of 20
stop by step whth time Refarence  with  clear
frames milestones  and  time
frames.
30
Basic methodology with 10
time frames
Unclear methodology with 0
no time frames
TOTAL 100 Minimum 70

Only Bidders whao score 70% or mare on Stage 1 would be evaluated further and eligible for award.

Prefarential Procuremant Regulations, 2011 Partaining to the MFMA will apply.
80 points for price

20 points for B-BBEE status level contributor. The joint venture company needs to submit a
consolidated B-BBEE certificate in order to store B-BBEE points.
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All tenders shall hold good for 90 days after tender closing date. The Council is not bound to accept the lowest
or any tender and or part thereof and the CGouncil reserves the right to accept any tender in whole or in part. All
electronic, telegraphic, telefax, e-mail and late tenders will not be considered and tenders not deposited in the
tender box as prescribe in this notice will not be considered as well.

For enquiries regarding bid documents, please contact Ms. B Yase 066 4857 564.

For technical enquiries please contact the Technical Services of Mhlontlo Local Municipality, Ms Z. Petse @
063 686 7225

Acting Municipal Manager
Mr T.P. Masa

Mhilontle Local Munigipality
P.O. Box 31

Qumbu

5180
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Tender No: MIG/R/EC/38597-20/21 TENDER PROCEDURES

T1.2 TENDER DATA

T1.2.1 Standard Conditions of Tender

The conditions of tender are the Standard Conditions of Tender as contained in Annex F of
the CIDB Standard for Uniformity in Construction Procurement which are reproduced without
amendment or alteration for the convenience of tenderers. The Standard Conditions of Tender

make several references to the Tender Data for details that apply specifically to this tender.
The Tender Data shall have precedence in the interpretation of any ambiguity or inconsistency
between it and the Standard Conditions of Tender.

F.1 General
F.1.1 Actions

The Employer and sach tenderar submitting a tender offer shall comply with these conditions
of tender. In their dealings with each cther, they shall discharge their duties and obligations as
set out in F2 and F.3, timeously and with integrity, and behave equitably, honestly and
transparently.

F.1.2 Tender Documents

The documents issued by the Employer for the purpose of a tender offer are listed in the tender
data. The tender documents issued by Mhlontlo Local Municipality comprise of the following:

Part T1: Tendering Procedures

T1.1 Tender notice and invitation to tender
T1.2 Tender Data
T1.3 Preferential Procurement Regulations — Mhlontle Local Municipality

Part T2: Returnable Documents

T2.1 List of retumable documents
T2.2 Retumable schedules

Part C1: Agreements and Contract Data
C1.1  Form of offer and acceptance

C1.2 Contract Data

C1.3 Blasting Indemnity

Part C2: Pricing data

C2.1  Pricing instructions

C2.2 Activity schedules / Bills of Quantities
C2.3 Summary of schedule of works

Part C3: Scope of work

C3 .1 Description of work

C3. 2 HIV/AIDS Requirements

C3. 3 Health and Safety Specification by Employer
C3. 4 Particular Specification
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Tender No: MIG/R/EC/38597-20/21 TENDER PROCEDURES

Part C5:

Typical Standard Contract Administration Forms

C5. 1 Site Diary
Ch. 2 Site Instruction Book

C5. 3 Monthly Progress Reporting Schedule

F.1.3 Interpretation

F.1.31

F.1.3.2

F.1.3.3

(b)

(c)

{d)

®

The Tender Data and additional requirements contained in the tender schedules that
are included in the returable documents are deemed to be part of these conditions
of tender.

These conditions of tender, the Tender Data and tender schedules which are enly
required for tender evaluation purposes, shall not form part of any contract arising
from the invitation to tender.

For the purposes of these conditions for the calling for expressions of interest, the
fellowing definitions apply:

Comparative offer means the tenderer’s financial offer after the factors of non-firm
prices, all unconditional discounts and any other tendered parameters that will affect
the value of the financial offer have been taken into consideration

corrupt practice means the offering, giving, receiving or soliciting of anything of
value to influence the action of the Employer ot his staff or agents in the tender
precess; and

Fraudulent practice means the misrepresentation of the facts in order to influence
the tender process or the award of a confract arising from a tender offer to the
detriment of the Employer, including collusive practices intended to establish prices
at artificial levels

Quality (Functionality) means the totality of features and characteristics of a
preduct of service that bear on its ability to satisfy stated or implied needs

F.1.5 the Employer’s right to accept or reject any tender offer

F1.5.1

F1.5.2

The Employer may accept or reject any varation, deviation, tender offer, or
alternative tender offer, and may cancel the tender process and reject all tender
offers at any time before the formation of a contract. The Employer shall not accept
or incur any liability to a tenderer for such cancellation and rejection, but will give
reasons for such action upon written request to do so.

The Employer may not subsequent to the cancellation or abandonment of a tender
precess or the rejection of all tender offers re-issue a tender covering substantially

the same scope of work within a period of six months unless only one tender was
received and such tender was retumed unopened to the tenderer.

T1.2-5



Tender No: MIG/R/EC/38597-20/21 TENDER PROCEDURES

F.2 Tenderers obligation
F2.1 Eligibility

F2.1.1 Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data
and have in their employ management and supervisory staff satisfying the requirements
of the Scope of Work for labour intensive competencies for supervisory,and the
tenderer, or any of his principals, is not under any restriction to do business with
smployer.

F2.1.2 Notify the employer of any proposed material change in the capabilities or formation of
the tendering entity (or both) or any other critetia which formed part of the qualifying
requirements used by the employer as the basis in a prior process to invite the tenderer
to submit a tender offer and obtain the employer’'s written approval to do so prior to the
closing time for tenders.

F2.1.2.1 The following tenderers who are registered with the CIDB, or are capable of being so
registered prior to the evaluation of submissions, are eligible to submit tenders:

a) contractors who have a confractor grading designation equal to or higher than a
contractor grading designation determined in accordance with the sum tendered for4
CE class of construction work; and

b} contractors registered as potentially emerging enterprises with the CIDB who are
registered in one contractor grading designation lower than that required in terms of a)
above

F2.1.2.2 Joint ventures are eligible to submit tenders provided that:

a) Every member of the jcint venture is registered with the CIDB;

b) Every member of the joint venture should have attended the briefing;

b) The lead parther has a contractor grading designation in the 4 CE class of Civil
Engineering; and

c) The combined contractor grading designation calculated in accordance with the
Construction Industry Development Regulations is equal to or higher than a contractor
grading designation determined in accordance with the sum tendered for 4 CE class of
construction work or two contractors registerad in contractor grading designation 4 CE
one contractor registered in contractor grading designation 4 CE and two registered in
contractor grading designation 4 CE .

(d} A Joint Venture Agresment in line with CIDB Regulations and Mhlontlo Local
Municipality Supply Chain Management Paolicy in MBD 6.1 (8).

(e) Tax Clearance Certificates of both Pariners are attached in the Document.

(f) CIDB Certificates or CRS Numbers for both Jeoint Venture Partners are attached.

F2.2 Cost of tendering
Accept that the Employer will not compensate the tenderer for any costs incurred in the
preparation and submission of a tender offer, including the costs of any testing
necessary to demonstrate that aspects of the offer satisfy requirements.

F.2.3 Check documents

Check the tender documents on receipt for completeness and notify the Employer of
any discrepancy or omission.

T1.2-6



Tender No: MIG/R/EC/38597-20/21 TENDER PROCEDURES

F.2.4

F.2.5

F.2.6

F.2.7

F.2.8

F.2.9

Confidentiality and copyright of documents

Treat as confidential all matters arising in connection with the tender. Use and copy the
documents issued by the Employer only for the purpose of preparing and submitting a
tender offer in response to the invitation.

Reference documents

Obtain, as necessary for submitting a tender offer, copies of the latest versions of
standards, specifications, Conditions of Contract and other publications, which are not
attached but which are incorporated into the tender documents by reference.

Acknowledge addenda

Acknowledge receipt of addenda to the tender documents, which the Employer may
issue, and if necessary apply for an extension to the closing time stated in the Tender
Data, in order to take the addenda into account.

Site visit and clarification mesting

Attend, where required, a site visit and clarification meeting at which tenderers may
familiarize themselves with aspects of the proposed work, services or supply and raise
questions. Details of the mesting(s) are stated in the Tender Data.

Seek clarification

Reqguest dlarification of the tender documents, if necessary, by notifying the Employer
at least five working days before the closing time stated in the Tender Data.

Insurance

Be aware that the extent of insurance to be provided by the Employer (if any) may not
be for the full cover required in terms of the Conditions of Contract identified in the
Contract Data. The tenderer is advised to seek qualified advice regarding insurance.

F.2.10 pricing the tender offer

F2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties,

taxes (except Value Added Tax (VAT), and other levies payable by the successful
tenderer, such duties, taxes and levies being those applicable 14 days before the
closing time stated in the Tender Data.

F2.10.2 Show VAT payable by the Employer separately as an addition to the tendered total

of the prices.

F2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject

to adjustment except as provided for in the Conditions of Contract identified in the
Contract Data.

F2.10.4 State the rates and prices in Rand unless instructed otherwise in the Tender Data.

The Conditions of Contract identified in the Contract Data may provide for part
payment in other currencies.

T.2-7



Tender No: MIG/R/EC/38597-20/21 TENDER PROCEDURES

F.2.11 Alterations to documents

Mot make any alterations or additions to the tender documents, except to comply with
instructions issued by the Employer, or necessary to correct errors made by the
tenderer. All signatories to the tender offer shall initial all such alterations. Erasures and
the use of masking fluid are prohibited.

F.2.12 Alternative tender offers

F.2.12.1

F.2.12.2

Unless otherwise stated in the tender data, submit alternative tender offers only if a
main tender offer, stricly in accordance with all the requirements of the tender
documents, is also submitted as well as a schedule that compares the requirements
of the tender documents with the altemative requirements that are proposed.

Accept that an alternative tender offer may be based only on the criteria stated in the
Tender Data or criteria otherwise acceptable to the Employer.

F.2.13 submitting a tender offer

F.2.13.1

F2.13.2

F.2.13.3

F2.134

F2.135

F2.13.6

F.2.13.7

Submit a tender offer to provide the whole of the works, services or supply identified
in the Scope of Work, unless stated otherwise in the Tender Data.

Return all retumnable documents to the Emplover after completing them in their
entirety, either electronically {if they were issued in electronic format) or by writing in

black ink.

Submit the parts of the tender offer communicated on paper as an original plus the
number of copies stated in the Tender Data, with an English translation of any

documentation in a language other than English, and the parts communicated
electronically in the same format as they were issued by the Employer.

Sign the original and all copies of the tender offer where required in terms of the
Tender Data. The Employer will hold all authorized signatories liable on behalf of the
tenderer. Signatories for tenderers proposing to contract as joint ventures shall state
which of the signatories is the lead parther whom the Employer shall hold liable for
the purpose of the tender offer.

Seal the original and each copy of the tender offer as separate packages marking
the packages as "ORIGINAL" and "COPY". Each package shall state on the outside

the Employer's address and identification details stated in the Tender Data, as well
as the tenderer's name and contact address.

Where a two-envelope system is required in terms of the Tender Data, place and
seal the returnable documents listed in the Tender Data in an envelope marked
“inancial proposal® and place the remaining returnable documents in an envelope
marked “technical proposal®. Each envslope shall state on the outside the employer's
address and identification details stated in the tender data, as well as the tenderer's
name and contact address.

Seal the original tender offer and copy packages together in an outer package that

states on the outside only the Employer's address and identification details as stated
in the Tender Data.
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Tender No: MIG/R/EC/38597-20/21 TENDER PROCEDURES

F2.13.8 Accept that the Employer shall not assume any responsibility for the misplacement
oF premature opening of the tender offer if the outer package is not sealed and
marked as stated.

F.2.14 Information and data to be completed in all respects

Accept that tender offers, which do not provide all the data or information requested completely
and in the form required, may be regarded by the Employer as non-responsive.

F.2.15 Closing time

F.2.15.1 Ensure that the Employer receives the tender offer at the address specified in the
Tender Data not later than the closing time stated in the Tender Data. Proof of
posting shall not be accepted as proof of delivery. The Employer shall not accept
tender offers submitted by telegraph, telex, facsimile or e-mail, unless stated
otherwise in the Tender Data.

F.2.15.2 Accept that, if the Employer extends the closing time stated in the Tender Data for
any reason, the requirements of these conditions of tender apply equally to the
extended deadline

F2.16 Tender offer validity

F2.16.1 Hold the tender offer(s) valid for acceptance by the Employer at any time during the
validity period stated in the Tender Data after the closing time stated in the Tender
Data.

F2.16.2 If requested by the Employer, consider extending the validity period stated in the
Tender Data for an agreed additional period.

F.2.17 Clarification of tender offer after submission

Provide clarification of a tender offer in response to a request to do se from the Employer during
the evaluation of tender offers. This may include providing a breakdown of rates or prices and
correction of arithmetical errors by the adjustment of certain rates or item prices (or both). No
change in the total of the prices or substance of the tender offer is sought, offered, or permitted.
The total of the prices stated by the tenderer shall be binding upon the tenderer.

F.2.18 Provide other material

F2.18.1 Provide, on request by the Employer, any other material that has a bearing on the
tender offer, the tenderer's commercial position (including notarized joint venture
agresments), pre-refersncing arrangemsents, or samples of materials, considered
necessary by the Employer for the purpose of a full and fair risk assessment. Should
the tenderer not provide the material, or a satisfactory reason as to why it cannot be
previded, by the time for submission stated in the Employer’s request, the Employer
may regard the tender offer as hon-responsive.

F2.18.2 Dispose of samples of materials provided for evaluation by the Employer, where
required.

F.2.19 Inspections, tests and analysis

Provide access during working hours to premises for inspections, tests and analysis as
provided for in the Tender Data.

T1.2-9
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F.2.20. Submit securities, bonds, policies, etc.

If requested, submit for the Employer's acceptance before formation of the contract, all
sacurities, bonds, guarantees, policies and certificates of insurance required in terms of the
Conditions of Contract identified in the Contract Data.

F2.21 Check final draft

Check the final draft of the contract provided by the Employer within the time available for the
Employer 1o issue the contract.

F.2.22 Return of other tender documents

If s0 instructed by the Employer, return all retained tender documents within 28 days after the
expiry of the validity period stated in the Tender Data.

F2.23 Certificates

Include in the tender submission or provide the Employer with any cerlificates as stated in the
Tender Data,

F.3 The Employer’s undertakings
F.3.1 Respond to request from the tenderer

F3.1.1 Unless ctherwise stated in the tender Data respond to a request for clarification
received up to five working days befare the tender closing time stated in the Tender
Data and nofify all tenderers who drew procurement documents.

F3.2 Issue Addenda

If necessary, issie addenda that may amend or amplify the tender documents to each
tenderer during the period from the date of the Tender Notice until seven days before
the tender closing time stated in the Tender Data. If, as a result a tenderer applies for
an extension to the closing time stated in the Tender Data, the Employer may grant
such extension and, will then netify it to all tenderers who drew documents.

F.3.3 Return late tender offers
Retum tender cffers received after the closing time stated in the Tender Data,
unopened, (unless it is necessary to open a tender submissalon to obtain a forwarding
address), to the tenderer concemed.
F.3.4 Opening of tender submissions
F3.42 Announce atthe opening held immediately after the opening of tender submissions,
at a venue indicated in the Tender Data, the name of each tenderer whose tender
offer is opened, the total of his prices, preferences claimed and time for completion,
if any, for the main tender offer only.

F.3.43 Make available the record ocullined in F.3.4.2 to all interested persons upon request if
the employer deemed necessary.
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F.3.5 Two-envelope system

F3.51 Where stated in the Tender Data that a two-envelope system is to be followed, open
only the technical proposal of valid tenders in the presence of tenderers’ agents who
choose to attend at the time and place stated in the Tender Data and announce the
name of each tenderer whose technical proposal is opened

F3.52 Evaluate the quality of the technical proposals offered by tenderers, then advice
tenderers who remain in contention for the award of the contract of the time and place
when the financial proposals will be opened. Open only the financial proposals of
tenderers, who score in the quality evaluation above the minimum number of points
for quality stated in the Tender Data, and announce the score obtained for the
technical proposals and the total price and any preferences claimed. Retum
unopened financial proposals to tenderers whose technical proposals failed to
achigve the minimum number of points for quality.

F.3.6 Non-disclosure

Mot disclose to tenderers, or to any other person not officially concerned with such
processes, information relating to the evaluation and comparison of tender offers, the
final evaluation price and recommendations for the award of a contract, until after the
award of the contract to the successful tenderer.

F3.7 Grounds for rejection and disqualification

Detennine whether there has been any effort by a tenderer to influence the processing
of tender offers and instantly disqualify a tenderer {(and his tender offer) if it is
established that he engaged in corrupt or fraudulent practices.

F.3.8 Test for responsiveness

F3.8.1 Determine, on opening and before detailed evaluation, whether each tender offer
properly recsived:

a) Meets the requirements of these Conditions of Tender,
b) Has been propery and fully completed and signed, and
C) is responsive to the other requirements of the tender documents.

F3.82 A responsive tender is one that conforms to all the terms, conditions, and
specifications of the tender documents without material deviation or qualification. A
material deviation or qualification is one which, in the Employer's opinion, would:

a) detrimentally affect the scope, quality, or perfonmance of the works, services or supply
identified in the Scope of Work,

by change the Employers or the tenderers risks and responsibilities under thecontract,
or

¢) Affect the competitive position of other tenderers presenting responsive tenders, if it
were to be rectified.

Rsject a non-responsive tender offer, and net allow it to be subsequently made
responsive by correction or withdrawal of the non-conforming deviation or reservation
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F.3.9. Arithmetical errors, omissions and discrepancies.

F.3.9.1

F3.9.2

F.3.93

Check responsive tenders for discrepancies betwean amounts in words and amounts
in figures. Where there is a discrepancy between the amounts in figures and the
amount in words, the amount in words shall govemn.

Check the highest ranked tender or tenderer with the highest humber of tender
evaluation points after the evaluation of tender offers in accordance with F.3.11 for:

The gross misplacement of the decimal peint in any unit rats;

Omissions made in completing the pricing schedule or bills of quantities; or

Arithmetic errors in:

i) Line item totals resulting from the product of a unit rate and a quantity in bills of
quantities or schedules of prices; or

i) The summation of the prices.

Notify the tenderer of all errors or omissions that are identified in thetender offer and
either confirm the tender cffer as tendered or accept the corrected total of prices.

F.3.9.4 Where the tenderer elacts to confirm the tender offer as tendered, correct the emors as

follows:

a) If bills of quantities or pricing schedules apply and there is an error in the line item

total resulting from the product of the unit rate and the quantity, the line item total shall
govern and the rate shall be corrected. Where there is an obviously gross
misplacement of the decimal peint in the unit rate, the line item total as quoted shall
govern, and the unit rate shall be corrected.

b) Where there is an error in the total of the prices either as a result of othercorrections

required by this checKing process or in the tenderer's addition of prices, the total of
the prices shall govemn and the tenderer will be asked 1o revise selected item prices
{and their rates if bills of quantities apply) to achieve the tendered total of the prices.

F.3.10 Clarification of a tender offer

Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a
contract arising from the tender offer.
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F.3.11 Evaluation of tender offers
F3.11.1 General
Appoint an evaluation panel of hot less than three persons. Reduce each responsive tender

offer to a comparative offer and evaluats it using the tender evaluation method that is indicated
in the Tender Data and described below:

Method 1:  |1) Rank tender offers from the most favourable to the leastfavourable

Financial comparative offer.

offer 2) Recommend highest ranked tenderer for the award of the contract,
unless there are compelling and justifiable reasons not to do so.

Method 2:  |1) Scare tender evaluation points for financial offer.

Financial 2) Confirm that tenderers are eligible for the preferences claimed and if

offer and s0, score tender evaluation points for preferencing.

preferences |(3) Calculate total tender evaluation points.

4) Rank tender offers from the highest number of tender evaluation
paints to the lowest,

5) Recommend tenderer with the highest number of tender evaluation
points for the award of the contract, unless there are compelling and
justifiable reasons not to do so.

Method 3:  |3) Score quality, rejecting all tender offers that fail to score the minimum
Financial number of points for quality stated in the Tender Data.
°ff‘9:'“3“d 4) Score tender evaluation peints for financial offer.
ua|
a 5) Calculate total tender evaluation points,

§) Rank tender offers from the highest number of tender evaluation
points to the lowest.

7) Recommend tenderer with the highest humber of tender evaluation
points for the award of the contract, unless there are compelling and
justifiable reasons not to do so.

Method 4:  [8) Score quality/Functionality, rejecting all tender offers that fail to
Financial score the minimum number of points for quality/Functionality stated
offer, in the Tender Data.
gua"ﬁ": u ":; 9) Score tender evaluation peints for financial offer.
ionality an
prefere:ces 10)  Confirm that tenderers are ¢ligible for the preferences claimed,
andif so, score tender evaluation peints for referencing.

11)  Calculate total tender evaluation points.

12) Rank tender offers from the highest number of tender
evaluation points to the lowest.

13) Recommend tenderer with the highest number of tender
evaluation points for the award of the contract, unless there are
compelling and justifiable reasons not to do so.

NOTE: Method 4 will be used to evaluate this tender see below for evaluation

criteria.
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EVALUATION CRITERIA

Stage 1: Evaluation on Functionality

Under functionality, Bidders must achieve a minimum of 60% of functionality points in
order to be considered for further evaluation in stage 2 {Evaluation on Price and
BBBEE).

Functionality will be evaluated based on the following criteria and bidders who failed to scorea
minimum functionally assessment of 70% will be considered non-responsive and will notbe
evaluated further.

Area of evaluation Points
allocated

1. EXPERIENCE 25 points

Capacity to undertake the job

« Attach business profile of the entity

+ Aftach completion certificates for projects successfully completed in the past five (5)

years

2. LIST OF KEY PERSONNEL 20 points

Experience & Expertise relevant to the job

» Attach proposed organogram for the project

+ Aftach CVs of Key Personnel

3. SCHEDULE OF PLANT AND EQUIPMENT 25 points

Schedule of relevant plant and machinery for relevant for the job

4. Quality of methodology relevant to assignment step by step with time frames |30 points

ADMINISTRATIVE COMPLIANCE

Mandatorily requirements — Only bidders who have submitted the following documents
will be considered, namely:

s Original and valid TAX clearance certificate issued by SARS

» Letter of Good standing, COIDA

» Proof of CIDB registration and Grading of 4 CE.
Company registration documents
Completed MBD (All) forms
Compulsory site briefing attendance (Fill attendance register, all JV members to
attend and fill the register)

All bid documents must be completed in full and in black ink {No tampering of
bid documents with either correction fluid, sticky papers or any other thing
which can indicate that the bid document has been tampered with)

L

*

*

+ Municipal current rates account not more than thres months old should be
submitted (Proof of address similar to address of place of office operation.
Lease agreement with account statement or shareholders address acceptable
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as proof of office address{conformation letter endorsed by commission of
Oath, note that before appointment this will be verified)

¢ Proof of purchase for Bid documents

« Certified ID copies of the company sharsholders

« Certified valid copy of BBB-EE Certificate

« Proof of registration on the Central Suppliers Database (CSD)

NOTE:

v" The JV agreement for JV partners to be submitted indicating
percentage split for partners to render agreement valid.

v' The JV partners must submit both mandatory and other
requirements for each Company.

v Preferred JV bidder will be required to submif a JV bank account and
VAT number

v" Please note that the above required documents will be deemed as
mandatory to the preferred bidder. Required documents will be
requested for submission within two working days and failure to
submit will be deemed as non-responsive.

¥ The bidders must compiy with all terms and condition inciuding
requirements as stipulated in the Tender Documenis to be evaluated
further.

v" Mhlontlo Local Municipality reserves the right to verify any
information provided by bidder.

¥v" Mhlontlo Local Municipality is not compeiled to accept the lowestor
any bid

Stage 2: Evaluation on Price and BBBEE 80/20

1)
2)

3)
4)
5)

Financial offer and BBBEE
Score tender evaluation points for financial offer.

Confirm that tenderers are eligible for the BBBEE claimed, and if so, score tender
evaluation points for BBBEE.

Calculate total tender evaluation points.
Rank tender offers from the highest number of tender evaluation peints to the lowest.

Recommend tenderer with the highest number of tender evaluation peoints for the award
of the conftract, unless there are compelling and justifiable reasons not to do so.
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NB: NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF
THE STATE
(see definition on MBD 4 attached)

Scoring functionality

Score functionality in each of the categories stated in the Tender Data and calculate
total score for functionality.

Scoring Financial Offers

Score the financial offers of remaining responsive tender offers using
the following formula:

Nro = WixAwhere:

Nro = the number of tender evaluation points awarded for the
financial offer.

W1 =  the maximum possible number of tender evaluation

points awarded for the financial offer as stated in the
Tender Data.

A = a number calculated using sither formulas 1 or 2 helow
as stated in the Tender Data.

Formula |Basis for comparison Option 1 Option 2
(P—Pm)

1 Highest price or discount | 1+ —5—- PiPn

2 Lowest price or percentage | (1 {(F-fm), PP

commission/fee
where:
Pm = the comparative offer of the most favourable tenderoffer.
P = the comparative offer of tender offer under

consideration.
The 80/20 Preferential Point System will be used to evaluate the bid.

Table 2: Preference Points Allocation (As per the Preferential Procurement
regulations 2017)

B-BBEE Status Number of points
Level of (80/20)
Contributor

1 20

2 18

3 16

4 12

5 8

B 8

7 4

8 2
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Non —compliant 0
contributor

The points scored by the tenderer in respect of the level of B-BBEE contribution must
be added to the points scored for prics.
8. Special Conditions

@ () Bidders must take give a portion of the works to local subcontractors,

the Subcontract or Joint Ventures that benefit from the preference system, must ensure
that the work agreement is submitted as part of the tender document.

(i The responsibilities and liabilities of all parties in the Subcontract or Joint
Ventures must be clearly defined

(b) The members of the Consortium or Joint Venture, formed in response to
preferential procurement conditions, must share in the contrel and management

as stated in a (i) above.

(3] When completing bid documentation, each party to a Consortium or Joint
Venture must;

()] Complete a separate set of forms containing information regarding the
preference points; and

(ii) Submit a separate valid and original Tax Clearance Certificate.
Contract Conditions

+ The approved bidder shall under no circumstances interrupt the supply of water
as a result of his/her activities in, or around the plant.

« Full adherence to the Occupational and Health and Safety Act, Act 85 of 1893
and other applicable Acts will be applicable during the course of the contract.

+ Labour desk to be created for employing local labour. All unskilled labour will

be from local communities, skills transfer to be considered and where skilled
locals are available they are to be given first preference.
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Proposed Employment — Construction
Description Direct
YWomen 30
Youth 50
Male 20
Total 100
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Tender No.: MIG/R/EC/38597-20/21 MTHONYAMENI TO MQOBISO ACCESS ROAD TENDER
PROCEDURES

T1.3 PREFERENTIAL PROCUREMENT REGULATIONS
Supply Chain Management Procedures

Mhlontlo Local Municipality is committed to fair, equitable and transparent supply chain
management procedures free of comuption of any nature. Should anybody suspect any
irregularity of any sort they are requested to state their concems in writing to the Chief
Executive Officer of Mhlontlo Local Municipality without delay. Should a satisfactory
explanation or action not be forthcoming from the Chief Executive Officer the matter should
be reported to the office of the Public Protector.

This Request for Proposals has been compiled and approved by the Bid Specification
Cemmittee of Mhlontle Local Municipality established in terms of the Public Finance
Management Act and its Regulations.

The bids received will be evaluated by the Bid Evaluation Committee in terms of the bids
evaluation criteria described in this document. The Committee will then submit a report on
the bids received to the Bid Adjudication Committes.

The Bid Adjudication Committee will make a recommendation to the Accounting Officer or his
delegate nominated in writing. The Accounting Officer will either accept the recommendation
of the Bid Adjudication Committee, or refer it back to the Bid Adjudication Committee for
further investigation or award the contract to a different bidder. In the event that the confract
is awarded to a different bidder from the one recommended by the Bid Adjudication
Committee, the Auditor-General shall be informed of the reasons for the decision.

The above process will, depending upon the complexity of the project and the number of bids
received, take between 4 and 6 weeks. Bidders are requested to refrain from making queries
on progress and/or from submitting unsolicited information regarding their bids and
especially from commenting on other bidders’ proposals during this time. Mhiontlo Local
Municipality will sndeaver to keep bidders informed of the progress of the process.
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Tender No: MIG/R/EC/38597-20/21 MTHONYAMENI TO MQOBISO ACCESS ROAD
RETURNABLE SCHEDULE

T2.1 LIST OF RETURNABLE DOCUMENTS
T2.1.1 The tenderer must complete the following returnable documents:

1. TENDER DOCUMENT in its entirety and signed.

The infermation the tenderer shall supply in his tender or attached to his tender shall
include, but not be limited to the documents and schedules as set out below.

Certificate of Attendance of Site Mesting

Company registration certificated/ Copy of a sole trader {Copies must be
certified)

Tax Clearance Certificatess (Original and Valid)

Coples of Identity Documents of Partners and/or Directors (NOT COPIES OF
CERTIFIED ID)

Letter of Good Standing {COIDA)

Proof of tender document purchase

Company Profile

CIDB Registration Certificate/s

B-BBEE Certificate

Municipal current rates accounts not more than three months in arrears
should be submitted

S2EENE IR BN

=5

The tenderer must complete the following retumable documents:
T2.1.2 Returnable Schedules required for tender evaluation purposes:

a) Schedule A - Compulsory Attendance certificate

b)  Schedule B - Certificate for authority of companies

¢)  Scheadule C - Record of Addenda to tender documents

d) Schedule D — Plant and Equipment

¢)  Schedule E- Relevant work experience carried out

fi  Schedule F — Tenderer Key Personnel

g)  Schedule G — List of Directors/Members/Parthers

h)  Schedule H— Company Banking Details

i) Schedule | - Contractors OHS Management system checklist
j) Scheduls J — Contractors Estimated monthly expenditure
K)  Schedule K — Gontractors Labour Content

T2.1.3 Returnable Schedules that are incorporated into the contract

a) MBD 1 - Invitation to Tender

b) MBD 2-Tax Clearance Certificate

¢} MBD 3.1 — Pricing Schedule

b) MBD 4 — Declaration of interest

¢) MBD 6.1 — Preference Paoints

d) MBD 8 — Declaration of Past Supply Chain Management
e) MBD 9 - Certificate of Independent bid determination
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RETURNABLE SCTHEDULE

SCHEDULE A: CERTIFICATE OF ATTENDANCE OF SITE INSPECTION

Thig is to certify that

{Tenderer)

of(Address)

was represented by the person (s) named below at the compulsory meeting held for all the Tenderers
at (Location)

on (Data) starting at {Tims)

| / We acknowledge that the purpose of the mesting was to acquaint myself / ourselves with the site of
the works and / or mattars incidental to deing the work spacified in the Tendsr Documents in order for
me [/ us to take account of everything necessary when compiling our rates and prices included in the
Tender.

Particulars of person () attending the meeting:

1. Name:

Capacity:

Signature:

2. Name:

Capacity:

Signature:

Attendance of the above person (s) at the meeting is confirmed by the Employer’s
Representative, namely:

Date and Tims;

Name:
Capacity:

Signature:

STAMP
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RETURNABLE SCTHEDULE

SCHEDULE B: CERTIFICATE OF AUTHORITY FOR COMPANIES

This Retumable Schedule Is to be completed by companles and close corporatlons. Indicate the
status of the tenderer by ticking the appropriate box hereunder. The tenderer must complete the
cartificate set out below for the ralavant catagory.

A C E
Company Joint Venture Close Corporation

B.1  Certificate for company

1, et s eromererasereeeeeeesesssermnesereeastrernaerennin managmg director of the board of

dlrectors of e

hareby confirm that by rasoluuon of tha beard takan on ...20 ...... Mrz‘Ms
.- , has been duly authorzed to slgn all documen'ts In

oonnectlon WIth thIS tender and any oontract resulting from it on behalf of the company. As

witnasses:-

Managmgdwector

Date

B.2. Certificate for Joint Yenture

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise
MrMs. e e e e, AULHOTISE SigNEtory of the company

. - . .. acting in the capacity of lead
parlner to sign all documents in connection with the tender offer and any contract resulting from it on

our behalf of:
AUTHORISING
NAME OF FIRM ADDRESS SIGNATURE, NAME &
CAPACITY
Lead partner
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B.3 Certificate for cloga Corporation

We, the undersigned, being the key members in the business frading as

hereby authonise MIMS ... iir e rirsr e e rrer e e rrr e e re rrsrmn s snsmee snanmnmnsnnnnmrnns = 3 1O

sign all documents in connection with the tender and any contract resulting from it on our behalf of:

NAME ADDRESS SIGNATURE DATE

NOTE: This cerificate is to be completed and signed by all of the key members upon whom rests the
diraction of tha affairs of tha Clese Corporation as a whole.
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SCHEDULE C: RECORD OF ADDENDA TO TENDER DOCUMENTS

We confirm that the following communications received from the Employer before the submission of this
tender offer, amending the tender decuments, have been taken into account in this tender offer:

Date Title or Detalls

NOTE: Attach additional pages if more space is required.

Signed: Date:
Name: e PoOSION: e
Tenderar:
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SCHEDULE D: PLANT AND EQUIPMENT

The following are lists of major kems of relevant equipment that [fwe presently own or lease and will
have available for this contract or will acquire or hire for this confract if my/our tender is ascepled.

{a) Details of major equipment that is swned by and immediately available for this contract.

Quantity Description, size, capacity, etc.

Attach addifional pages if more spacs is required.

(b} Details of major equipment that will be hired, or acquired for this contract if myfour tenderis
acceptable.

Gluantity Description, size, capacity, etc.

Aftach addiflonal pages If more spaca Is required.

Signed: Date:
L1 POBION. oo eeeeee e eeeees s eeee e
Tenderer:
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SCHEDULE E: RELEVANT WORK CARRIED OUT BY TENDERER

Previous experience

Provide the following information on relevant previous experience (indicate specifically projects of similar cor larger size andfor which is similar with regard to type

of work. In addition to any requiramants, bidders must fumish particulars of:

(a) all consultancy services of similar nature of the assignment provided to an organ of state in the last five years;

(k) Any similar consultancy services pravided to an organ of state in the last five years.

This Informatlon Is matstial to the award of the Contract.

Project Description Contract Value Project Durat.lo-n Expeglture Reference
(VAT excl) Start Finizh Completion Name: Organisation: Tel No:
Name of Tendering Entity:
Signature; DATE:
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RETURNABLE 5CHEDULE

SCHEDULE F:

TENDERER'S KEY PERSONNEL

NAME

POSITION

NQF QUALIFICATION

T2.2-26




Tender No: MIG/R/EC/38597-20/21 MTHONYAMENI TO MQOBISO ACCESS ROAD

RETURNABLE 5CHEDULE
SCHEDULE G

FULL DETAILS OF DIRECTORS / TRUSTEES / MEMBERS / SHAREHOLDERS.

Full Name

Identity Number

Personal Tax

Reference Number

State Employee
Number / Perusal
Number
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RETURNAELE SCHEDULE
SCHEDULE H
COMPANY DETAIL REGARDING TENDERER / COMPANY / PARTNERSHIP
1. Complete Name @ L. e et
(Business)

Registered Address T et eaieai e eaaaeaaer s

Registration NO. &1 ... i i e ittt e it e e e i e
Type of BUSINESS & .. e

Indicate with an “X

One-man Private Closed Joint

Business Partnership Company | Corporation | Venture Consortium | Others
Date registered L e e et e et e e e e
Tel. No. : (W) Code: ....... No.. e
Cell No. L e
Fax No. : Code:........... No.: ... ..

E-mail D e

2.  AUTHORIZED / CONTACT PERSON
Name D e e e aa e
Title D e e e aaaae e
3.  FINANCIAL DETAIL
(1) Bank dsetail

Bank D e e ea e e
Branch D e e ime et aara e
AcCOUNtNAME. ... e e i e a e
ACGOUNENO. & e e a e
L] 1= Tt e T = 1
Tel No. D e raaaeaaaeas

Fax No. D e
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SCHEDULE I: CONTRACTORS' OHS MANAGEMENT SYSTEM CHECKLIST

YES/NO
1. OHS Policy and Management
1.1 |s there & written company health and safety policy? O O
1.2 Does the company have an OHS Management System? O O
1.3 Is there a company OHS Management System manual or plan? D D
14 Are health and safety responsibilities clearly identified for all levels of staff? |:| |:|
2. Safe Work Practices and Procedures

21 Has the company prepared safe operating procedures or speaciic safety instructions relevant to D |:|

its oparations?
2.2 Does the company have any permit to work systems? I:I D
2.3 Is thers a documented incident invastigation procedura? |:| |:|
24 Are there procedures for maintaining, inspecting and assessing the hazards of plant operated/ D D
owned by the company?
25  Are there procedures for storing and handling hazardous substances? O O
26 .:;?1 (I!il'}ﬁr% procaduras for idantifying, assessing and controlling risks associated with manual I:I I:,
Q7
1. OHS Training
31 Is health and safety training conducted in the company HEN

3.2 Is a racord maintained of all training and induction programs undertaken for employaes in the |:| |:|
company?

2. Health and Safety Workplace Inspection

4.1 Ara regular haalth and safety inspections at worksites undertaken? D D
42 Are standard workplace inspection checklists used to conduct health and safety inspections? D |:|
43 Is there a progedurs by which smployses can report hazards at workplagas? D D
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5.

5.1

5.2

53

6.1

6.2

6.3

71

RETURNABLE SCHEDULE
Health and Safety Consultation
Is there a workplace health and safety committee?
Are employees involved in decision making over OHS matters?
Are there employee elected health and safety representatives?
OHS Performance Monltoring
Is there a system for recording and analysing health and safety performance statistics?

Ara employses regularly provided with Information on company health and safety
performance?

Has the company evar besn convicted of an occupational healtth and safety offence?
Health and Safety Plan for this specific contract

Dioes your company’s health and safety plan contain the following slemsnts?

a) Desacription of contract
b) OHE structure for work undertaken under this contract
c) Induction and safety training
) Safe work practices and procedures for specific work undertaken
) RiIsk assaessment for specific work undertaken
) Workplace inspection schedule for duration of contract
q) OHS consultative processes to be followed
h) Emergency precedures for specific contract
i} Incident recording and investigation procedures
i} Health and safaty parformange monitoring arrangements to be implamsntad during contract

Name:

[T 1 Yo
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Tender No: MIG/R/EC/38597-20/21 MTHONYAMENI TO MQOBISO ACCESS ROAD

RETURNABLE 5CHEDULE
SCHEDULE J

CONTRACTORS' ESTIMATED MONTHLY EXPENDITURE

The tanderar shall state his estimated valus of the work to be completed evary month, based on his
preliminary programme and his tendered unit rates, in the table below.

MONTH VALUE
1 R..
2 R..
3 R..
4 R...
5 R...
6 R..
7 R..
8 R..
g R...

SIGNED ON BEHALF OF TENDERER:

Note to tenderer:

If a tenderer wishes to submit an alternative tender then this form, appropriately completed, and
shall be attached to the bill of quantities for the alternative proposal.
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SCHEDULEK: CONTRACTOR LABOUR CONTENT

The tanderer shall complete the table helow to reflact the labour force anticipatad to be employed on this

contract, including labour employed by sub-contractors.

The specified minimum target value is 15% of Tendered Sum

TYPE OF LABOUR MAN-HOURS Bl
Permanent Labour
Temporary Labour
SMME/BEE's Labour
TOTAL
PERCENTAGE (%)

Note fo tenderer: Labour is defined as hourly paid personnel

SIGNED ON BEHALF OF THE TENDERER:
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MBD1

| INVITATION T0 BID YOU ARE HEREBY MVITED T0 BID FOA REQUIREMENTS OF THE (ﬁmLunTLu LOCAL MUNIC IFALITY)

BIDNUMBER: .......ccccovernnenenans CLOSINGDATE:........cccoccceeeeeeeesene s eeeeeen CLOSING TIME: 12200
I | o 10

I The successful bidder will be required to Fill in and sign a written C ontract Form (°B07),

BID DOCUMENTS MAY BE POSTED TO ... cimiserssinrssissnsssmssssssnmsmnsses e ses s sess e s sasms s smssssansss senssines s sens e shssme

OR
DEPOSITED IN THE BI: BOX SITUATED AT (STREET ADDRESS)

Bidders should ensure that bids are delivered timeously to the correct address_ If the bid is late, it will not be accepted
for consideration

The bid box is generally open 24 hours a day, 7 days a weak.
ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS = (NOT TO BE RE-TYPED)

THIS BID 1S SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE PREFERENTIAL
PROCUREMENT REGULATIONS, 2011, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY

OTHER SPECIAL CONDITIONS OF CONTRACT

THE FOLLOWING PARTICULARS MUST BE FURNISHED
(FAILURETO DO 80 MAY RESULT INYOUR BID BEING DISQUALIFIED)

L 0 o - I
POSTALADDRESS coociiieeeiiimiiir et e n e s s e s b e R Rae e n e e e e e e e R an e e
STREETADDRESS oo emmi i e b b e ea £ b e e £ e n e d e e e bR e e ne e b e n s
TELEPHONE NUMBER CODE ............... NUMBER e e e s
CELLPHONENUMBER ..ot iimiiir e e e n s s s b e e R e e e e e e e e e e ae e e sma e
FACSIMILE NUMBER CODE ................ NUMBER ..ot e s

E-MA L A DR S S e i oo oo emmmeesseereeeseeooosassreeessameeeeisasaieeaesneeeaannnean
VAT REGISTRATION NUMBER. ... .co et iiniinmismsssms s nmssnms st ms s s s s st st bms

HASAN ORIGINALAND VALID TAX CLEARANCE CERTIFICATE BEEN SUBMITTED? (SBD 2) YESorNO
HASAB-BBEE STATUS LEVEL VERIFICATION CERTIFICATE BEEN SUBMITTED? (SBD 6.1} YESorNO

IF YES5, WHO WAS THE CEATIFICATE ISSUED BY7

AN ACCOUNTING OFFICER AS CONTEMPLATED IN THE CLOSE CORPORATION ACT(CCA)....cc.ovvivimrneindieineenns
AVERIFICATION AGENCY ACCREDITED BY THE SDUTH AFRICAN ACCREDITATION 3YSTEM {SANAS); OR..............

AREGISTERED AUDITOR . .
[TffHﬁPFUEHEt.f -1 H_f
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AB_BBEE STATUS LEVEL VEARIFICATION CEATIFICATE MUST BE SUBMITTED IN DARDERA TO QUALIFY FOA
PREFEAENCE FOINTS FOA B-BBEE)

ARE YOU THE ACCREDITED REPRESENTATIVE IN SOUTH AFRICA FOR THE GOODS / SERVICES / WORKS OFFERED?

YES or NO
[IF YES ENCLOSE PROOF]
BIGNATURE OF BIDDE R e e e e e e e e e e et e et e et e e e e et
17 1
CAPACITY UNDERWHICHTHISBID IS SIGNED cooeiriiiens i vemmressrmismmsssrsmmtsosnmtsmsnsessmmsssssns mnsnsssnsnssssnmsnsssssnnsnssn

QLI T2 1 B L PP {1/ I | - T -3}
TOTALNUMBEROF ITEMSOFFERED e e assn s sss s ans s nnn smsm s

ANY ENQUIRIES REGARDING THE BIDDING PROCEDURE MAY BE DIRECTED TO:
Departmant:; Supply Chain Management

ContactPerson; Mr, T Mbono

Tel: 047 553 7000
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MBD 2
TAX CLEARANGE CERTIFICATE REQUIREMENTS

1. It is a condition of bid that the taxes of the successful bidder must be in order, or that
satisfactory arrangements have been made with South African Revenue Service (SARS)
to meet the bidder’s tax cbligations.

2. In order to meet this requirement bidders are required to complete in full the attached
form TCC 001 “Application for a Tax Clearance Certificate” and submit it to any SARS
branch office nationally. The Tax Clearance Certificate Requirements are also applicable
to foreign bidders / individuals who wish to submit bids.

3. SARS will then furnish the bidder with a Tax Clearance Certificate that will be valid for a
period of 1 {one) year from the date of approval.

4. The ariginal Tax Clearance Certificate must be submitted together with the bid. Failure to
submit the original and valid Tax Clearance Certificate will result in the invalidation of the
bid. Certified copies of the Tax Clearance Certificate will not be acceptable.

5. In bids where Consortia / Joint Ventures / Sub-contractors are involved, each party must
submit a separate Tax Clearance Certificate.

6. Copies of the TCC 001 “Application for a Tax Clearance Certificate” form are available
from any SARS branch office nationally or on the website www.sars gov.za.

7. Applications for the Tax Clearance Certificates may also be made via eFiling. In order to
use this provision, taxpayers will need to register with SARS as eFilers through the
website www.sars gov.za.
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v . TaX CLEARANCE
Aﬁes BEL ASTINGKLARING o CC oot i
1 Application for a Tax Clearance Certificate
Aansoek om 'n Belastingklaringsertifikaat

Purposec

Doal

Seledt the applicabls option Tondees - Gand standing
Wies die lospasike apsie - e e e G T e Gogie stand

I Cooy standing”, please state {he purpese of ihis application
Indign ~Goee sf.arjd", vorsdrek asseblinf die acginerk van hierde aansoek

Particuiars of applicani
Besonderhede van aansoeher

MNomefLegal name

Naam!Geregistrestde

naam ) .

[Init:als 2 Surnaeen ¢ regislor e dares £ oorlellers eh Vo of Geregisiresrde naam)
Trading nanie o appisable; : ’
Handelsnann Jodion wan
Tuepasangh

IBAassport numiber . .o CompanyCluse Cuorgs, reg 0o

ID{Pas peunnoinmer : ’ taatskappy@eslole Ko reg nr

lacome Tax ref no PA‘(E ref an --?

Inkemstebelasiling verw.nr L8B3 varw.nr
SDOL rof no

WAT Tegisiration aunaiber 4
BTW registrasienommear . P,
Customs code UIF ref no

snLvenwnr L

Doeanexode . UIE werwnr u
Telephane number Fax no
Telefasnnommer Faksnr

Cell phone number

Solionnnommer

E-mazil address
E-posadres

Physical addeess
Fisicke adres

Fostal address
Posadres

Particulars of representative (Public QficerTrustee/Partner}
Besondethede vah verteenwoordiger {Openbare Amptenaar/Trustee/Mehnoot]

Surirame

War

Firsl nomes

Waotting . ) : o
ILYI'asspor no income Tax ref ro

DR aspaart e _ Co Inkorstehsasting sers. nr
Felephane no Fax na
Teletoannr Faksnr
Cell phene no

Selfoonar

Frmail addiess
E-posadros

Phiysical sidovegs
F ziete gores
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Particalars af tender [IF aprlicala)
Bexandarhade van tender (adien voe locpasiry)
Tender numbier
Tendermominer

Estitnaled tendaer amount R
{serasmde tenderkedrag ,

Expected duration of the tenider Year(s)
verwagie duure van die lender Jaar (jare)

Audit
Quelit

Are you curreatfy aware of any Audil investgalion agaissl yow/lhe co mpany”
I o bewirs van enige cudil ondersozk leen ufdie maalskapsy?

If YES provide diotails

{rdies "JAT vershal besonderhede.

Appeinttnient of representativefagent (Power of Atlorney)
Aanstelling van 'n vertecnwoordigerfagent (Magtingingsbeic)

[ the urdergigned cosfirrn that d regquire o Tax Clearance Cedificale in respecl of Terding o - Goodstonding.
Ek diz ondorgetakende bevestig dat ok “n Belastingifaing boaodig ten opsigle van - Tenders  of - Gooie Stand, ¢

| heraky authaorize and instroct 1o apply 1o and recoive from SARS the applicable
Hieanee ges ek volnzg en opdrag aan 0im famens ay aansoek e doen en my

Tax Clearance Cerificate an nmy/our behalf.
Bedastngkfaringserifikagl naniens my in onlvangs e neem by SARS

Signalire of re[iesentativefagent ) Mate
Handickening van voaoonwoordigorfagent . Diatum
Mame of representativef agent ) .
Morarm wan verleenwoordiger!
agehl

Declaration
Varklaring

declaie hat the informaticn fuenished in Whis spplicalion as well 25 any sUppoiting documents dre true aed correct i every respet,
Hiermeae verklaar ok dat die inligting verskaf in hierdic aanzock azook enige ondersteunende dokumentasic waar en korek is in alle opsigic,

Signature of A Taxpayer/Reprasentative Tax) adiar Dale
Handipkening van aansoskerfOpenbane Amplcnaar Datum

Mame of Taspayer/Represenlative Tzxpayer
Maam van aansanerOpenhare Anptenaar

Motes
MNatas

1o Moo camplrnce withs e provis.oes of aey s At is an offoieu.
Nieakoming van d-e bepalings van enige Wel is 'noooredg.

2 SARS wilt, under ho circumstanees, lasiee a Tax Clearance Cortificate unless Lhis ferm is compleled in full.
SAKS cal In gecn vmstondlghede U aansoek o *h Belusting®larihgsertifikaat ooryeeq lensy dic aanzoek vollodig voltool |5 nle.

3. Your Tox Gleasanee Cenificale will enly be issred on preaentanen of your Sculh African Identity Dagumem ar Pagszget T m(.ngnen un_ly] a5 opplicable,
L) Belastingk laéngsorifikaal sal alleenlk uitgeredk weid Ly die oon van 1 Svid-Afrikannse Idemitcisdokument of in die geval van ‘n buitelander. 'n pazpoon.

EXU R

T2.2-37



Tender No: MIG/R/EC/38597-20/21 MTHONYAMENI TO MQOBISO ACCESS ROAD

RETURNABLE 5CHEDULE

MED 3.1
PRICING SCHEDULE - FIRM PRICES
(PURCHASES)

NOTE: ONLY FIRM PRICES WILL BE ACCEPTED. NON-FIRM PRICES (INCLUDING PRICES
SUBJECT TO RATES OF EXCHANGE VARIATIONS) WILL NOT BE CONSIDERED

IN CASES WHERE DIFFERENT DELIVERY POINTS INFLUENCE THE PRICING, A
SEPARATE PRICING SCHEDULE MUST BE S8UBMITTED FOR EACH DELIVERY POINT

Name ofbldder.... ... ... BldRUmber e
Closing Time 10:00 Closing date.....ccoeevie i e
OFFER TO BE VALID FOR.........ccccceveveveeee . DAYS FROM THE CLOSING DATE OF BID.
ITEM QUANTITY DESCRIPTION BID PRICE IN RSA CURRENCY NO
* (ALLAPPLICABLE TAXES INCLUDED)
- Required by:
- At

- Brand and model

- Country of origin

- Does the offer comply with the specification(s)? *YES/MNO

- if not to spedification, indicate deviation(s)

- Pariod requirad for delivery
*Delivery: Firmfnot firm

- Dslivary basis

Nota: Al delivery costs must ba included in the bid price, for delivery at the prescribad destination.

** “all applicable taxes” includes value- added tax, pay as you eam, income tax, unemployment insurance
fund contributions and skills development lavies.

*Delets if not applicable
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PRICING SCHEDULE — FIRM PRICES
(PURCHASES)

NOTE: PRICE ADJUSTMENTS WILL BE ALLOWED AT THE PERIODS AND TIMES SPECIFIED IN
THE BIDDIND DOCUMENTS

IN CASES WHERE DIFFERENT DELIVERY POINTS INFLUENCE THE PRICING, A
SEPARATE PRICING SCHEDULE MUST BE SUBMITTED FOR EACH DELIVERY POINT

Name of bidder....ccooccvci i e BIANUMBAL. s e
Closing Time 10:00 Closingdate........ ...
QFFER TO BE VALID FOR.........ccccenieeeeee. . DAY S FROM THE CLOSING DATE OF BIL.
ITEM QUANTITY DESCRIPTION BID PRICE IN RSA CURRENCY NO
** (ALL APPLICABLE TAXES INCLUDED}
- Requirad by:
- At

- Brand and model

- Country of origin

- Does the offar comply with the spacification(s)? *YESMNO

- If not to specification, indicate deviation(s)

- Pariod requirad for delivery
*Dellvery: Flirminot firm

- Dslivary basis

Note:  All delivery costs must be included in the bid price, for delivery at the prescribed destination.

** “all applicable taxes” includes value- added tax, pay as you eam, income tax, unemployment insurance
fund contributions and skills devalopmsant lavies.

*Delete if not applicable

T2.2-39



Tender No: MIG/R/EC/38597-20/21 MTHONYAMENI TO MQOBISO ACCESS ROAD

RETURNABLE SCHEDULE
PRICE ADJUSTMENTS
A NON-FIRM PRICES SUBJECT TO ESCALATION
1. IN CASES OF PERIOD CONTRACTS, NON FIRM PRICES WILL BE ADJUSTED (LOADED)

WITH THE ASSESSED CONTRACT PRICE ADJUSTMENTS IMPLICIT IN NON FIRM PRICES
WHEN CALCULATING THE COMPARATIVE PRICES

2. IN THIS CATEGORY PRICE ESCALATIONS WILL ONLY BE CONSIDERED IN TERMS OF THE
FOLLOWING FORMULA:
m=(-nr @t a2 m By M
Rla Fi2/ e Mo
Whare:
Pa = The new escalated price to be calculated.
{1-\)Pt = 85% of the original bid price. Note that Pt must always be the ariginal bid
price and not an escalated price.
M, Dz = Each facter of the bld price e.q. labour, tfranspont, clothing, footwear, ete. The
total of the various factors D1, D2...etc. must add up to 100%.
Rit, R2t = Index figure cbtained from new index (depends on the number of factors used)
Rig, R20 = Indax figure at tima of bidding
VPt = 15% of the original bid price. This portion of the bid price remains firm i.e. it
is not subject to any price escalations.
3. The following indexfindices must be used to calculate your bid price:
Index......... Dated_ .__......Index........_.Dated. .__..... Index..........Dated......__..
Index.......... Dated.......... Index.......... Dated.......... Index..........Dated..........

4, FURNISH A BREAKDOWN OF YOUR PRICE IN TERMS OF ABOVE-MENTIONED FORMULA.
THE TOTAL OF THE VARIOUS FACTORS MUST ARD UP TO 100%.

FACTOR
(D1, D2 atc. eg. Labour, transport ate.)

PERCENTAGE OF BID PRICE
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B PRICES SUBJECT TO RATE OF EXCHANGE VARIATIONS

1 Please furnish full particulars of your financial institution, state the currencies used
in the conversion of the prices of the items to South African currency, which portion
of the price is subject to rate of exchange variations and the amounts remitted

abroad.
rorTioNOF | AMOUNTIN
PARTICULARS OF FINANCIAL PRICE
INSTITUTION ITEMNO | PRICE | CURRENCY RATE suBJEGTTO | CURRENCY
ROE REMITTED
ABROAD
2 Adjustments for rate of exchange variations during the contract period will be

calculated by using the average monthly exchange rates as issued by your
commercial bank for the periods indicated hereunder: (Proof from bank required)

AVERAGE MONTHLY EXCHANGE RATES
FOR THE PERIOD:

DATE
DOGCUMENTATION
MUST BE
SUBMITTED TO
THIS OFFICE

DATE FROM WHICH
NEW CALCULATED
PRICES WILL
BECOME EFFECTIVE

DATE UNTIL WHICH
NEW CALCULATED
PRICE WILL BE
EFFECTIVE
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ANNEXURE B
MBD 4
DECLARATION OF INTEREST
1. Any legal person, Including persons employed by the state', or persons having a Kinship with

persons employed by the state, including a blocd relationship, may make an offer or offers in terms
of this invitation to bid {includes an advertisad compatitive bid, a limited bid, a proposal or writtan
price quotation). In view of possible allegations of favouritism, should the resulting bid, or part
thereof, be awarded to persons employed by the state, or to persens connected with or related to
them, it is raquired that the bidder or his/her authorisad representative daclare his/her position in
relation to the evaluating/adjudicating authority where-

- the bidder is smployed by the state; and/or

- tha legal person on whose bshalf the bidding document is signed, has a relationship with
personsfa person whoe aredls Involved In the evaluation and or adjudication of the bld(s), cr where It
is known that such a relationship exists between the person or persons for or on whose behalf the
declarant acts and persons who are involved with the evaluation and or adjudication of the bid.

2. In order to give effect to the above, the following questionnaire must be completed and
submitted with the bid.

2.1 Full Name of bidder or his orher represantative

B o = 1 1T 1T o T

2.3 Position ococoupied in the Company  (dirctor, tfrustee, sharsholder®,  mamber).

2.4 Registration number of company, snterprise, close corporation, partnership agraerment or trust:

A TR E- vl a1 L]0 = o

2.6 VAT Ragistration NUMbar. ... e s e s s rm e e e e

261 The names of all directors / trustess / sharahclders / members, their individual identity numbers,
tax referenca numbers and, if applicable, employes / PERSAL numbsers must bs indicated in
paragraph 3 below.

“State” means —
{a) any nafional of provincial departmant, nedional o8 provincial public sntity or constituticnal institulion within the meanirg of the
Public Finance Management Act, 1993 (Act No. 1 of 1939);
{b) army municipality or municipal sntity;
{£) provinckal leglslaturs;
{d) national Assembly or the national Counei of provinces; or
{s) Parilament.

TSharshioldey” meahs a persot Who owns sharss i the compaty ahd Is actively Involysd In the mahagsment of the shistptiss of busihsss ahd
exarclsas control over the anterpess.

2.7 Ara you or any person connected with the bidder YES /NO
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prasently amployed by the state?

271 If so, fumnish the following particulars:

Name of person / directer / trustee / shareholder/ member ...
Name of state institution at which you or tha parson

connacted to the bidder is employed :
Fosition occupied in the state institution: ™ e

Any other particulars:

27.2 If vou are presently employed by the state, did you obtain YES/NO
the appropriate authonty to undertake remunerative
work outside employment in the public sector?

2721 Kyes, did you attach proof of such authority to the bid YES /NO
documant?

N ote: Failure to submit proof of such authority where
applicable may result in the disqualification of the bid_

2.7.2.2 K no, fumish reasons for non-submission of such proof:

28 Did you or your spouse, of any of the company’s directors / YES /NO
trustees / sharsholders / membears or their spouses conduct
business with the state in the previous twelve months?

2841 if so, fumish parficulars:

29 Do you, or any person connected with the bidder, have YES / NO
any relaticnship (family, friend, other) with a person
employed by the state and who may be involved with
tha svaluation and or adjudication of this bid?

291 Wso, fumish particulars:

210  Are you, or any person connected with the bidder, YES/NO
aware of any relationship (family, friand, other) between
any other bidder and any person emplovad by the state

who may be involved with the evaluation and or adjudication
of this bid?

2.10.1 W so, fumish particulars.
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211 Do you or any of the directors / trustees / shareholders / members YES/NO
of the company have any interast in any other related companies
whether or not they are bidding for this contract?

2111 K so, fumish particulars:

3. Full detalls of directors ftrustess / members / shareholders.

State Employea
Number / Persal
Number

Personal Income Tax

Full Name Identity Number Refersnce Number

4, DECLARATION

I, THE UNDERSIGNED (NAME)...

CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 2 and 3 ABOVE 15
CORRECT. | ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME
SHOULD THIS DECLARATION FROVE TQ BE FALSE.

Slgnatum Data

posmon Nameofm.-jder

JUNE 2020
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MBD 6.1

PREFERENCE PQINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATIONS 2011

This preference form must form part of all bids invited. It contains general information and serves
as a claim form for preference points for Broad-Based Black Economic Empowerment (B-BBEE)
Status Levsl of Contribution

NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-
BBEE, AS PRESCRIBED IN THE PREFERENTIAL PROCUREMENT REGULATIONS,

2011.
1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to all bids:

- the 80720 system for requirements with a Rand value of up to R1 000 000 (all
applicable taxes included); and

- the 80/10 system for requirements with a Rand value above R1 000 000 {(all
applicable taxes included).

1.2 The value of this bid is estimated to exceed/not exceed R1 000 000 (all applicable taxes
included) and therefore the system shall be applicable.

1.3 Preference points for this bid shall be awarded for:

(a) Price; and
{b) B-BBEE Status Level of Ceontribution.

1.3.1 The maximum points for this bid are allocated as follows:

POINTS
1314 PRICE
1.3.1.2 B-BBEE STATUS LEVEL OF CONTRIBUTION e
Total points for Price and B-BBEE must not exceed 100

1.4 Failure on the part of a bidder to fill in and/or to sign this form and submit a B-BBEE
Verification Certificate from a Verification Agency accredited by the South African
Accreditation System (SANAS) or a Registered Auditor approved by the Independent
Regulatory Board of Auditors (IRBA) or an Accounting Officer as contemplated in the
Close Corporation Act (CCA) together with the bid, will be interpreted to mean that
preference points for B-BBEE status level of contribution are not claimed.

1.5. The purchaser reserves the right to require of a bidder, either before a bid is adjudicated
or at any time subsequently, to substantiate any claim in regard to preferences, in any
manner required by the purchaser.

2. DEFINITIONS

2.1 “all applicable taxes” includes value-added tax, pay as you eam, income tax,
unemployment insurance fund contributions and skills development levies;
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2.2 “B-BBEE" means bread-based black economic empowerment as defined in section 1 of

the Broad Based Black Economic Empowerment Act;

2.3 “‘B-BBEE status level of contributor” means the B-BBEE status received by a
measured entity based eon its overall performance using the relevant scorecard contained
in the Codes of Good Practice on Black Econemic Empowerment, issued in terms of
section 9(1) of the Broad-Based Black Economic Empowerment Act;

2.4  “bid” means a written offer in a prescribed or stipulated form in respense to an invitation

by an
organ of state for the provision of services, works or goods, through price quotations,

advertised
competitive bidding processes or proposals;

25 “Broad-Based Black Economi¢c Empowerment Act” means the Broad-Based Black
Economic
Empowerment Act, 2003 (Act No. 53 of 2003);

2.6 “comparative price” means the price after the facters of a non-firm price and all
unconditional
discounts that can be utilized have been taken into consideration;

2.7 “consortium or joint venture” means an association of persons for the purpose of
combining their
expertise, property, capital, efforts, sKill and knowledge in an activity for the execution of a
contract;

2.8  “contract” means the agreement that results from the acceptance of a bid by an organ of

state;

2.9 “EME" means any enterprise with an annual tetal revenue of RS million or less.

210  “Firm price” means the price that is only subject to adjustments in accordance with the
actual increase or decrease resulting from the change, impesition, or abolition of customs
of excise duty and any other duty, levy, or tax, which, in terms of the law or regulation, Is
binding on the contractor and demonstrably has an influence on the price of any supplies,
or the rendering costs of any service, for the execution of the contract;

2.1 “functionality” means the measurement according to predstermined norms, as set out
in the bid documents, of a service or commodity that is designed to be practical and
useful, working or operating, taking into account, among other factors, the quality,
reliability, viability and durability of a service and the technical capacity and ability of a
bidder;

212 "non-firm prices” means all prices other than "firm” prices;

2.13 “person” includes a juristic person;

214 “rand valus® means the total estimated value of a contract in South African currency,
calculated at the time of bid invitations, and includes all applicable taxes and excise
duties;

2.15  "sub-contract® means the primary contractor’s assigning, leasing, making out work to,

or employing, another person to support such primary confractor in the execution of part
of a project in terms of the contract;
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217

218

3.1
3.2

3.3
34

3.5

3.6

.
5.1
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“total revenue” bears the same meaning assigned to this expression in the Codes of
Good Practice on Black Economic Empowerment, issued in terms of section 9(1) of the
Broad-Based Black Economic Empowerment Act and promulgated in the Government
(Gazette on 9 February 2007;

“trust® means the armangement through which the property of one person is made over
or bequeathed to a trustee to administer such property for the benefit of ancther person;
and

“trustee” means any person, including the founder of a trust, to whom property is
bequeathed in order for such property to be administered for the bensfit of another person.

ADJUDICATION USING A POINT SYSTEM
The bidder obtaining the highest number of total points will be awarded the contract.

Preference points shall be calculated after prices have been brought to a comparative
basis taking into account all factors of non-firm prices and all unconditional discounts;.

Points scored must be rounded off to the nearest 2 decimal places.

In the event that two or more bids have scored equal total points, the successful bid must
be the one scoring the highest number of preference points for B-BBEE.

However, when functionality is part of the evaluation process and two or more bids have
scored equal points including equal preference points for B-BBEE, the successful bid
must be the one scoring the highest scere for functionality.

Should twe or more bids be equal in all respects, the award shall be decided by the
drawing of lots.

POINTS AWARDED FOR PRICE
THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 30 points Is allocated for price on the following basis:

80/20 or 9010
_ . IS _ .
Pg:Sdl—Pt Pmm) or Ps=””’|1—Pt Pmm;\

Pmin / L Pmin
Where
Ps =  Points scored for comparative price of bid under consideration
Pt = Comparative price of bid under consideration
Pmin =  Comparative price of lowest acceptable bid

Points awarded for B-BBEE Status Level of Contribution
In terms of Regulation 5 (2) and 8 (2) of the Preferential Procurement Regulations,

preference points must be awarded to a bidder for attaining the B-BBEE status level of
contribution in accordance with the table below:
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5.3

54

5.5

5.6

5.7

5.8
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B-BBEE Status Level of Number of points Number of points

Contributor (90/10 system) (80/20 system)

1 10 20

2 9 18

3 8 18

4 5 12

5 4 8

6 3 6

7 2 4

8 1 2

Non-compliant 0 0

contributor

Bidders who qualify as EMEs in terms of the B-BBEE Act must submit a certificate
issued by an Accounting Officer as contemplated in the CCA or a Verification Agency
accredited by SANAS or a Registered Auditor. Registered auditors do not need to meet
the prerequisite for IRBA’'s approval for the purpose of conducting verification and
issuing EMEs with B-BBEE Status Level Certificates.

Bidders other than EMEs must submit their original and valid B-BBEE status level
vetification certificate or a certified copy thereof, substantiating their B-BBEE rating issued
by a Registered Auditor approved by IRBA or a Verification Agency accredited by SANAS.

A trust, consortium or joint venture, will qualify for points for their B-BBEE status level as a
legal entity, provided that the entity submits their B-BBEE status level certificate.

A trust, consortium or joint venture will qualify for points for their B-BBEE status level as
an unincorporated entity, provided that the entity submits their consolidated B-BBEE
scorecard as if they were a group structure and that such a consolidated B-BBEE
scorecard is prepared for every separate bid.

Tertiary institutions and public entities will be reguired to submit their B-BBEE status level
certificates in terms of the specialized scorecard contained in the B-BBEE Codes of Good
Practice.

A person will not be awarded points for B-BBEE status level if it is indicated in the bid
documents that such a bidder intends sub—contracting more than 25% of the value of the
contract to any other enterprise that does not qualify for at least the points that such a
bidder qualifies for, unless the intended sub-contracter is an EME that has the capability
and ability to execute the sub-contract.

A person awarded a confract may not sub-contract mere than 25% of the value of the
econtract to any other enterprise that does not have an equal or higher B-BBEE status
level than the person conhcemed, unless the contract is sub-contracted to an EME that
has the capability and ability to execute the sub-contract.
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6. BID DECLARATION

6.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must

complete the following:

7. B-BBEE STATUS LEVEL OF CONTRIBUTION CLAIMED IN TERMS OF
PARAGRAPHS 1.3.1.2 AND 5.1

71 B-BEBEE Status Level of Contribution: = {maximum of 10 or 20 points)
(Points claimed in respect of paragraph 7.1 must be in accordance with the table
reflected in paragraph 5.1 and must be substantiated by means of a B-BBEE
certificate issued by a Verification Agency accredited by SANAS or a Registered
Auditor approved by IRBA or an Accounting Officer as contemplated in the CCA).

8 SUB-CONTRACTING

8.1 Will any portion of the contract be sub-contracted? YES / NO (delete which is not

applicable)

8.1.1 If yes, indicate:

(i) what percentage of the contract will be subcontracted?.........ccceeeec e cvieecieeen, %
(iiy the name of the sub-contractor?............cccoov i
(i) the B-BBEE status level of the sub-contractor?.....ccciiicicsiniesisni e i

(iv) whether the sub-contractor is an EME? YES / NO (delete which is notapplicable)

9 DECLARATION WITH REGARD TO COMPANY/FIRM
9.1 Name of firm e eeeeeeeeeeeesssssssssseeeseesssseseeseeseseemssssssssssesssesssssssreseeeeesen
8.2 VAT registration number e rerErEaaEYS Y rmESmaaE NS A RS mRREaSamnasthaamnrrannrnnannnnsrn
8.3 Company registration NUMbBer ...
8.4  TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium

One perscn business/sole propriety

Close corporation

Company

(Pty) Lirnited
[TICK APPLICABLE BOX]
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DESCRIBE PRINCIPAL BUSINESS ACTIVITIES

COMPANY CLASSIFICATION
Manufacturer

Supplier

Professional service provider
Other service providers, e.g. transporter, etc.
[TICK APPLICABLE BOX]

Total

number of vyears the companyfim has been in  business?

l/'we, the undersigned, who is / are duly authorised to do so on behalf of the
company/firm, certify that the points claimed, based on the B-BBE status level of
eontribution indicated in paragraph 7 ¢f the foregoing cettificate, qualifies the company/
firm for the preference(s) shown and | / we acknowledge that:

(i)
(ii)

(i)

(iv)

The information furmished is true and correct;

The preference points claimed are in accordance with the General Conditions
as indicated in paragraph 1 of this form.

In the event of a contract being awarded as a result of points claimed as shown
in paragraph 7, the contractor may be required to furnish documentary proof to
the satisfaction of the purchaser that the claims are correct;

If the B-BBEE status level of contribution has been claimed or obtained on a

fraudulent basis or any of the cenditions of contract have not been fulfilled, the
purchaser may, in addition to any other remedy it may have —

(a) disqualify the person from the bidding process;

{b) recover costs, losses or damages it has incurred or suffered as a result
of that person’s conduct;

{c} cancel the contract and claim any damages which it has suffered as a
result of having to make less favourable arrangements due to such

cancellation;

{d) restrict the bidder or contractor, its shareholders and directors, or only the
shareholders and directors who acted on a fraudulent basis, from
obtaining business from any organ of state for a period not exceeding
10 years, after the audial-terampartem (hear the other side) rule has
been applied; and

{a) forward the matter for criminal prosecution
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WITNESSES:

SIGNATURE(S) OF BIDDER(S)
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DECLARATION OF BIDDER'S PAST SUPPLY CHAIN MANAGEMENT
PRACTICES

This Standard Bidding Documant must form part of all bids invitad.

It serves as a declaration to be used by institutions in ensuring that when goods and services are
being procurad, all reasonable steps are taken to combat the abuse of the supply chain

management system.
The bld of any blddar may be disragardad If that bldder, or any of lts directors have-

abusad tha institution's supply chain management system;
committed fraud or any other improper conduct in relation to such system; or
failed to perform on any previous contract.

In order to give effect to the above, the following questionnaire must be completed and

submitted with the bid.

MBD 8

ltem

Question

Yes

No

4.1

Is the bidder or any of its directors listed on the National Treasury's Database of
Rastricted Suppliars as companies or persons prehibited from deing business with the
public sector?

(Companies or persons who are listed on this Database were informed in writing
of this restriction by the Accounting Offlcer/Authority of the Institution that
imposed the restriction after the audiafterampartem rule was applied)

The Database of Restricted Suppllers now resldes on the Natlonal Treasury's webslte
(www.treasury.gov.za) and can be accessed by clicking on its link at the bottom of the

home page.

Yes

O

No

If se, furnish particulars

4.2

Is the bidder or any of its diractors listad on the Register for Tander Dafaulters in terms of
section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 0f2004)?

The Reglster for Tender Defaulters can be accessed on the Natlonal Treasury’'s
website (www.treasury.gov.za) by clicking on its link at the bottom of the home

page.

Yeos

No

4.21

If so, furnish partlculars:

4.3

Was the bidder or any of its directors convicted by a court of law {including a court
outside of the Rapublic of Scuth Africa) for fraud or corruption during the past five yaars?

Yes

No

4.3.1

If 30, furnish particulars:

34

Was any contract between the bidder and any organ of state terminated during the past
five years on account of failure to parform on or comply with the contract?

Yes

441

If so, furnish particulars:
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CERTIFICATION

I, THE UNDERSIGNED (FULL NAME).... ...CERTIFY
THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS TRUE AND CORRECT

|ACGEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACGT, ACTION MAY BE TAKEN
AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE.

s R
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MBD S
CERTIFICATE OF INDEPENDENT BID DETERMINATION

This Standard Bidding Document (MBD) must form part of all bids® invited.

Section 4 (1) {b) {iii) of the Competition Act No. 89 of 1998, as amended, prohibits an
agreement between, or concerted practice by, firms, or a decision by an association of
firms, if it is between parties in a horizontal relationship and if it involves collusive bidding
{or bid rigging).Z Collusive bidding is a pe se prohibition meaning that it cannot

be justified under any grounds.

10. Treasury Regulation 16A9 prescribes that accounting officers and accounting authorities

b)

1.

12.

must take all reasonable steps to prevent abuse of the supply chain management
system and authorizes accounting officers and accounting authorities to:

disregard the bid of any bidder if that bidder, or any of its directors have abused
the institution’s supply chain management system and or committed fraud or any
ether improper conduct in relation to such system.

cancel a contract awarded to a supplier of goods and services if the supplier
committed any corrupt or fraudulent act during the bidding process or the
exacution of that contract.

This SBD serves as a certificate of declaration that would be used by institutions to
ensure that, when bids are considered, reasonable steps are taken to prevent any form
of bid-rigging.

In order to give effect to the above, the attached Certificate of Bid Determination (SBD 9)
must be completed and submitted with the bid:

1 Includes price quotations, advertised competitive bids, limited bids and proposals.

2 Bid rigging {or collusive bidding) occurs when businesses, that would otherwise be expected
to compete, secretly conspire to raise prices or lower the quality of goods and / or services for
purchasers who wish to acquire goods and / or services through a bidding process. Bid rigging
is, therefore, an agreement between competitors not to compete.
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MBD S

CERTIFICATE OF INDEPENDENT BID DETERMINATION

I, the undersighed, in submitting the accompanying bid:

(Bid Number and Description)

in response to the invitation for the bid made by:

{Name of Institution)

do hereby make the following statements that | certify to be true and complets in every respect:

| certify, on behalf of: that:
{Namse of Bidder)
1. | have read and | understand the contents of this Certificate;
2. lunderstand that the accompanying bid will be disqualified if this Certificate is found not

w

LA

c)

d)
¢)

to be true and complets in every respect;

| am authorized by the bidder to sign this Certificate, and to submit the accompanying
bid, on behalf of the bidder;

Each person whose signature appears on the accompanying bid has been authorized by
the bidder to determine the terms of, and to sign the bid, on behalf of the bidder;

For the purposes of this Certificate and the accompanying bid, | understand that the
word “competitor” shall include any individual or organization, other than the bidder,
whather or not affiliated with the bidder, who:

has been requested to submit a bid in response to this bid invitation;
eould potentially submit a bid in response to this bid invitation, based on
their qualifications, abilities or experience; and

provides the same goods and services as the bidder and/er is in the same
line of business as the bidder

The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor. However
communication between partners in a joint venture or consortium?® will not be construed
as collusive bidding.
In particular, without limiting the generality of paragraphs 6 above, there has been no
eonsultation, communication, agreement or arrangemsent with any compstitor regarding:
a) prices;
b) geographical area where product or service will be rendered {market
allocation)
¢} methods, factors or formulas used to calculate prices;
d) the intention or decision to submit or hot to submit, a bid;
e) the submission of a bid which does not meet the specifications and
conditions of the bid; or
f) bidding with the intention not to win the bid.

In addition, there have been no consultations, communications, agreemeants or
arrangements with any competitor regarding the quality, quantity, specifications and
conditions or delivery particulars of the products or services to which this bid invitation
relates.
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9.

10.
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The terms of the accompanying bid have not been, and will not be, disclosed by the
tenderers, directly or indirectly, to any compstitor, prior to the date and time of the official
bid opening or of the awarding of the contract.

3 Joint venture or Consortium means an association of perscns for the purpose of
eombining their expertise, property, capital, efforts, skill and knowledge in an activity for
the execution of a confract.

| am aware that, in addition and without prejudice to any other remedy provided to
combat any resfrictive practices related to bids and contracts, bids that are suspicious
will be reported to the Competition Commission for investigation and possible imposition
of administrative penalties in terms of section 59 of the Competition Act No 82 of 1998
and or may be reported to the National Prosecuting Authority (NPA) for criminal
investigation and or may be resfricted from conducting business with the public sector
for a period not exceeding ten (10) years in terms of the Prevention and Combating of
Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

Position Name of Bidder
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C1.1 FORM OF OFFER AND ACCEPTANCE
OFFER

The Employer, identified in the acceptance signature block, has solicited offers to enter inte a contract for
the procurement of:

PROJECT NAME:CONSTRUCTION OF MTHONYAMENI TO MQOBISOACCESS ROAD

Tha tendarer, identified in the offer signaturs block, has examined the decumants listed in the Tendar Data
and addsnda thereto as listed in the retumable schedulss, and by submitting this offer has accepted the
conditions of tender.

By the representative of the tenderer, deemed 1o be duly authorized, signing this part of this form of offer
and acceptance, the tanderar offars te perform all of the obligations and liabilitiss of the contractor under
the contract Including compllanca with all Its tarms and conditlons according to thalr true Intent and
meaning for an amount to be determined in accordance with the Conditions of Contract identified in the
Contract Data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS:

cerenrennnee . RENAS (inwords);
This offer may be accepted by the Employer by signing the acceptance part of this form of offer and

acceptancs and retuming one copy of this document to the tenderer bafore tha end of tha pariod of validity

stated In the Tender Data, whersupen the tehderar becomes the party hamed as the contractor In the
Conditions of Contract identified in the Contract Data.

Signature
Date.. ...

LT ol Lo | PP

FOR THE TENDERER

(Name and addrass of organization)

Name and signature of witness
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ACCEPTANCE

By signing this part of this form of offer and acceptance, the Employer identified below accepts the
tanderers offer. In consideration theraof, tha Employer shall pay the contractor the amcount due in
accordance with the Conditions of Contract identified in the Conftract Data. Acceptance of the tenderer’s
offer shall foom an agreement between the Employer and the tenderer upon the terms and conditions
containad in this agreameant and in the contract that is the subject of this agraement.

The terms of the contract, are contained in:

Part C1: Agresments and Contract Data, (which Includes this agresmant)
Part C2: Pricing data

Part C3: Scope of worlk,

Part C4: Site information

Deviations from and amendmants to the documents listad in the Tander Data and any addenda thareto as
listad in the tender schedules as well as any changes to the terms of the offer agreed by the tenderer and
the Employer during this process of offer and acceptance, are contained in the schedule of deviations
aftached to and forming part of this agreement. No amendmants to or deviations from said documents are
valid unless contained in this schedule.

The tenderer shall within two weeks after recelving a completed copy of this agreement, Including the
schedule of deviations (if any), contact the Employer's agent {whose details are given in the Contract Data)
to arrange the dslivery of any bonds, guarantses, proof of insurance and any other decumantation to bae

provided in terms of the Conditions of Contract identified in the Contract Data. Failure to fulfil any of these
obligations in accordance with those terms shall constitute a repudiation of this agreement.
Notwithstanding anything contained herein, this agreement comes into effect on the date when the
tenderer receives one fully completed original copy of this document, including the schedule of deviations
{if any). Unless the tenderer (now contractor) within five working days of the date of such recsipt notifies
the Emplover in writing of any reason why he cannot accept the contents of this agreement, this agreement
shall constitute a binding contract batwesan tha partias.

Signature U .. - S

Name

Capacity

FOR THE EMFLOYER

Name and signature of withess

Date
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Schedule of Deviations {To be filled in if there are any Daviations or Altematives acceptad)

1. Bubject

Details

2. Subject

Details

3. Subject

Details

4. Sublect

Deatails

5. Subject

Details

By the duly authorised representatives signing this agreement, the Employer and the tenderer agree to and
accept the foregoing schedule of deviations as the only deviaticns from and amendments to the documents
listad in the Tendar Data and addenda thereto as listed in the tander schedulas, as well as any confirmation,
darification or changes to the terms of the offer agreed by the tenderer and the Employer during this
process of offer and acceptance.

It is expressly agreed that no other matter whether in wiiting, oral communication or implied during the
pericd batwean the issus of the tender dosumsnts and the receipt by tha tenderer of a completed signed
copy of this Agreement shall have any meaning or affect In the contract between the partles arising from
this agreement.
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(To be signed only if there are any Deviations listed abovae)
Signature Date
Name

Capacity

FOR THE TENDERER
(Nams and address of organization)

Name and signature of witness

Date

Signature

Date

Name

Capacity

FOR THE EMPLOYER

Name and signature of withess

Date
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C1.2 CONTRACT DATA

The General Conditicns of Contract for Construction Works (2015) published by the South African
Institution of Civil Enginsering, Second Edition, Print 3.1, is applicable to this contract.

Copies of these General Conditions of Contract may be obtained from the South African Institution of Civil
Enginearing:

Block 19, Thomhill Office Park
Bakkar Strest, Vorma Valley,
Midrand.

Private Bag X200,
Halfway House. 1685

Tel: 011-805 5947
Fax: 011-805 5971

C1.2.1 Contract Specific Data.
The contract is a re measurable contract.

The following contracts data are applicable to this contract:

REFERENCE TO: CLAUSE. |DATA

Contractor. 1.1.1.9 To be appointed by Mhicntlo Local Municipality

Employer. 1.1.1.15 Mhlontlo Local Munlclpallty

Year End break 20 December 2020 to 08 January 2021

Contract Cessions 5.1 %c;:tl;?gjte%?ssions will be approved by the Employer on
SubContrecing |44 | Apertan o contoct e may B suble o mon T
Contract Guarantee 6.2.3 Within 14 days after appointmant latter has been issuad.
Commencement of Works 531 Within 28 days of Appointment Date

Programme of Works 5.6.1 Within 14 days of Commencement Date

InSurances 8.6.1 Construction Insurance equal to Confract amount should be

submitted within 28 days of appointment

Limit of indemnity 8.4.2 Claims unlimited
Other Insurances 8.6.1.3 Liability Insurances
Daywork percentages 6.5.1.1 15%
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REFERENCE TO: CLAUSE. |DATA

Special non-working days | 5.1.1.1 All public holidays including Clause 5.8.2

Time for Completion 5.6.2.1 8E Lnggtgsé;\rzm Commencement Date EXCLUDING YEAR
Penalty for Delay 5.13.1 1% of the total contract value per day

Contract Prica Adjustment 6.8.2 Not Applicable

Special Matrials oot See Attached Scheduls

Materials on Site gg;_, 80%

Rstention Monay 6.10.5 10% of the Contract amount

Retention Guarantee 6.10.3 Sa ﬁg’g&nﬁon Guarantze is compulscry for the defects liability
Defects Liability Pericd 7.8.1 06 Months

Do Romen | 9EY | b A T O AT e

Posmon

Namegfmdder
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C1.2.2 Data provided by the Contractor

Clause 46.3 of the GCC:
Unit on which .
Special Materials variation will be Price (rﬁ);i?ﬁ t(c;r}‘{y g fg;g:f base
determined* '
Notas:
* Indicate whether the matenal will be delivered in bulk or in containers.

**  The price for special materials is only the price for the material ex-fagtory and does not include the
cost of transport, labour or any other costs. When called upon to do so, the tenderer shall
substantiate the above pricas with accaptable documantary evidence for the base month and the
month In which the Incrsase Is clalmed.

Posnmn Namegfmdder
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C1.2.3. EPWP spscific Conditions of Contract.

NOTE THAT THIS PROJECT HAS NOT BEEN REGISTERED AS AN EPWP PROJECT, BUT WILL BE
EXECUTED ACCORDING TO THE EPWP PRINCIPLES.

Payment for the labour-intensive component of the works

Payment for works identified in the Scops of Work as being labour-intensive shall only be made in
accordance with the provisions of the Contract if the works are constructed stricly in accordance with the
provisions of the Scope of Work. Any non-payment for such works shall not relisve the Contractor in any
way from his obligations either in contract or in delict.

Applicable labour laws

The Ministerial Determination, Extended Public Works Programmes, issuad in tarms of the Basic
Conditions of Employment Act of 1997 by the Minister of Labour in Government Notice N* R63 of 25
January 2002, as reproduced below, shall apply to works described in the scope of work as being labour
intansive and which are undartaken by unskillad or semi-skilled workers.

1.
1.1

1.2

21
2.2
23

3.1

3.2

3.3

Introduction

This document containg the standard terms and conditions for workers employed in elementary
occcupations on an Extended Public Works Programme (EFPWP). Thase terms and conditions do
NOT apply to parsons employed In the supervislon and management of an EPWP.

In this document —

(a) "Depariment” means any department of the State, implementing agent or contractor;
{b) "smployer" means any department, implementing agency or contractor that hires workers to

work In elementary ccoupations oh an EPWP;

{c) "Worker" means any person working in an elementary occupation on an EPWP;

{d) Elsmentary occupation” maans any occcupation involving unskilled or semi-skillad work;

{s) "Management” means any parson employed by a department or implementing agency to
administer or execute an EPWP;

H "Task™ means a fixed quantity of work;

{g) T"ask-based work” maans work in which a workar is paid a fixad rate for performing a task;

(h) Task-rated worker" means a worker paid on the basis of the number of tasks completed;

{i "time-rated worker' means a worker paid on the basis of the length of time worked.

Terms of Work

Workars on an EPWP are amployad on a temporary basis.

Aworker may NOT be employed for longer than 24 moenths in any five-year cycle on an EPWP
Employment on an EPWP does not qualify as employment as a contributor for the purposes ofthe
Unemployment Insurance Act 30 of 1966,

Normal Hours of Work
An employar may not set tasks or hours of work that require a worker to work—

{a) More than forty hours in any week
) On more than five days in any week; and
{c) For more than eight hours on any day.

An employer and worker may agree that a worker will work four days per week. The wotker may
then work up to ten hours per day.

A task-rated worker may not work mere than a total of 55 hours in any week to complete thetasks
allocated (based on a 40-hour week) to that worker.
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4 Mezl Braaks

4.1 Aworker may not work for more than five hours without taking a meal break of at leastthirty
minutes duration.

4.2 An employer and worker may agree on longer meal breaks.

4.3 A worker may not work during a meal break. However, an amployer may require a worker to
perform duties during a meal break if those duties cannot be left unattended and cannot be
performed by another worker. An employer must take reasonable steps to ensurs that a worker is
relieved of his or her duties during the meal break.

4.4 Aworker Is not entitled to payment for the parled of a meal break. Howevar, a wotker who Is pald
on the basis of ime worked must be paid if the worker is required to work or to be available for
work during the meal break.

5 Special Conditions for Security Guards
51 Asecurity guard may work up to 55 hours per week and up to eleven hours per day.

5.2 A security guard who works more than ten hours per day must have a meal break of at least one
hour or two breaks of at least 30 minutes each.

) Dally Rest Perlod
Every worker is entiled to a daily rest period of at least eight consecutive hours. The daily rest
period is measurad from the time the worker ends work on one day until the time the worker starts
work on the next day.
7 Weekly Rest Period
Every worker must have two days off evary week. A worker may only work on their day off to
perform work which must be done without delay and ¢annot be performed by workers during their
ordinary hours of work ("emergency work™).
8 Work on Sundays and Public Holidays
8.1 Aworker may only work on a Sunday or public hellday to perform emergency or securlty work.
8.2 Work on Sundays is paid at the ordinary rate of pay.
2.3 Atask-rated worker who works on a public holiday must be paid -

{a) The worker's daily task rate, if the worker works for less than four hours;
{b) Double the worker's daily task rate, if the worker works for more than fourhours.

2.4 Atime-rated worker who works on a public holiday must be paid —

(a) The worker's dally rate of pay, If the worker wortks for less than four hours on the publlc
holiday

{b) Double tha worker's daily rata of pay, if the worker works for more than four hours on the
public holiday.

o Sick Leave

9.1 Only workers who work four or more days per week have the right to claim sick pay in terms of this
clause.

9.2 A worker who is unable to work on account of illness or injury is entitled to claim cne day’s paid
slck leave for every full month that the worker has worked In terms of a confract.
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8.3
24
8.5
8.6
8.7

2.8

Aworker may accumulate a maximum of twelve days’ sick leava in a year.

Accumulated sick-leave may not be transferred from ¢ne contract to another contract.

An employer must pay a task-rated worker the worker's daily task rate for a day's sickleave.
An amployer must pay a time-rated worlker the worker's daily rate of pay for a day's sicklaave.
An employer must pay a worker sick pay on the worker's usual payday.

Before paying sick-pay, an employer may require a worker to produce a certificate stating thatthe
worker was unabla to work on account of sickness or injury if the worker is —

(a) Absent from work for more than two consecutive days; or
{b) Absent from work on more than two occasions in any sight-wesk paricd.

9.9 A medical certificate must be igsued and signed by a medical practitioner, a qualified nurse cra
¢linic staff member authorised to issus madical cartificates indicating the duration and reason for
incapacity.

910

Aworker is not entitled to paid sick-leave for a work-related injury or occupational disease for

which the worker can claim compensation under the Compensation for Occupational Injuries and
Dissasas Act.

10  Maternity Leave

1041
10.2
10.3

10.4

10.5

10.6

10.7

Aworker may take up to four consecutive months’ unpaid matemity leave.

A worker is not entiled to any payment or employmeant-related bensfits during maternity leave.

A worker must give her employer reasonable notice of when she will start materity leave and

whan shea will return to work.

A worker is not required to take the full period of matemity leave. However, a worker may not
work for four waeks before the expactad date of birth of her child or for six weeks after the birth of

her child, unless a medical practiioner, midwife or qualified nurse certifies that she is fit to doso.

A worker may begin matemity leave —
(a) four weeks before the expected date of birth; or
() On an earliar data —
{i} If a medical practitioner, midwife or certified nurse certifies that it is necessary forthe
health of the worker or that of her unborm child; or
(i} If agreed to between employer and worker; or

(¢) On a later date, If & medlsal practitionsr, midwife or certifled nurse has certifled thatthe
worker is able to continue to work without endangering her health.

Aworker who has a miscarriage during the third frimester of pragnancy or baars & stillbom child
may take maternity leave for up to six weeks after the miscarriage orstillbirth.

A worker who returns to work after matemity leave has the right to start a new cycle of twenty-
four months employment, unless the EPWP on which she was employed has ended.
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11
11.1

12
121

122

123
13
13.1

13.2

14
14.1
14.2

143

14.4
145

14.6

Family responsibility leave

Workers, who work for at least four days per week, are entitled to three days paid family
rasponsibility leave aach year in the following circumstances -

(2) when the employee’s child is bom;
(b)  when the smployee’s child is sick;
(¢) inthe event of a death of —
{i) the employee’s spouse or life partner;
{ii) the amployse’s parent, adoptive parent, grandparent, child, adopted child,
grandehild or sibling.

Statement of Condlitlons

An employer must give a worker a statemant containing the following details at the startof

amployment

(a) tha smployar's name and address and tha nams of the EPWP;

(h) the tasks or job that the worker is to perform; and

(c) the pericd for which the worker is hired or, if this is not certain, the expected duration of the
contract;

(d) the worker's rate of pay and how this is to be calculated;

(&) tha training that the worker will raceive during the EPWP.

An employer must ensure that these terms are explained in a suitable language to anyemployee
who is unable to read the statemant.

An employer must supply each worker with a copy of these conditions of employment.
Keeping Records

Evary employsr must kasp a written racord of at least the following —

(a) the worker's name and position;

(b) Inthe case of a task-rated worker, tha number of tasks completad by the worker;

(c) inthe case of a time-rated worker, the time worked by the worker;

(dy Payments made to each worker.

The employer must keep this record for a period of at least three years after the completion ofthe
EPWP.

Payment

An employer must pay all wages at least monthly in cash or by cheque or into & bankascount.

A task-rated worker will only be paid for tasks that have besn completad.

An amployer must pay a task-rated worker within five wasks of the work baing complstad andthe
:v;r;g;e\jrllng beeh approved by the managet ot the contractor having submitted an Invelce to the

Atime-rated worker will be paid at the end of each month.

Payment must be made in cash, by cheque or by direct deposit into a bank account designated by
the worker.

Payment in ¢cash or by ¢cheque must take place —

(a) atthe workplace or at a place agread to by the worker;
{b)  during the worker's working hours or within fiftaen minutes of the start or finlsh of work;
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(b} in a sealed envelops which becomas the property of the worker.
14.7 An employer must give a worker the following information in writing —

(a) the period for which payment is made;

(b} the numbers of tasks completed or hours worked;
{c) the worker's aamings;

(d) any money deducted from the payment;

(e} the actual amount paid to the worker.

14.8 If the worker is paid in cash or by cheque, this information must be recorded on the envelopeand
the worker must acknowladge recaipt of payment by signing forit.

14.9 If a worker's employment is terminated, the employer must pay all monies owing to that worker
within ona month of the termination of employmant.

15 Deductions

15.1  An employer may not deduct money from a worker's payment unless the deduction is required in
terms of a law.

15.2  An employer must deduct and pay to the SA Revenug Services any income tax that the worker is
required to pay.

15.3 An employer who deducts money from a worker's pay for payment to another person must pay
the money to that person within the time period and other requirements specified in the
agreament law, court order or arbitration award concerned.

15.4 An employer may not raquire or allow a workar to —

(a) repay any payment except an overpayment previously made by the employer by mistake;

{b) state that the worker received a greater amount of monay than the smployer actually paid
to the worker or

{c)} pay the employer or any other person for having been employed.
16 Health and Safety

16.1 Emplovars must take all reasonable steps to ensure that the working snvirenment Is healthy and
safe.

16.2 A worker must —

(a) work in a way that dces not endanger his/her haalth and safaty or that of any other parson;

(b} obey any health and safety instruction;

{c)} obey all health and safety rules of the EPWP;

{d} use any personal protactive equipment or clothing issued by the employer;

{e) report any accident, near-miss incident or dangerous behaviour by another person to their
smploysr or manager.

17 Compensation for Injuries and Diseases
17.1 I is the responsibility of the employers {cther than a confracter) to arrange for all persons
employad on a EPWP to be covered in terms of the Compensation for Occupational Injuries and
Diseassas Act, 130 of 1893,

17.2 A worker must report any worlk-related injury or occupational disease to their employer or
manager.

17.3 Thea employer must report the accident or diseass to the Compensation Commissionsr,
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17.4

18

18.1

18.2

18.3

18.4

18.5

18
18.1

An employar must pay a workar who is unable to work because of an injury caused by an accident

at work 75% of thelr eamings for up to three months. The empleyer will be refunded thls ameount by
the Compensation Commissioner. This does NOT apply to injuries caused by accidents outside the
workplace such as road accidents or accidants at home.

Termination

The employer may terminate the employment of a worker for good cause after following a fair
procedure.

Aworker will not receive severance pay on termination.

Aworker Is not required to give notlce to terminate emplovment. However, a worker who wishes to
resign should advise the employer in advance to allow the employer to find a replacement.

A worker who is absent for more than three consecutive days witheut informing the employer of an
intention to returmn to work will have terminated the contract. However, the worker may be re-
angaged if a position bagomas available for tha balange of the 24-month pariod.

A worker who does not aftend required training events, without good reason, will have terminated
the contract. Howaver, the worker may be re-engaged if a position becomes available for the
balance of the 24-month period.

Cortlificate of Service
On termination of employmaent, a worker is antitled to a certificate stating -

{a) the worker's full name;

{b) the name and address of the employer;

{c} the EPWF on which tha worker worked;

{(d} the work performed by the worker;

{8} any training received by the worker as part of the EFWP;

{f) the period for which the worker worked on the EPWF;

{g) any other information agreed on by the employer and worker.
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C1.3 BLASTING INDEMNITY
Contract No. MIG/REC/38587-20/21

Given by

*Company Registration No.

Address

a *Company incorporated with limited liability according to the company laws of the Republic of South
Africa, *Partnership, *Close GCorporation, *Public Company (hereinafter called the Contractor),

represented herein by in his capacity as the Confractor's
duly authorized hereto by a resolution of the
Contractor dated a ocerified copy of which resolution is

attached to this Indemnity.

WHEREAS the Contractor has entered into a Contract with the MHLONTLO LOCAL MUNICIPALITY
(herainafter called the Company) for,

and the Company requlires this Indemnity from the Confractor

Now THEREFORE THIS DEED WITNESSETH that the Contractor does hereby indemnify and hold
harmless the Company in respect of all loss or damage that may be incumed or sustained by the
Company by reason of or in any way arising out of or caused by blasting operations that may be carriad
out by the Contractor in connection with the aforementioned Contract and also in respect of all claims
that may be made against the Company in consequence of such blasting operations, by reason of or in
any way arising out of any accidents or damage to persons, life or properly or any other cause
whatsoever, and also in respect of all legal or other expenses that may be incumed by the Company in
axamining, rasisting or settling any such claims; for the dus performance of which the Contractor binds
tself according to law.

THUS DONE AND SIGNED for and on bshalf of the Confractor at on the
day of 20 in the presence of the subscribing
witnesses.
AS WITNESSES
1.
SIGNATURE
2.
DESIGNATION OF SIGNATORY
*Delete which does not apply
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C1.4 HEALTH AND SAFETY CONTRACT. GENERAL INFORMATION

1. The Occupational Health and Safety Act comprises Sections 1 to 50 and all un-repealed
regulations promulgated In tarms of the former Machinery and Occupational Safety Act No 6 of

1983 as amended, as well as other regulations which may be promulgated in terms of the OHS
Act.

2. ‘Mandatory’ is defined as including an agent, a contractor or a subcontractor for work, but without
derogating from his status in his own right as an employar or usar of plant and machinery.

3. Section 37 of the Occupational Health and Safety Act polentially punishes employers (principals)
for the unlawful acts or omissions of mandataries {contractors) save where a written agreement
hetween the parties has been concluded containing arrangements and procadures to ensure
compliance with the said Aid by the mandatory.

4. All documents attached or referred to in the above agreement from an integral part of the
agrsamant.\

5. To perform in terms of this agreement mandataries must be familiar with the relevant provisions of
the Act.

€. Mandataries who utilise the services of their own mandataries (subcontractors) are advised to
conclude a similar writtsn agresment.

7. Be advised that this agreement places the cnus on the mandatory to contact the employer in the
event of inability to perform as per this agreement. The employer, howaver, reservas the right to
unilaterally take any steps as may be necessary to enforce this agreement.

8. The confractor shall be responsibla for tha full and proper Implementation of the terms and
provisions of the Act and its regulations in the area in which the work is to be undertaken by the
contractor.

9. The contractor shall be responsible for the well-being, in relation to health and safety, of all
parsons coming upon or inte such area in accordance with that lagislation, including the
implementation of any directives issued by management of Johannesburg Water in this respect.

16. The work to be dona is

11. The area in which the work is to be conducted is

12. Tha contractor shall famlllarise himsaelf with such area and all risks existing therson and
undertakes to report to the representative of any hazard or risk to health and safety which arises
during tha contract work in the area concemed and ovar which the contractor may have no control.
All necessary and appropriate safety / health equipment shall be issued by the confractor to all
persons working on or coming into the area.
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C1.5.1 HEALTH AND SAFETY CONTRACT BETWEEN EMPLOYER AND CONTRACTOR IN
TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH AND SAFETY ACT NO
85 OF 1993.

Wiritten agreement between Mhiontlo Local Munlclpality (herelnafter referred to as “the Employer) and

(hersinafter referred to as “he
mandatory™) as envisaged by Section 37(2) of the Occupational Health and Safety Act, No. 85, of

1993 as amended.

| reprassanting

{(mandatory) do hereby acknowledge that

(mandatery) is an employer in its own right and
shall be ragardad as the employar for purpeses of the contract work spacified in the body of the
principal agreement with duties as prescribed in the Occupational Health and Safety Act, No. 85 of
1993 as amended so as to ensure that all work will be performed or machinery and plant used in
accordancs with the provislons of the sald Act. | furthermors agree to comply with the requirements of
the Employer as contained in the Occupational Health and Safsty Spacification included with the
principal agreement and to liaise with the employer should |, for whatever reason, be unable to

perform in terms of this agreement.

Signed this day of at

Signature on behalf of mandatory

Signature on behalf of Employer

Compensation Fund Registration No. of mandatory

Good Standing Certificate : 1 yes 1T no ({tick one box)
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C1.52 OCCUPATIONAL HEALTH AND SAFETY INDEMNITY UNDERTAKING

1, the undersignad:

in my capacity as:

of the firm:

1.0 hereby undertake to ensure that I/my firm andfor employees and/or subcontractors and/or his
employees -
1.1 comply strictly with the provisions of the Ogcupational Health and Safety Act of 1993
(a5 amended) and/or the regulations promulgated in terms thereof with specific
reference to section 37{2) of the said act, as well as any relevant legislation, in the
course of the performance/execution of any service and/or work in, to or on any
Mhlontlo Local Municipality buildings, construction sites andfor premises;

1.2 ensure that consultants andfor visltors comply with any Instructlons and measures
relating to occupational health and safety, as prescribed by Mhlontle Local Municipality;
and

1.3  comply striclly with the statutorily prescribed work systems, operational equipment,
machinery and cccupational haalth and safety conditions;

20 and as an independent employer and contractor, hereby indemnify, in terms of the above
undertakings, Mhlontlo Local Municipality -
2.1 inrespect of any costs that Fmy firm andfor employess andéor subcontractors and their
employsas may incur of necassity in complianca with the above undertakings; and

2.2 against any claims that may be instituted against Mhlontlo Local Municipality and/or any
liahility that Mhlontlo Local Municipality may incur, whather instituted and/or caused by
me/my firm's employess, agents, consultants, subcontractors and/or their employses
and visitors or Mhlontlo Local Municipality clients or neighbors in respect of any
incidents relatad to my/my firm's activities and as a result of which the occupational
health and safety of the persons involved have been defrimentally affected; and

2.3 against similar claims that |, managers or directors of my firm may have against
Mhlontlo Local Municipality and any damages for which |, managers or directors of my
firm hold Mhlontlo Local Municipality liable.

3.0 My fim's compensation commissioner number is and | confim that my firm and its
subcontractors' fees have been paid up and obligations in respect of the compensation

commisslonar have baen complled with and further that | shall fumish proof thereof In writing
on request.

4.0 | hereby confirm that | have the authority to sign this indemnity undertaking and that Mhlentlo
Local Municipality is not obliged te confirm such confirmation.

Signed at this day

of

Signature Capaclty

As withesses:

Name Signature

Name Signature
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ENVIRONMENTAL SPECIFICAIONS FOR MLM PROJECTS

1. $pecification

Tha application for Environmental Authorization is a legal requirement in terms of the National
Envircnmental Management Act, No. 107 of 1988, Environmental Impact Assessment
Regulations which may trigger other legislative requirad such as the National Water Act, No.
36 of 1998.

Thate ate diffarent types of projacts that may require Environmental Authotizaion pror
commencement, such as development or construction that may Impact on natural resources
(dam constructions, river crossings, wetland impacts), protected species( fauna and flora),
roads, heritage sites/graveyard or activities that may harm the environment such as releases
to the atmosphere,

2. Part A- Exemption Process

If an application for Exemption from a provision of the Environmental Impact Assessment (EIA)
regulations is being intended, the Environmental Assessment Practitioner (EAP) must comply,
as a minimum, with Chapter 5 {regulation 50-51) of the ElA regulations (Government Notice
No. R5432 of 10 June 2010} andfor any cther amendments thersto, as may be promulgated by

Department of Environmental Affairs from time to time.

Exemption Process — (1). An application in terms of regulation 50 must be in writing and must
be accompanied by- {a) an explanation of the reasons for the application, {b) any applicable
supporting documents and (c) The prescribed application fee.

(2) The applicant or EAP must communicate his or her intentich to apply for exemption in
terms of regulation 50 by giving notica in tha manner of public participation process (section
54(2) (a), (b), (c) or (d) as agreed with minister or land owner or parson in control of the land

and all potential or ragistered intarested and affected parties.

3. Part B- applications subject t0 Basic Assessment in terms of the ElA regulations.

If a Basic Assessment is required for a proposed project, the EAP must comply as a minimum
with regulations 21, 22 and 23 of the EIA Regulations (Government Notice No. R543 of 10
June 2010) and/or any other amendmants thers, as may ba promulgated by Department of
Envirenmental Affalrs from time to time.

4. Part C: applications subject to Scoping and environmental impact assessment in
terms of the ElA regulations.

If Scoping and Environmental Impact Assessment is required for a proposed project, the EAP

must comply, as a minimum, with regulations 26, 27, 28, 29, 31, 32, and 33 of the EIA

requlations.

5. Part D: Amendment of environmental authorisations in terms of the ElA regulations.
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If an amendment to an existing environmental authorization is intendad, the EAP must comply,
as a minimum, under chapter 4 with regulations 38, 39 and 40 of the EIA Regulations
{Government Notice No. R543 of 10 June 2010) and/or any other amendments thers, as may
bea promulgated by Departmant of Envircnmental Affalrs from time to fime.

6. Part E: Public and Stakeholder participation process in terms of the EIA regulations.
Public and stakehelder paricipation process in terms of the EIA regulations with respect to
public participation, the EAP must, as a minimum, comply with regulations promulgated under
Chapter 6 (regulations 54-57) of the EIA Regulations. Publi¢ participation must be conducted
by the EAP or an Independent Public Participation Practiioner (PPP) and/or specialist
appointed by the EAP. Public meetings where deemed necessary, must be conducted directly
by the EAP/PPP. All stakeholders must be identified and informed.

7. Part F: General Requirements.
Independence during the ElAprocess

1. The EAF must comply with the General Requirements of EAPs as contained in regulation
17 of the EIA Regulations the (Government Neotice No. R543 of 10 June 2010 and/or any
other amendments thereto, as may be promulgated by Depariment of Environmental Affairs
from time to time.

2. The EAP must be independent, and have no business, financial, personal or other interest
(inclusive of project design and/or implementation) in the activity or application in respect of
which the EAP has been appointed, other than remuneration for work performed in
connection with the activity or application.

3. The objectivity of the EAP performing work under this appointment must not be

compromised under any circumstances.

8. Background Information Documents

1. Background Information Documents / Infommation Packets must be produced for
every application in terms of the ElA regulations (Basic Assessment, ElA etc.) in order
te conduct the public participation process as set out in Chapter 6 of tha EIA
Regulations {Govarnment Notice No, RB43 of 10 June 2010) andfor any other
amendmants thersto, as may ba promulgated by Departmsnt of Envircnmental Affairs
from time to time.

2. Background Information Documents / Information Packets must be produced for use
in the public and stakeholder participation process, prior to the preparation of the
relavant reports (Basic Assessmant Report, Scoping Report ete.)

3. Background Information Documents [ Information Packets must, as a minimum,
contaln:

3. 1 Dascription of the project proposal and altematives

3. 2 Dstails of the proponent and EAFP
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3. 3 The application or regulatory process involved
3. 4 An initial list of impacts {positive and negative)
3.5 Maps and/or drawings, and

3.8 Any other material or references to anabls the public to understand what is being
proposad.

3.7 Due date for comments from stakeholders/interested and affected parties.

9. Maps
Maps must be provided with every application/report and must maet the following minimum
requirements:

An Crtho phote or aerial photo at an appropriate scale, prefarably 1:5000. Indicating the
footprint of the development and associated infrastructure {such as access roads, stc.) in
relation to the existing (including adjacent} anvironmant. Indicating proposad alignments of

routs(s), in tha cass of linear projects.

10. Environmental Setting
1. An adequate representation of the existing and surrounding environment and its atiributes
including (but not limited to) the following:

a) Existing vegetation

b} Existing and/or proposed infrastructure

¢) Drainage lines and watercourses (surface water)
d) Ground water resources, aquifers efc.

o) Wetlands

f) Residential areas, sensitive nodes (schools, hospitals etc.) and major hazardous
installations/areas.

g) Other environmentally sensitive areas impact assessment
h) Potential impacts associated with the proposed development and its alternatives on the
receiving environment must be described and assessed, including inter alia the following:

+ Sita specific impacts, as weall as impacts to the surrounding environmant(s)
s  Cumulative impacts on the affactad environment/site
« Direct and indiract impacts of the proposad developmant
+ Short, medium and long tetm impacts of the proposad davslopmsnt
2. A comparative assessment of all feasible alternatives (inclusive of the “no go” alternative) in
terms of positive and negative impacts must be conducted during the impact assessment
phase.
3. Potentlal Impacts of the existing environment on the proposed development (and/or fs
potential beneficiaries/residents/occupants) must be described and assessed, espedially in
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cases where tha devaelopmant proposal is in ¢lose proximity or adjacent to the following
structures/infrastructure and/or environments:
3.1 Electrical substaticns, tfransmission and distdbution power linas

3.2 Dams and reservoirs

3.3 Pipelines transporting gas, oil and any other hazardous or toxic substance

3.4 Wasta disposal site (hazardous, domestic, stc.)

3.5 Major Hazardous Installations

3.6 Mines and quarties

3.7 Coastal dune areas

3.8 Wellands, Marshes

3.9 Water courses, rivars and floodplains

11. Submission of reports

The EAP is responsible for ensuring that the relevant application forms (from relevant
competant authottles, depending on the nature of the project) are completed. The EAP Is
responsible for providing coples of the following completed decumentation {whers relevant) to

the EMP:
a} Signed application forms

b} Exemption application forms

¢) Basic assessment reporis (BAR"s)

d) Scoping reports

&} Environmental management programs (EMP's)

f) Environmental impact assessment reports (EIAR™s)

g} Specialist studies

h) Water Use Licence Applications (Section 21, National Water Act)
i} The EAP must deliver 7 copiss of all reportsiapplications

i) Al reports (Basic Assessment, Exemption, Scoping, and Environmental Impact
Assessment, Water Use License Applications) submitted to LDEAT and Department of Water
and Sanitation in tarms of the EIA regulations must;

k) Have a covar page containing the project name and refarence numbers as a minimum.

) Contain the date of publication of the report for reference purposes.

) Potential impacts of the axisting anvironmant on the proposed development (andfor its
potential benseficiarias/residents/occupants) must be described and assessed, aspedially in
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cases where tha development proposal is in close proximity or adjacent to the following
structures/infrastructure and/or environments:
1. Elactrical substatlons, transmission and distribution power lines

2. Dams and reservoirs
3. Pipelines transporting gas, oil and any other hazardous or toxic substance
4. Waste disposal site (hazardous, domastic, stc)
5. Major Hazardous Installations
6. Minas and quatries
7 .Coastal dune areas
8. Wetlands, Marshes
9. Water courses, rivers and floodplains.
12. Activities without Environmental Authorisation.

Any work done on behalf of MLM that does not require environmeantal authorzation pror
commencement shoeuld have the following documents submitted to MLM before work can start.

1. An Environmental Managesment Plan; That identifisd environmental activitiss and impacts
within the project and propose mitigation measures aligned to legal requirements set
monitoring conditions to avoid or minimise such.

2. A Waste Managament plan; that identifies environmental activities and impacts within the
project and propose mitigation measuras alignad to legal requirements and set monitoring
conditions to avoid and minimise such,

3. A rehabilitation Plan; that states the current environmental setting and conditions prior
excavatlon, removal, demolishing or changas to be made as per prolact specHication. The
plan should mentlon any frade-offs or replacement to be Implemented and the final
enhvironmental conditions and state, following the completion of the project for approval by
MLM.
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PRICING DATA
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C2.1 PRICING INSTRUCTIONS

Measurement and payment shall be in accordance with the relevant provisions of the COLTO Standard
Specification, The General Conditions of Contract, the Contract Data, the Scope of Work (including the
Spacifications), the Site Information and tha Drawings ars to be read in conjunction with the Bill of
Quantities

2. The units of maasurement dascribad in the Bill of Quantities are metric units. Abbraviations usad in the Bill
of Quantities are as follows:
% = parcant
h = hour
ha = hectare
kg = kilogram
ki = kiloliter
km = kilometar
km-pass = kilometre-pass
kPa = kilopascal
kW = kilowatt
I = litar
m = meter
mm = millimeter
m? = square meter
ne-pass = aquare maeter-pass
m? = cuble matet
m*-km = cubic meter-kilometer
MN = mega newton
MN.m = mega nawton-metsr
MPa = mega Pascal
No. = number
Frov sum = Previsional sum
FC sum = Prime Cost sum
Rfonly = Rate only
suMm = lurmp sum
t = fon (1000 kg)
Widay = Work day
3. ;or the purpose of the Bill of Quantities, the following words shall have the meanings hereby assigned to
e
Unit: The unit of measureamant for sach item of work as defined in the SANS Standard
Spedification, The General Conditions of Contract, the Contract Data, the Scope of Work
(including the Specifications).
Quantity: The number of unlts of work for each Itam.
Rate: The payment per unit of work at which the Tenderer tenders to do the work..
Amount: The product of the quantity and the rate tendered for anitem.
Lump sum: An amount tendered for an ltem, the extent of which Is described In the Bl of Quantities,
the Specifications or elsewhere but of which the quantity of work is not measured inunits.
4, Unless otherwise stated, ttems are measured net in accordance with the drawings, and no allowance is

made for waste.
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10.

1.

12,

13

It will ba assumed that prges Included In the Blll of Quantltles are based on Agts, Ordinances,
Regulations, By-laws, Intemational Standards and National Standards that were published 28 days
hafore the closing date for tenders. {Refer to www.stanza org.za or www.iso.orq for information on
standards)

Tha prices and rates in the Bill of Quantitias are fully inclusive prices for the work dascribad under the
items. Such pricas and rates cover all costs and expenses that may be required in and for the exacution
of the Works described in accordance with the provisions of the Scope of Work, and shall cover the cost
of all general risks, liabilities, and obligations set forth or impliad in the Contract Data, as well as overhead
charges and profit. These prices will be used as a basis for assessment of payment for additional work
that may have to be caried out.

Where the Scope of Work requires detailed drawings and designs or other information to be provided, all
costs associated therewith are desmad to have been providad for and includad in the unit rates and sum

amounts tendered under such ltems.

An itam against which no prica is enterad will be considerad to ba covered by the other pricas or rates in
the Bill of Quantities. A single lump sum will apply should a number of items be grouped together for
pricing purposes.

The quantities set out in the Bill of Quantities are approximate and do not necessarily represent the actual
amount of work to be done. The quantities of work accepted and certified for payment will be used for

determining payments due and not the quantities given in the Bill of Quantities.

Tha short descriptions of the items of payment given in the Bill of Quantities are only for the purposes of
ldentlfying the Items. More detalls regarding the extent of the work entalled under each tem appear In
the Scope of Work.

The item numbers appearing in the Bill of Quantities refer to the corresponding item numbers in the SABS
1200 applicable specification. The work scheduled payment should be refemred to the applicable payment
tams in SABS 1200, which must receive prefarence to the rafarencs givan in the Schaduls of Quantitiss
or if any such referencs is not indicated.

Those parts of the confract to be constructad using labour-intensive methods have bsen marked in the
Bill of Quantities with the letters LI in a separate column filled in against every item so designated. The
works, or parts of the Works so designated are to be constructed using labour-intensive methods only.
The use of plant to provide such Works, other than plant specifically provided for in the Scope of Work, is
a variation o the contract. The items marked with the lelters LI are not necessanly an exhaustive list of all
the activities which must be dona by hand, and this clause doss not ovar-ride any of the requiremeants in
the generic labour Intanslve spaciication In the Scope of Works.

Paymant for items, which are designatad to be constructed labour-intensively (sither in this scheduls or in

the Scope of Works), will not be made unless they are constructed using labour-intensive methods. Any
unauthorised use of plant to carry cut work which was to be done labour-intensively will not be condoned

and any works so sonstructad will not be certifiad for payment.
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Description of the Works

C3.1.1 Employer's Objectives and Overview of the Works

The Contract involves the construction of 16.8km long by 5.5m wide gravel access road
including a storm-watar infrastructure, culvert bridge and ancillaries.

C3.1.2 Description of Site and Acces

The project is located in MLM in the OR Tambo District. It is accessible via district road in
Tsolo.

This proposed 10.8 km long gravel access road is comprised of 1 minor stream crossing.
Access to and within the project area is through some natural gravel road. Also refer to

Locality Map.
| GPS COORDINATES | S 31°21"19.46" E 28°31'53.8¢"

C3.1.3 Extent of the Works

The scopa of the principal contract includes the following activities:

C3.1.3.1

C3.1.3.2

Roadworks

{ih Extent
The contract consists of the site establishment, site clearing, bulk sarthworks, rip &
ra-compactng rcadbed, culvert bridge, dralnage structures, a wearing course and
appurtenant works.
The length of the proposed access road Is approximately 11km.

{il Pavement Design
Weating course - 150 mm Natural or Crushed Gravel (Class E gravel wearng
course) compacted to 97% of modified AASHTO density soured form a borrow pit.
Subgrade - 150 mm minimum In-sku matetal compacted to 85% of modified
AASHTO density.

(m}  Cross Sectlon

Two unsurfaced 2.75 m minimum lanes with 4% camber.

Structures

There are several drainage structures to be constructed under this contract and are as
follow:

(i)
v)

(vi)
(vii

Several 600mm and 900mm diameter pipe culverts with catch pits and ocutlets;
Construction of reinforced concrate channsls .

Construction of Stone pitching in inlet and cullet structures and Gabions.

A 2.4m x Z2.4m Culvert bridge spanning over a distance of x m
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C3.1.33 Services

The services affactad are naighbouring Houssholds.
C3.1.4 Other Simultaneous Contracts

None.
C3.1.5 Slte Sscurity

Tha Contractor shall take every pracaution to ensure safety on sita and to protect the
Works and temporary works from theft and vandalism. The Contractor will be responsibla
for the safety and security of his personnel, materials on site and the Works in general at
all times.

Tha Contractor shall therefore acquaint himself with the current situation in the area
(liaising with the local Police and Community Forums if necessary) and shall provide all
security measures, including the employment of security services, as he deems
nacessary to comply with tha requiremaents of this clause
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C3.2 Engineering
DRAWINGS ISSUED WITH THIS DOCUMENT

The following drawings are issued with this Document and shall be used for tendering purposes only:

LIST OF CONTRACT DRAWINGS BOUND INTO VOLUME 3: CONTRACT DOCUMENTS

Drawing Mo Drawing Title

01 Site Overview

MLIMIGILSAR2018/20-

Typical Cross section
02 ¥p
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3.3 Procurement

CONTENTS PAGES
C33.1: Empleyment of a Community Lialson Officar (CLO) 103
C3.3.2: Labour Intansive Construction {LIC) Work 103-104
C3.3.5: Employment of Logal Labour 104
C3.3.4; Conditions of Temporary Employment 104-105
C3.3.5 Task Work Related Activities 105-108
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C3.3.1 Employment of &8 Community Liaison Officer (CLO)

A suitable CLO will be sourced from a Project Stearing Committas.

C3.3.2 Labour Intensive Construction (LIC) Work

C3.3.21

C33.22

C3.3.23

General

Contractors are encouraged to promote LIC methods whete and when possible by
utilising temporary local labour from the surrounding local communities.

The chisf aim of utilising LIC construction methods on this project is to afford an
opportunity to the greatest possible number of members of the local community (and
possibly surrounding communities if the circumstances wamant it and approval is granted
by the Employer) to obtain temporary smployment and where applicable to obtain
certifled and accredited In-servica tralning, to Increase thelr level of expetlence and
enhance their ability to secure future employment.

Thetra are specific requirements regarding labour Intenslve construction (LIC) and the
use of affirmative business enterprises (ABE’s) and historically disadvantaged individuals
(HDI's) and with regard to training.

Contractors are encouraged to maximise labour based construction activities (*) and the
Works and activities shall be so programmed and executed that those operations and
activities that can reasonably ba done by maans of hand labour are so performed.

(*) Although the Contract will be one which requires predominately mechanised
constructional plant and squipment, thera are certain opaerations which lend themsslvas
to labour Intensive construction methods and such operations are Identiflad In Clause
C3.3.2.4 below.

The Communlty

Tha Community in terms of Subclausas 1.(1)(cc) and 23.(4) of the Special Conditions of
Contract shall for the purpose of this Confract be held to include all the residents of
Mtomanyeni , Mgobiso and surrounding Administrative area residing within a ten
kilomefre radius of the site.

Recruitment of Local Labour

Upon recsipt of the Letter of Tender Acceptance the Contractor shall sxpeditiously
proceed to arrange for the recruitment of lacal labour.

Most of the labour employad on tha Contract shall, insofar as such labour is available, be
racruited form the local Community stated above, unless it shall be agreed between the
Employer, the Engineer and the Contractor that labour residing in neighbouring
communitiss may be recruited and smployed.
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C3.3.24 LIC Activities

Contractors are engouraged to carry out the following activitiss with local labour using
LIC methods after suitable training:

{iy Excavation of shallow tranches up to 1,2 m depth for stormwatar pipas.

{i)y Backfilling and compaction of all the above mentionad trenches.

{ili} Batching, mixing and transport on site of all concrete required to beincorporated
into permanent works.

{iv) Construction of stormwater infrastructure.

Ih addition to the above the Contractor may wish to consldet the use of tralhed local
labour and LIC methods for the following activities as well:

{il Manufacture on sits of pracast concrete slamants such as inlet cover slabs.
{I) Other activitles that by thelr nature are usually dene by labour Intenslve construction
methods.

The Contractor is encouraged to add activities to the above list but he shall ensure that
the spacified standards of construction will be achievad.

Although it is the intantion that the above activities be camried out by labour intensive
construction methods the Contractor may propose to the Engineer altemative ways in
which the work Is to be executed. The Enginear's approval of these alternative methods
will not be unreasonably withheld from the Contractor.

C3.3.3 Employment of Local Labour
C3.3.31 Amount of Labour Offered

The Contractor shall submit detailed daily labour records to the Enginser indicating

respeclively the numbers of permanent and temporary local employees employed on the
Works and the activities on which they were engaged.

C3.3.3.2 Payment and Productivity

In order that the project Is economically viable and the employment of labour Is not
merely a "hand-out” o the local community, it is important that payment of the labour
force is linked to productivity. Increased productivity can be achieved by utilising the
"Task Work" principle {(sae Clause C3.3.5), in terms of which the Contractor will be
required to reward the labour force on the basis of Tasks completed, subject to the
minimum rate of payment per day in terms of Clause C3.3.4

Payment to the lecal labour force shall be made oh a fortnightly basls In respect of Tasks
completed during the period.

C3.3.4 Conditions of Temporary Employment

The Conditions of Temporary Employment stated below and the Task Work pringiples given
in Clause C3.3.5 have besn basad on the Framawork Agreamant between the Congress of
South African Trade Unlens (COSATU) and the Natlonal Committee for Labour Intensive
Construction (NCLIC).
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The tendered rates and prices will be held to have been based on the following conditions:

SCHEDULED CONDITIONS FOR TEMPORARY EMPLOYMENT

Minimum Daily Wage:
Skillad = R150 pAd
Un-skilled = 120 p/d

Rata of payment fot Task Work related activitles

Minimum rate of payment for labour {participating in Minimum DRaily Wage:
activitiss whera no production rate is specified) Skilled = R150 p/d
Un-skilled = 120 p/d
9,25 hours

Normal working hours per day

Transport to site Nil

Payment for all special non-working days (except

Sundays o . .
and non-working Saturdays) — Relevant clause of hgz:m;é"l gﬁlgOW%ge.
General Un-skilled = 120 p/d
Conditions of Contract 2010:

2 X Task-rate or 2 X statutory
minimum dally wage wheta
no productivity is specified

+ Where the worker does not work

* Where the worker doas work

Payment during accredited training 50% of min daily wage
Notice of termination of temporary employment 7 days
Severance pay Nil
Workmen’s Compensation Act (WCA) benefits Applicable
Applicable

Unemployment Insurance Fund

Any changes to the above scheduled employment conditions after the closing of the
Tender which affects the Cost of the Works will be dealt with in accordance with Clause
46.4 of the General Conditions of the Contract. The said employment conditions are
not negotiable between the Contractor and any party whatsoever and shall only be
amended on written order by the Englnesr.

The rate of payment to local labour will be based on the accepted contractual productivity
levals. The Enginasrs Representative will monitor productivity to ensurs that this
principle is carried out. For labour intensive construction (LIC) activities whers no
production rate is applicable, the minimum rate of payment per working day specified
above shall apply.

The following conditions of work shall complement the conditions of employment
described above;

{viii) Protective clothing shall be supplied to an employee in accordance with the
raquirement of the Occupational Health and Safety Act.

C4-98
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{x) Persons under the age of sixtean years shall not be permitted to work on labour
intensive projects.

{x} The Contractor shall give to an amployes, at the aardiest possible opportunity, an
induction to and training in terms of the Occupational Health and Safety Act.

{xi} The Contractor shall give to an employes, at the 2adiest possible opportunity,
notice of the termination of the prolact and/or the requirements of that employes's
participation in the project; provided that such notice shall not be less than 7 days.
Payment may be made in lieu of such notice.

{xll) The empleyes shall, upen tarmination of his services, be entided to a cerfificate of
service showing the full names of the employer and the employee, the type of
work done by the amployss, the date of commencament, a record of training

received and the date of termination of the contract and the rate of payment on the
date of termination.

{xiiiy An employea shall not ba requirad or permittad to work for mors than five hours
continuously without a meal interval of not less than half an hour during which
interval such employee shall not be required or permitted to perform any work.

{xiv) All labour smployed on the Site shall be coverad by the Workmen's Compsansation
Act: refer Clause 38. (7) of the Spadial Conditions of Contract.

C3.3.5 Task Work Related Activities

A Task shall be detarmined on the basis of what an average person from tha local
community could complete In a day. A Task shall be defined on the sald basls with
regard to the prevailing physical conditions e.g. soil density and other regulatory
conditions as specified in Clause C3.34.

Atask Is a quantified activity or opsration to be petformed by a personflabourer In one
ordinary working day. The quantification of tasks shall be based on individual employees
or a group of employees.

The activities and production rate ranges given in the schedule below have (where
indicated) previously been agreed to and sanctioned by the South African Federation of
Civil Engineering Contractors (SAFCEC): Weastern Cape Branch to be realistic and must
ba used as a guidsline by the Tenderer/Contractor in the preparation of his tender in as
far as LIC constructlon methods are concamed.
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SCHEDULE OF DAILY TASK PRODUCTION RATE PARAMETERS
ACTNITY PRODUCTION RATE
{quantity per tagk per day)
No Description Unit From: To:
1. Excavation:
11 - Soft (sandy) material: 0 to 1,0 m deep m? 2 55
1.2 - Ditto: © to 1,5 m deep me 1,1 4
1.3 - Claysy matetial: 0 to 1,0 m deap m? 1 3
14 - Ditto: ¢ to 1,5 m daep me 0.7 2,8
2 Backfilling in:
21 - Soft (sandy) material: 0 to 1,5 mdeep e 2 5
3. Trim and compact roadbed me 38 75
4. Place and compact sidewalk material (calcrete
or ferricrete): 100 mm thick me 25 50
5 Place and compact basecoursea or subbase
{axcluding mixing}): 120 mm thick mz 15 30
6. Manufacture {pre-casting):
6.1 - Kerbs (0,3 12 1,0 m length) N¢ 15 25
6.2 |-Bricks No 80 200
8.3 |-Blocks No 60 150
7. Brickwork to manholes and similar (220 mm thick) mé 1,5 37
8. Laying blockwork to tollets me 2.0 50
9. Mixing concreta me 0,7 3
10. Place and spread sand asphalt t 25 5,2
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FOLLOWING HAVE NOT YET BEEN SANCTIONED BY SAFCEC

11. Baclilling in;

11.1 | - Soft (sandy) material: 1,5 to 2,5 m deep m? 1,8 4,5
11.2 |- Clayay material: 0 to 1,5 m deep mé 1,2 35
12 Whaelbarrow haul mé.m 270 700

C4-101
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C3.4 Construction
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C3.4 Construction

C3.4.1 Applicable Standardised Specifications

The latest COLTO Standard Specifications for Road and Bridge Works for State Road
Authorities.

For the purpose of this Contract the COLTO Standard Specifications for Road and Bridge
Works for State Road Authorities shall form part of the Contract Cocument (although not
issuad or bound in with the Tender Documant):

The project specifications form an integral part of the contract documents and supplement the
standard spacifications.

In the event of any discrepancy with a part or parts of the standard specifications, the
schedule of quantities or the drawings, the projects spacifications shall take precedencs.

The standard specifications which form part of this contract have been written to cover all
phases of work normally requirad for road contracts, and they may thersfore cover items not
applicabla to this patticular contract.

C3.4.2 Drawings

The Contractor will be supplied with three copies of each of the drawings. These prints will be
issuad free of charge and the Contractor shall make any additional prints he may raquire at
his own cost.

Any information in the possession of the Contractor, which is necessary for the Resident
Enginser for complating his as-built drawings, shall be suppliad to the Resident Enginser
hefore a certificate of completion will be issued.

Only figured dimensions shall be usad and drawings shall not be scalad unlaess so instructad
by the engineer. The engineer will supply any figured dimensions, which may have been
omitted from the drawings.

The Contracter shall alse check levels and all clearances given on the drawings and shall
inform the engineer of any discrepancies before he commences any work.

C3.4.3 Applicable Particular Specification

Tha following Particular Specification is bound into the document {(or information is given as to
where they are avallable) and shall apply:

a) Health and Safety Requirements
A pre-construction haalth & safety specification has basn compilad as required by

the Health & Safety Act 85/1993 and the now promulgated Construction Regulations
(July 2003).

The specification is incorporated in this document in Section 3.6: Annexes.
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C3.4.4 Site Facilities Available

a) Location of Camp Site
The location of the Contractor's camp including the material storage areas will be on
the site of the Works and will be subiject to the Engineer's approval.

b) Power Supply and other services
The Contractor shall make all his own amangements concemning the supply of

slectrical power and all other services. No direct payment will be made for the
provision of elecirical and other services. The gost of which shall be deemed to be
included in the rates and amounts tendered for the various items of work for which
these services are required.

¢) Housing for Contractor's employees
Other than the security parsonnal employed in terms of the Contract ne housing on
site shall bs allowed. The Contractor is in all respacts responsible for the housing
and transportation of his employess, and for the arrangement thereof and no
extension of time due to any delays resulting from this will be granted.

d) Ablution Facilities
The Contractor shall make his cwn amangements for site ablution facilities at a rate

of ona toilet par ten workman and shall furthermera be responsible for all costs
involvad with the remeval of night soil.

C3.4.5 Site Facilities Required (Enginser)

a) Facilities for the Engineer
No housing is requirad for the Enginsesr. Facilitias requirad for use by the Engineer's

site staff are itemised in the Bill of Quantities in terms of Colto.

b) Telsphone
Telephone to be provided for use by Engineer’'s personnel.

¢) Site instruction book
Afriplicate book shall be supplied by the Contractor to be used for site instructions
and shall be available on site at all times.

C3.4.6 Contractor Site Facilities

d) Camp Slte
The contractor shall make all arrangements of whatscever nature, for the
establishment of his construction camps, offices, stores and workshops on the site.
Ha shall conclude all nagotiations with landowners or local autherities with regard to
acquisition of land for such camps etc. for the duration of the contract period and
hereby indemnifies the Employer from any aclion that might arise as a result of his
nagotiations.

e) Sanitary Arrangements
The Contractor shall exarcise strict control ovar sanitary arrangements to aveid
nulsance and complalnts from the publlc. The Contractor shall make his own
arrangements with the responsible local authority regarding the disposal of refuse,
and must allow for all costs in connection therewith including arrangements for
sawage connaction in his tenderad rates.



Tender No: MIG/REC/38597-20/21 MTHONYAMENI TO MQOBISO ACCESS ROAD TENDER PROCEDURES

f) Water Supply
The Contractor shall make all his own amangements for the supply of potable water.

The Contractor shall at his own expanse provide, lay, install, conngct up and
maintain in good condition from the point of supply, all piping, fittings, cables
conductors and other equipment usad by him in connection with the contract works.
All such Installations shall comply with the relsvant regulations and shall be
maintained to the approval of the Local Authority and the Resident Engineer.

g) Removal of Contractot's Temporary Services
The Contractor shall be responsible for recording on a plan of the works, the position
of any pipes, cables, etc., he may lay for the purpose of this contract and shall be:
rasponsible for the ramoval thareof whan tha works are complets.

C3.4.7 Existing Services

The positions of the known existing services are shown on the drawings. The Contractor shall
note that although the drawings have been prepared using available information they show
only the approximate positions of axisting sarvices.

The information is supplied in good faith but shall be used as a guide only and does not
relieve the

Contractor of hig responsibility to exercise due caution when working in areas where existing
sarvicas can reasonably be expected, nor his cbligation to liaise with the authorities in this
regard and the obtalning of the necessary work permits and wayleaves (as applicable).

Tha Contractor shall be responsible to locate and safaguard any axisting sarvica ha may
encounter during construction. The Confractor shall be responsible for any damage to such
existing services and works in the execution of this contract and shall reimburse the
Employer, authority or the owner concemed for any repairs required following damages due
to the Contractor's negligenca.

The Contractor shall be respeonsible for immediately notifying the Engineer and the authorities
concemed ragarding any damage caused to public servicas and axisting works.

Any altemations to public services shall be camied out by the Autherity concerned unless the
Contractor is instructed otherwisa.

C3.4.8 Minimal disturbance to environment

The site and surroundings are to be kept clean from huilding rubble, waste efc. throughout the
duration of the Contract. Roads used for fransporting material shall be kept clean and dirt free
on a daily basis. No saparate paymant will be mads for this and it will be deemed to ba
Included In the rates tandered for the relevant ltems.

Stacking of cut-down traes and vegstation con-site is not allowed as this is a possible fire-
hazard. Under no circumstances will the buming of rubble, trees or bush be allowed on site.

C3.4.9 Site maintenanca

During the progress of the work as well as upon its completion, the site of the works shall be
kapt and |sft in a clean and orderly condition. The Contractor shall at all times store matsrials
and aquipmant for which he is responsibla in an orderly manner and shall keap the site fres
from debris and chstruction.
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C3.4.10 Spoil Material

No indiscriminate spoiling of material on site or elsewharse will be allowad. All surplus or
unsuitable material shall be spoiled at a site to be provided by the Contractor and
approved by the Engineer. Such site shall meet with the approval of the local authority
within whose area it falls and the spoiling shall comply with all the statutory and
municipal regulations.

C3.4.11 Testing and quality control

The Contractor shall engage the services of an approved and independent testing
laboratory for the testing of materials and the guality testing of layerworks to ensure that
his work conforms to tha specifications.

No separate payment will be made for contracting the services of an approved laboratory
and tha costs for complying with this requirement will be desmad to be included in tha
Contractor's tendered rates for the various items of work requiring testing in ascordance
with the specifications.

The results of all tests performed during the course of the Contract will be made
available to the

Englnesr as soon as these becomsa avallable.
C3.4.12 Samples

The Contractor shall at his own cost supply all samples that may be required. Material or
work not conforming to the approved samples shall be rejected. The Engineer resarves
the right to submilt samplas to any tests to ensure that the materlal represantad by the
sample conforms to the requirements of the specifications.

C34.13 Propristary Materials

Where proprietary materials are specified it is to indicate the quality or type of materials
or articles raquirad, and where the terms “or othar approved” or "er approved
aquivalent” or "similar approved™ are used in connection with propristary materials or
arlicles, it is to be understood that the approval shall be at the sole discretion of the
Engineer.

C3.4.14 Manufacturer's Instructions

Tha recommandations of the manufacturars of patented materials must ba strictly
adhered to regarding the use, mixing, application, fastening, ete. thereof except when
otherwise instructed in writing by the Engineer.

C3.4.15 Setting Out of Work

Referanca and leval beacens will be shown to the Contractor by the Engineer at tha
commencement of the Contract and the Contractor will be responsible for fransferring the
datum to the Site of Works.

The Contractor shall check the condition and agcuracy of all reference and level beacons

and satisfy himself that they have not been disturbed and are true with regard to position
and level. A beacon that has been disturbed shall not be used until its true position and
leval have basn re-establishaed and the new valuas have been cerfified by the Enginssr.
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C34.16

The Contractor shall thereafler be held entirely responsible for the protestion of all
reference and level beacons.

The Contractor shall employ a capable surveyor te set out the Works to the required
lines and levels.

The Engineer shall be informed immediately should any discrepancy be discovered
between the levels or dimensions obtained by the Contractor and those shown on the
drawings.

Where a beacon is likely to be disturbed during construction operations, the Contractor
shall establish suitable reference beacons at locations where they will not be disturbad
during construction. No beacons shall be covered over, disturbad or destroyed befora
accurate reference beacons have baen established and details of the positions and
levels of such beacons have been submitted to the Engineer. The Contractor's reference
baacons shall be of at least the same accuracy and sturdinass of construction as the
existing beacons.

The Contractor shall submit the mathod of setting out he propeses to eamploy to the

Engineear. Accurate control of line and lavel shall be provided by the Contractor at all
stages of consiruction.

Work set out by the Confractor may be checked by the Engineer and any arrers found
shall be reclified by the Contractor at his own expense. The Contractor shall supply any
instrument, equipment, material and labour required by the Engineer for this survey work.
Any assistanca, including checking given to the Contractor by the Enginssar or any setting
out done by the Engineer for Contractor shall not be held as relisving the Contractor of
his responsibility for the accurate construction of the Works.

The Contractor's survey instruments and survey equipment shall be suitable for the
accurate setting out of the Works and shall be subject to the approval of the Engineer.
They shall furthermore be checked and comectly adjusted by the authorized agents
bafore the commancement of the contract and subsequently whan required by the
Englneer and whan otharwlse necassary.

Survay work shall not be measurad and paid for diractly and compensation for the work
involved in setting cut shall be deemed to be covered by the rates tenderad and paidfor
the varous items of work included under the contract.

Notices, Signs, Barricades and Advertisements

The Contractor shall erect the necessary signs, notices and barricades for the duration of
the contract in order to safaguard both the Works and the public.

Notices, signs and bamicades as well as advertisements may be used only upon
approval by the Enginsar and the Contractor shall be rasponsible for thair supply,
grection, maintenance and ultimate removal and shall make provision for this in his
tendered rates.

The Engineer shall have the right to have any sign, notice or advertisernent moved to
ancther position ar to have it removed from the site of the works should it in any way
prove to be unsatisfactory, inconvanient or dangsrous to the gensral public.

The standard name boand is specified, the cost of which shall be included in the rates
tendered under Section 1300 of the Bill of Quantities.
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C3.4.17 Construction in Limited Areas

It may be necessary for the Contractor to work within confined areas. Except at
structures, no additional payment will be made as described for "restricted areas” in
section 6100 of the standard spedifications. The method of construction in these
restricted areas will depend largsly on the Contracter's plant. However, the Contractor
must note that measurement and payment will be according to the specified cross-
seclions and dimensions irrespective of the method used {o achieve these cross-sections
and dimensions and that the rates and prices tendered shall be deemed to include full
compensation for any difficulty encountsred while working in limited areas and narrow
widths and that ho extra payment will ba made, nor will any clalin for payment due to
these difficulties be considered.

C3.4.18 Length of Trenches

Where no limitations ara imposad by construction stagas and unless otherwise pemitted
in writing by the Engineer, not more than 50 m of french in any one place shall be
openad in advance of pipe laying operations.

No tranch may be left opan outside of working hours unlass suitably protected and
safeguarded and so approved by the Engineer.

C3.4.19 Transport of Material

All costs of transporting material, including overhaul, shall be included in the applicable
tondarad ratas. All refarences in the spacifications to transport, cvarhaul and haul
distances shall be deleted irrespective of whethar or net the deletion is included in these
project specifications.

C3.4.20 Additional Requirements for Construction Activities

(a) Traffic accommodation
The travelling public shall have the right of way on public roads, and the Contractor
shall apply suitable approved methods for so controlling the movement of his
equipmant and vshiclas that thay will not constitute a hazard on the road.

Failure to maintain road signs, warmning signs or flicker lights, elc. in a good condition
shall constitute ample reason for the Enginesr to withhold any payment dus to the
Contractor until the road signs, etc. have been repaired or maintained to his
satisfaction.

Agcommodation of public traffic on the works or any delays causad thereby will not
be regarded as a special circumstance for the exdension of time.

In all dealings with the public the Contractor shall bear in mind the public's right to
anjoy the use of the road, and the Employer's desire to interfere as little as possible
with this right. At all points of contract with the public, the Contractor shall deal with

daliberate courtesy and understanding in any discussions or disputss.

The Contractor may not commence constructional activities before the engineer has
basn consulted and, if required adequate provision has been made for
accommodating traffic in accordance with the requirements of this document and the
CSRA-CUTA Road Signs Note No. 13,
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{b) Traffic Control at Roadworks

()

Road construction and maintenance operations on roadways which are open to
traffic are often temporary and therefore more dangerous than a permanent hazard
as they are not even axpactad by the driver who is familiar with the routs. The
fundamantal principlas are emphaslsed so that the responsible perscn may be able
to adapt these to his particular situation.

Methods of Control
Where a portion of the width of the roadway is closed and traffic is to proceed or
pass through a work area, two methods of traffic control are available: -

i) Flagmen, and
I} STOF/GO slgns

Tha choeice of the particular method to be smployed will despand on the spead, the
volume of trafflc, the length and the visiblity of tha portion of roadway through which
traffic is required to proceed. Set out below is a guide given details of each method.

1) FLAGMEN

Tha use of flagmen is an sasy and flexible method of controlling traffic. The method
should be used where traffic volumes are lass than about 200 vehicles per hour and
the flagmen at the beginning and end of the work area are clearly visible to each
other. The length of the work secticn should be no more than about 100 m and the
method can ba usad for two-way or ons=-way passing of traffic.

Where the obstruction is only intermittent this method may be used in conjunction
with appropriate signs for higher traffic volumas than stated above.

The standard size of flags should be 450 mm square. Flags should be made of
durable bright red cloth fastened to a staff about 1 m long. The free adge of the flag
should be welghtad to ensure a vertlcal position during windy weather. A dlagenal
stiffener may also be used for the same purpose.

The sfficiency of flagging traffic control is often dependent on the intslligence of the
flagmen. The careful selestion and training of flagmen before making them
responsible for the flow of traffic is essential. Flagmen should have good eyesight
and hsaring, be mantally alert, courteous and pleasant-naturad.

Distinctive clothing should be given to flagmen on duty so that the public will
recognise theam and respact indications given by them. A bright-colourad helmst,
preferably red, togather with a yellow safety Jackst should be Issued to them.

Flagmen stations should be lecated far snough from the roadworks so that drivers
will have sufficient distance to slow down their vehicles before entering the project
but not so far away that the drivers tend to increase the speed of their vehicles
before passing the roadworks. Normally the flagmen should stand either on the
shoulder adjacent to the lans of traffic he is controlling or in the barricaded lana.
Under no clrgumstances should he stand In the traffic lane. In rural areas he should
be clearly visible to the traffic he is controlling from a distance of at least 150 m. For
this reascn, he should stand alone never permitting a group of workmen to
congregate around him.
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i) STOP AND GO PORTABLE SIGNS

Where traffic volumes excead 200 vehicles per hour and ona-way traffic is assential
for safe passing over the work section, portable STOP and GO signs R1.5A and
R1.5B should be used. The signs should only be controlled by a responsible person
who should at least have the qualitiss referred to for flagmen. The sign should ba
positionad so that it is readily visible to the approaching driver. The men controlling
the signs should be visible to each other for the purpose of co-ordinating vehicle
group flow.

C3.4.21 Variations and Additions to COLTO

The following pages contain the variations and additions to the COLTO Standardized
Specifications that will be valid for this Contract.

In certain clausas tha standard specifications allow a choica to be spacified in the projact
specifications between altemative materials or methods of construction and for additional
requirements to be specified to suit a parlicular contract. Details of such alternatives or
additicnal requirements applicable to this contract are contained in this part of the projact
spacifications. It also contains some additional specifications requirad for this particular
contract.

The number of sach clause and sach paymant item in this part of the project
specifications consists of the prefix B followed by a number corresponding to the number
of the relevant clause or payment item in the standard specifications. The number of a
naw clause or a new payment item, which does not form part of a clause or a payment
itern in the standard specifications and is included hers, is also prafixed by B followed by
& new number. The new numbers follow on the last clause or item number used in the
relevant section of the standard specifications.

1. SECTION 1200: GENERAL REQUIREMENTS AND PROVISIONS

B1202: SERVICES

Substitute “The contractor will be introduced to known services” in the fourth paragraph with “The
contractor shall be liable for all costs and subsaquent cests arising from the damage causs by him to
known services.”

Add the following:

“The contractor shall give the engineer at least one week’s notice before the exposing of any service
may ba commenced with. Notwithstanding the above, the contractor may not commence with the
axposing of any service before the approval of the engineer has been given te him”,

B1204: PROGRAMME OF WORK
Insert the following at the end of the first paragraph:

Once approved by the Engineer in writing, this programme shall be known as the Contract
Pregramme. The Contractor shall take such steps as are necessary at all times to ensure that the
work is carriad out and controllad in such away that the contract is completed within the tima stated in
the Tender and/or as extendad by the Enginaar In writing."

Tha programms shall be updated monthly in accordance with the progress mads by the Contractor.
Tha critlcal path must be clearly Indicated.
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Itis in the Confractor's interest to give as much information as possible about imes allowed for

construction as well as resource or other limitations on programme times, since his programme will
form the basis for any contractual nagotiatichs conceming extensions of time once the contract has
commenced.

Failura to comply with thase requirements entitles the Engineer to use a programme basad on his
own assumptions to evaluate claims for extension of time for completion of the works, or for additional

compensation.
Add the following to the end of this subclauss:

"Should the Engineer require a revision to the Contract Programme for whatever reason, two papear
prints of tha

Contract Programme, or revision thereof, shall accompany each approval request.

The Contractor shall not be entitled to any payment of cost incurred with respect to revisions or
amendments of his Contract Programme.”

Add the following additional sub-clause:
G) Reporting

Tha Contractor shall submit to the Enginear at least three days before each Monthly Site
Meeling, a

Monthly Progress Report which shall includa the following:
(i) Asummary of progress on site over the month immediately preceding the Monthly Site

Mesting. This shall be in tha form of a detailed namative supplementing the Contract
Pregramme.

(i) Highlight activities running late, indicating what steps hawve been or will be taken {e.g.)
reprogramming, additional plant and/or labour resources, etc) to ensure that the specified

date of completion is not overrun.

(i} Status report for all plant employed on sits.

(V) Status report of all labour resources employed on slte.

(v} Status repert of all material on site.

B1205: WORKMANSHIP AND QUALITY CONTROL
Add the following to the third paragraph:

“The cost of quality control tests done by the engineer during the course of the contract will be for the
amployar's account. The engineer howaver resarvas the right to let the contractor pay for failed tests.”

B1208: THE SETTING-OUT OF WORK AND PROTECTION OF BEACONS
Substitute the first sentence of the second paragraph with the following:

“The contractor shall, within a petod of fourtasn (14} days or such longer perled as may be permitted
by the engineer, after receival of the full particulars, check all beacons, reference marks, etc. and any
discrepancy shall immediately be reported in writing to the enginser.”
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B1207: NOTICES, SIGNS AND ADVERTISEMENTS
Add the following to the second paragraph:

The Contractor must allow for the provision of 1 (one) of the standard Project Board as shown on the
drawings.

These boards shall be erected at a position on site indicated by the Engineer.
B1208: PAYMENT

(g) Trade Names

Add the following additional subclause (g):

"Where materials are specified under trade names, tenders must be based on those specified
materials.

Alternative matatals may be submitted as alternative tenders and the Engineer may, after recelpt of
tenders, approve the use of equivalent materials”.

B1210: CERTIFICATE OF COMPLETION OF THE WORKS

Tha Works shall be completed within a period of § (Six} months including the Contractor's holidays in
December/January as well as any spaclal non-working heurs/days specifled, after recalpt In writing of
the order issued in terms of relevant clause of the General Conditions of Contract.

Tha malntenance perlod of twelve (12) months raquired for this contract will be calculated from the
date of completion of all the works to the satisfaction of the Engineer in terms of relevant clause of the
General Conditions of Contract 2010 Second Edition.

B1214: CONTRACTOR'S ACTIVITIES IN RESPECT OF PROPERTY OUTSIDE THE ROAD
RESERVE AND OF SERVICES MOVED, DAMAGED OR ALTERED

Add the following to subclause (d):

"The Contractor shall hand these written statements, obtained from all landowners and authorities
concemed, 1o the Engineer who will require all these written statements before the Final Certificate
will be issued. This will nomally include clearance and reinstating of borrow pits and quarrias,
diversiong, haul roads, fencing, stc.

Failing to obtain these writlen statements from all landowners and authornities concemed, the period of
maintanance will be extended including all conditions related to such an extension, until such time
that all thess statements are oblained.

Tha obtaining of any such written statements will not relisva the Contractor of the sxecution of any of
his obligations to the satisfaction of the landowner or authority concerned, and to the approval of the
Engineer."

B1224: THE HANDING-OVER OF THE ROAD RESERVE

The road reserve for aver these sections to be reconstructed will be handed over to the Contractor by
the local authority at the commancement of the contract. The Contractor shall then ba responsible for
rmaintaining the full length of the roads under this confract from the date of handover until the end of
the maintenance period.
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B1225: HAUL ROADS
Add the following:

“Where public roads are used for haulage of the material, the contractor shall be responsible for all
maintsnance on the roads and also for rainstating the roads at the end of his usags to a condition at
least comparable with that before work commenced. The contractor shall establish and agree in
writing the requirements of the relevant local authorities for both maintenance and reinstatement of
the roads. He shall not use such roads until the engineer is satisfied that these agreements are in
placa.

Particular care shall be taken where haulroads traverse private farmland and pass close to farm
dwellings. Haul roads in general, but particularly in the areas mentioned above, shall be kept
continuously damp in order to limit the generation of dust.

Tha construction (whera requirad), upgrading, maintanancs, watering and rehabilitation of haul roads
will not be measured separately and will be deemed to be included in the various rates tendered for
obtaining material from the bomrow pits and/or from commercial sources. At the end of the contract, all
axisting privata roads shall be left in at |least the sama state as they werae at the beginning of the
contract.”

B1226: MEASUREMENT OF DEPTH OF TRENCHES AND FOUNDATION EXCAVATIONS
Substitute the last two sentences with the following:

"Where trenches are excavated In accordance with the fill method In the completed or partly
completed road prism, the depth of excavation shall be measured and paid for in accordance with the
minimum cover as specified on the drawings or as instructed by the Engineer, whichever may be
applicabla.”

B 1230: ENVIRONMENTAL IMPACT CONTROL
Add the following additional clause after dlause 1229,
"B1230: Envirgnmental Impact Control

In addition to aspects of dasign which are intended to avoid or raduce environmantal impact, and also
in addition to normal good construction practices expected of the Contractor, the following shall be
observed and unless otherwise specified, no separate payment will be made for observing these
requirements as it is deemed te be included in the amount tendered for item 13.01 (a), (b) and (c) but
any aveidable non-compliance with thesa requiramants which could have been avoided in the opinion
of the Englnasr may be consldered sufficlent grounds for withholding payment In part of all the
amounts to be paid for the above item 13.01",

{a) Restrictlon of working areas

Working arsas ara defined as those areas reasonably required by the Conftractor to construct the
contract as agreed with the Engineer. Thase shall ganerally be rastricted to within the road raserve
but where this is not possible they shall be kept to & minimum in order to minimise damage to areas
outside the road reserve. Where designated working areas require rehabilitation this shall be paid for.

Before commencing any other work, the Contractor shall, in order to prevent unauthorised movement
of persons or vehicles cutside designated working areas and access road servitudes, erect and
maintain temporary fencas along tha boundaries of the working areas, accass roads, spoil and
stockplle areas elc. as agread with the Englneer and landowners.
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Mavement of vehicles and personnel outside the designated working areas will not be permitted
without the written authorisation of the Enginger.

Discipline on site and in the camp shall be to such a degree as to indemnify the Employer from all
complaints.

(b) Protection of fauna and flora

No tress or shrubs shall ba removad from the road reserva unlass so instructed by the Enginser in the
Interest of the road and road safety,

No vegstation inside tha road ressrve, natural or plantad, shall be disturbad unlass directly required to
axecute the work.

{c) Dust Control

The Contractor shall take appropriate measures to minimise the generation of dust as a result of the
works, operations and activities to the satisfaction of the Enginser. Such meaasurss shall includs
regular and sffective treatment of gravel haul and access roads and worlking areas. No additional
payment will be made for such measures and the Contractor shall allow for them in his tendered
rates.

(d) Refuse

The Contractor shall be responsible for the establishment of a refuse control system that is
acceptable to the Engineer.

The Contractor shall ensure that all construgtion debris (e.9. cement bags, timber, wire, nails, elc)
waste and surplus food, food packaging, litter and organic waste are not deposited by his employees
anywhere on, or off, the site except in refuse bins for remaval on a regular basis by the Contractor.
Refuse bins shall be litter-proof of a design approved by the Engineer, e.g. 210 litre oil drum with
sultable Iid all painted bright yellow.

Refuse collected must be digposed of only at a site(s) approved by the Engineer and Local Autherity.
The Contractor shall provide labourers to clean up the Contractors camp and working area at least
once a week.

{8) Toilets

Tha Contractor shall provide suitable sanitary arrangemants at his camps, offices, workshops and
construgtion sites for his staff. A minimum of one teilet shall be provided per 15 persons at sach
working area. If culside toilets are provided, they shall be of a neat construction and shall be provided
with doors and locks and shall be secured to prevent them blowing over. Sanitary amangements shall
be to the satisfaction of the Enginser and the local authorities.

The Contractor shall be responsible for providing all sanitary services for himself, the Engineer's
superviscry staff and subcontractors. The Contractor shall kesp ths toilsts in a claan, neat and

hygianic condition.
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2. SECTION 1300: CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL
OBLIGATIONS

B1303: PAYMENT
(= (1 NP U 11

B13.01: The contractor's general obligations......c.coe e venssenemsseenssenresr s ssees s sevsms s e s sm e sse e IR
sum or month

a) Add the following paragraphs after the paragraph numbered (jii):
(iv) "Provision of a suitable vehicle for inspaction of the works during site meetings

te be held approximataly once a month. The vehicle shall ba in a neat, clean and
sarvigeable condition”.

b) In paragraph (2) substitute

"excluding contingencies and price adjustments in terms of clause 49 of the general
conditions of contract” with "excluding any payment made under payment item B13.(1,
contingencies and price adjustmants in tarms of relavant clause of the general conditions
of contract.”

B13.02: Employment of Community Liaison Officer (CLO)......ccccce v vvvcevvccce v vevveeeeenn PTOV Sum

The unit of measurement for the employment of CLO shall be the months worked on the project by
CLO at a rate agreed by both the Client and the Contractor.

The tendered rate shall include full compensation of the Confractor’s finance chareges and profits.

B13.03: Compilation of Health and Safety Plan..........cc e e SUM

The unit of measurement for the compilation of Health and Safety plan in accordance with applicable
legislations shall be sum of cost incurred by the Contractor in preparation of such document and
mantainance of it thareafter.

The tendered rate shall include full compensation for all work necessary for the preparation of such
document and mantainance thereafter. This documsant and appointmsants in accordance with
applicable legislation should be approved by the Engineer before any payment under this ltem can be
effected.
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B13.04: Additional Survey Required by the ENGINEOT ..o oveeeeeeeeseeseveeseeesreesseeeeseeesnesmeeeen KM
The unit of measurement shall be the kilomatras of road surveyed.

The tendered rate shall include all the expenses incurred for supply of site survey plans showing all
ma-mads faatures andfor land marks along the newly constructsd road.

B13.05: Additional blading required by the ENQiNeer.....c.vrrvrmmvess s semm e ssssvssssmssmss sersn e e ses KM
The unit of measurement shall be the kilomstres of road bladed.

Tha tendared rate shall include full compensation for rashaping of thae road surface, sida drains and
mitre drains after six (6) months of the complstion date of the road construction and/or end of defects
and lighility period.

B13.08: Nameboard. ... s re e e s e ssme e s e e n e smmee e e e e INU D @E (NO.)

The tendered rate shall include full compensation for all work necessary for the supply, installation
and mantainance of the standard name board of the South African Association of Consulting
Enginsers.

B13.07:  Additional Services by the Engineer........icvvsnn s ssssse s PROV Sum

The gontractor to allow for a mark-up for his/her costs and profits on the provislonal sum provided for
enginger's disbursements that inzlude specialist's investigations that will gither be procurad through
the main contract or by the Engineers.

3. SECTION 1400: HOUSING, QFFICES AND LABORATORIES FOR THE ENGINEERS AND
SITE PERSONNEL

B1402: OFFICES AND LABORATORIES
a) General
Delete “and where required” In the sixth line of the seventh paragraph.
b) Officas
Substituts the first sentence of the first paragraph with the following:
“The type of office shall be as follows:

a) Residant Enginaar's offica: The office shall serve as both the anginser’s office and the
conference room and shall have a minimum fleor area of 30 m2.

g) Ablution units

Substitute “with the details shown on the drawings” in the first paragraph with “with the
requirements of the authorities concernad™.
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4, SECTION 1500: ACCOMMODATION OF TRAFFIC

B1503: TEMPORARY TRAFFIC - CONTROL FACILITIES
Add the following after the first sentence of the third paragraph:

“Traffle cones and dalineators shall b plaged at meximum Intervals of 10 m on tapers and 20 m
straights unless otherwise authorised by the Engineer.”

{a) Traffic-control devices
Add the following:

"Flagmen shall be provided at all entrance and exist points to the working areas adjacent
to araas whera work is in prograss under cor next to traffic”.

(k) Road signs and barmicades

Add the following:

"Temporary warning and regulatory signs, dslineators and barricades shall be of the new
black, yvellow and red type, In accerdance with the ﬂgures and plans Included In Roads Slgns
Note 13 - Roadworks.

No work may procasd on any saction where accommodation of traffic Is required untll such
time as the relevant requirements with regard to signposting are met and written approval
from the Engineer is obtained.

(c) Channelization devices and barricades
Add the following:

Channslization shall be indicated by tha uss of delineators, cones, or stasl drums as
detailed is Road Signs Note 13 - Roadworks”™.

Add the following additional subclauses:

"{d) Cleaning of trafflc cones and road signs
Conas shall ba manufactured and positioned in accordanca with tha details specifiad on the drawings.

All traffic cones and road gigns shall be kept clean and visible at all times. All bituminous or other
foraign material shall be removad by the contractor, or new traffic cones and road signs shall be
provided at the cost of the contractor, as directed and to the satisfaction of the englneer.
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B1517: MEASUREMENT AND PAYMENT

B15.03 Temporary traffic-control facilities

Substitute “R-series” with “TR-serigs” in 15.03(g).

Substitute “W-geries” with “TW-serias” in 15.03(f).

Substitute “Danger plates and delineators” with “Danger plates and delineators {indicate size)
including sandbags” in 15.03(h}.

Tha unit of measurement shall ba number of each sign provided and completsly erected”.

Substitute “which have become unserviceable” in the last paragraph with “which have become
unssrvicaable or have been removed by other parties.

5.  SECTION 1600: OVERHAUL

B1602: DEFINITIONS

(d) Overhaul matetal

Add the following:

"Material from commercial sourcas or from sourcas of which the locating there-of is the
Contractor's responsibility shall net be classified as overhaul material.”

(e) Cverhaul

Add the followling:

"An unlimited overhaul shall be applicable to all material from commarcial sources or to
material from sources of which the locating there-of is the Contracter's responsibility™.
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6. SECTION 1700: CLEARING AND GRUBBING
B1703: EXECUTION OF THE WORK
{d) Recleating of vagetation

Add the following:

"The contractor shall program his work in such a manner that reclearing will not be
nacessary”.

B1704. MEASUREMENT AND PAYMENT

Item

Unit

B17.03: Reclearing of surfaces (on the written instruction of the Engineer only ......................
hectars (ha)

Substitute the clause with the following:

"No payment will be made for the reclearing of surfaces and the cost of such reclearing shall be at the
contractor's expansa”.

7. SECTION 2200: PREFABRICATED CULVERTS

B2204: CONSTRUCTION METHODS

Add the following:

"Prefabricated culverts shall be installed by the "trench method" unless otherwise instructed by the
Enginasr”.
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B2205: EXCAVATION FOR CONSTRUCTION BY TRENCH METHOD

c) Depth of excavation

Add the following to the second paragraph:

"The positions and levels of the culverts as shown on the drawings may be changed by
the Engineer to suit conditions on site and the Contractor shall not start with any
excavation before approval has been obtained from the Engineer.

d) Width of excavation

Substitute the first paragraph with the following:

"The widths of excavations for pipe culverts shall be equal to the external diameter of the
pipe barrel plus twice the side allowance detemmined from the following table:

External diamseter of pipes (mm) Sids allowancs on
each side (mm)
Over Up to and including
Q 700 300
700 1000 400

The slde allowance for box culverts shall be 500 mm on each slde, lirespective of the
size of the box culvert.

Where two or more culverts (pipe or box)} ara to be placed in one tranch, tha excavation
width shall ba the sum of the external dlameters of the plpes, or widths In the case of box
culverts plus the side allowance for each outer culvert plus, between each pair of
adiacent culverts, the dimension as shown on the drawings.

Add the following:
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"A maximum width of 150 mm, over and above the specified width of excavation, shallbe
measurad and paid for in the case of excavations made in hard or boulder material
whare a certain amount of over break is inavitable.”

B2218: MEASUREMENT AND PAYMENT

Item

Unit

o B R (0T Y= 1 [0 T ERRRURRERPRN o- 1 | o] [
metre {m3)

Substitute "the disposal of excavated material unsuitable for backfilling” in the fifth paragraph with "the
disposal of surplus material and/or material unsuitable for backfilling”.

B22.07: Cast in-situ concrete and formwork

Add the following:

"Apron slabs and gut-off walls shall be measured and paid for under 22.07(c)".

Item

Unit

B22.29: Construct infoutlet structure headwall and wingwalls to dimensions on standard detail
with approved cament-mortarad stone complets..... s s ssinssnnne . NO

The rate shall be per number of infoutlet structures and will distinguish between structures built on
one pipe or two pipes. The construction of stone headwalls and wingwalls will be restricted te 800 mm

dia pipes only. Apron slabs and cut-off walls will be measured under items B22.07 and B22.10.

Suitable stone (hard field or quarry stone not susceptible to disintegration or weathering on exposure
to atmosphere or water) will be used after the Engineer has approved the said stone.

Rounded boulders may not be used. Stons must be claan and wetted before set in a 6:1 sand:
cemeant mortar.
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8. SECTION 3100: BORROW MATERIALS

B3104 (g): HAUL ROADS

Add the followlng:

No payment shall be made for the provision and maintenance of haul roads and all such costs shall
ba deamed to be covared by the rates tendared, excapt for the provision of fances if raquested, which
work shall ba carriad out, measured and paid for in accordancs with the provisions of section 5500.

B3108: MEASUREMENT AND PAYMENT

Item

Unit

B31.01: ExXcess OVarbDUNaN. ..o v veevevermsmsr e ers nssssmsanms snnms snn s snnvmns smmenmn e s sems smssmsmsmnmnssnen s e G DG
metre (m3)

Add the following

“Payment will be mads in two instalments, viz. 50% of the tanderad rate after stockpiling the exceass
overburden and the remaining 50% after the material has been replaced and levelled off to the
engineer's satisfaction.

9. SECTION 3300: MASS EARTHWORKS

B3303 (a): CLASSES OF EXCAVATION

Add the following:

"The excavation of matetial from cut of borrow for flll {Including excavations In existing reads whete
specified or agreed) shall be classified as either soft excavation or hard excavation.
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All intermediate excavation shall be classified as solt excavation and the rate for soft excavation shall
include the cost for intermediate excavation.”

B3305 (a): REMOVING UNSUITABLE MATERIAL

Substitute "or should the thickness of the layer to be removed be less than 200 mm™ in the third
paragraph with "or should the thickness of the layer to be removed after completion of the excavations
in accordance with tha original instructions be less than 200 mm".

B3305({c): PREPARING AND COMPACTING THE ROADBED

Add the following:

"The sompaction requirements for roadbed shall, unless ctharwlse required by the engineer, be In
accordance with the compaction requirements for fill as specified in subsubclauses 3302(b){iii)".

B3312: MEASUREMENT AND PAYMENT

Item

Unit

B33.03Extra over item 33.1 for excavating and breaking down material in.......................cubic
msatra {(m3)

Replace “ttems (a), (b) and (¢)" In the first sentence of the second paragraph with “item (c)".

Add the following sentenca:

“The measurement for items (a) and (b} shall he the cubic metre of compacted layer, and the quantity
shall be calculated from the authorised dimensions of the completed layer.”

10. SECTION 3400: PAVEMENT LAYERS OF GRAVEL MATERIAL

SECTION 3402: MATERIALS

Tha fellowing spacification for gravel waaring coursa material shall apply:
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Table B3402/4: Gravel Wearing Course Material

Maximum size: 37.5 mm

Oversize index (10)a: #5 per cent

Shrinkage product (Sp)b 100-240

Grading cosfficient (Gc)e 16 =34

CBR 15 min at 95 parcant Mod AASHTO compaction and
OMCD

a lo = Oversize index (per cent retained on 37.5 mm sieve)

b Sp = Linear shrinkage x per cent passing 0.425 mm sieve

G Ge= (Per cent passing 26.5 mm - percent passing 2.0 mm) X per cent passing
4.75 mm/100

d = tested immediately after compaction

Only Class E gravel will be acceptable.
B3407: MEASUREMENT AND PAYMENT

Item

Unit

B34.01: Pavement layers constructed from gravel taken from cut or borrow, including free haul
up to 2.0 km

Change the heading of sub item 34.01(a) to “Gravel selected layer from cut or bormow compacted to:”

Add the following sub item;

i) Gravel salected layer from crushed material compacted to:

i} 33% of modified AASHTO density (specify compacted layer thickness)...............cubic
mefra (m3)
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Change tha haading of sub item 34.01(h) to "Gravel wearing ¢ourss from ¢ut or borrow compactsd
(o

Add the following sub item:
)i Gravel wearing course from crushed material compacted to:

i} 7% of modified AASHTO density (specify compacted layer thickness)...............cubic
metre (M3)

In sacond paragraph change: Matarials’ transportation distance from 1,0km to 2,0km.

B34.02: Extra over ltem 34.01 for excavation of materlal In.......cccvcver v e snser e GUBIG
metre (m3)

Add the following phrase after the word “of’ in the first line of the first paragraph “compacted

pavement laysr, and the quantity shall be calculated from the authorzed dimenslons of the completed
layer™.

NB. There will be no paymant made undsr this item, tharefore allowance should be made in tem
B34.01 above.

11. SECTION 5600: ROAD SIGNS

B5602: MATERIALS

(@)  Structural steel

Substitute “Whara specified, all strustural stesl” in the first paragraph with “All structural
steal”.

(c) Chromadek steel plate

Substitute “1,40mm" in the first paragraph with “1,20mm”.

C4-125



Tender No: MIG/REC/38597-20/21 MTHONYAMENI TO MQOBISO ACCESS ROAD TENDER PROCEDURES

B5602: MEASUREMENT AND PAYMENT

Item

Unit

B56.05; Excavation and backfllllng for road sign supports (not appllcable to kilometre posts)
Ceme s e essrasaesssmessressaresimsestessssessnsessrsessesenssseresionessosssnsnn S .. Cubic metra (m3)

Substitute "not in concrete” in the first paragraph with "not in concrete or a soil/cement mixtura”.

12. SECTION 5800: FINISHING THE ROAD AND ROAD RESERVE AND TREATING OLD
ROADS

B5904: MEASUREMENT AND PAYMENT

Itam

Unit

B59.01: Finishing tha road and road resarve ... s s er e s semer e s e e
kilometre (km)

Add the following:

“Payment shall distinguish between road reserves where the naw road is adjacent to the old road with
both roads within the new road resetve and road reservas with only the new road within the new read
reserve.”

13. SECTION 8100: TESTING MATERIAL AND WORKMANSHIP

B8117: MEASUREMENT AND PAYMENT

Item

Unit
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B81.04: Testing material by the enginear ... e e
Provisional Sum

The provisional sum provided shall cover the cost of additional and duplicate testing done by the
anginser,
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C3.5.1 Construction Programme & Methods

a)

Time for Completion and Programme

Tha Works shall be complatad within 24 (Twent Four) weeks, which period includas the
normal days of inclement waather {as specifiad in Confract Data of this document), but is
exclusive of the year end break, and special non-working days falling outside thereof.

The Contractor will be required to develop and maintain for the full duration of the

contract, a Works

b)

Programme, the purpose of which it will be to ensure that the worl is carmried out and
contrellad in such a way that tha Contract is completad within the time statad in the tender
or in the time extended by the Engineer in writing.

The Contractor shall take all aspects regarding the conditions on site, access,
transportation, and restricted working spacs, the availability of material, machines and
labour Into account during the tender stage and In complling of a Construgtion
Programme.

Construction Programme

Tha Contractor must submit his Construction Programme within the time stated in the
Appendix to the Tender. The programme [s sublect to the Enginesr's approval and
remaing so for the duration of the Contract.

This pregramma shall be in the form of a (Gantt bar chart or other time/activity form
acceplable to the Englneer. The unlt of measuremant In respsct of the time perlods of
activities will be weeks,

Tha programmse shall reflect at least the following Informatlon:

{i) A description of each of the major activities to be carried out during the Contract
and the sequance in which they will be dona.

(ii) The pregrammed time for executing each activity.

{iii) The dependencies which exist between the varous activities and whetherthese
ara timsa-relatad or resources-limitad or both.

{iv) The critical path of activities on which final completion of the Works is dependent.

{v) The amount of slack time for non-critical activities.

Tha following is a list of the main activitias that the Contractor is required te indicate on his
programme which shall net be considerad as being comprahensive but rather as the
minimum information required by the engineer. Sub-items shall be indicated as necessary
to demonstrate the proper order of the Works:
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- Establishmant on site

- Site Clearance

- Roadbed Preparation

- Construction of slde dralns

= Concrate storm water pipes

= Construction of reinforced concrete channels;
- Wearing course

- Tiding up on complation

- Handover

The following details shall also accompany the programme:

{i} Proposed numbar of working hours per day, working days per wesk, "pay weekends" {if
any), and any proposed holiday or other shut down periods.

(i} Schadula of proposed labour resourceas (giving a breakdown of anginsers/technicians,
foraman, suparvigions, artisans, skillad and unskilled labour) for sach major activity.

{iii) Schedule of propesed plant resources (giving a breakdown of description and number
of units} for aach major activity.

If during the course of the Contract the progress of work falls behind on the programme, or
if the sequence of operations is altered, or if the programme is deviated from in any other
way, the

Contractor shall within one week of being notified by the Engineer submit a revised
programms.

If the programme has to be revised by réason of the Contractor falling behind his
pregramme, he shall produce a revised programme showing how he intends to regain lost
time in order to ensure complstion of the Works within the Tims for Completion as dsefinad
In the General Conditlons of

Contract, taking axtansion of time granted into account. Any proposal to increase tha
temipo of work must be accompanled by poslitive staps to Increass production by elther
providing more labour and plant on site, or by using the available resources in a more
efficient manner.

Failure on the part of the Confragtor to submit or to work according to the programme or
revised programme shall be sufficient reason for the Engineer 1o take steps as provided in
relevant clause of the General Conditions of Contract.
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Contract

¢)

meeting a

The approval by the Engineer of any programmsa shall have no ¢ontragtual significance
other than that the Engineer will be satisfied if the work is camied out according to such
pregramme and that the Contractor undertakes to carry out the work in accordance with
the programme. It shall nct limit the right of the Enginesr to instruct tha Contractor to vary
the programme should circumstances make this necessary.

It is in the Contractor's interest to give as much information as possible abourt times
allowed for construction as well as resource or other limitations on programme times, since
this programme will form the basis for any contractual nagotiations about extensions of
time once the confract is commenced. Failure to comply with any of these requirements
will entitle the Engineer to use a programme based on his own assumptions to evaluate
claims for axtansion of time for the complation of the work and/or for additional
compensation.

Once approved by the Engineer in writing, this programme shall be known as the

Programme and shall be revised cnly as desctibed below. Minor revislons to the Contract
Programme may be introduced from time to time by mutual agreement between the
Contractor and the Engineer. Should the Engineer require a major revision to the Contract
Programma for whatever reascn, the Contractor shall ba notified in writing and such
revision shall be submitted for approval to the Engineer within two weeks of receipt of such
nofification.

If a revisad programms is issusd, the sffact on the initial critical path must be cleary
Indicated by the Engineer as must the steps required to be taken to ensurs the completion
of the contract within the stated Time for Completion.

The Contractor shall submit to the Engineer, at least thras working days before each
monthly site meeting, one paper print of the Contract Programme with detallad
programmes (as described below) duly marked up to reflect the actual progress up fo that
date.

Reporting

The Contractor shall submit to the Englnesr at least three days before sach monthly slte
monthly progress report which shall include the following:

{0 A summary of progress on site ovar tha month immediately praceding the monthly site
meeting. This shall ba in the form of a detailed narrative to the Confract Programme.
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d)

(i) Highlight activities running late, indicating what steps have (or will) be taken (sg
reprogramming, additional plant and/or labour resources, etc) to ensure that the specified
date of complation is not overrun.

{iii} Status report of all plant utilised on site.
{iv) Status report of all labour resources employed on site,

(v)Status report of all material on sita.

No separate payment will be made for observing these requirements as it is deemed to
be included in the amounts tendered for Preliminary and General items.

Methods

Constructlon mathods must be of such a naturs that no psrson, property or Improvemants
in the vicinity of the works is endangerad. The Employer accepts no responsibility for any
work executed without written permission outside the site of Worls.

C3.5.2 Features Requiring Special Aftention

a)

b)

Dealing with Water

The Contractor is responsible for the control of storm-water from adjeining areas, the site
underground water seepage. No additional paymeant will be mads in this regard and the

costs involved in complying with this Clause will be deemed to be included in the varicus
tendered rates.

Survey Beacons

Benchmarlks with lavels and coordinates will be placed on site at commeancement of the
Works and formally handed over to the Contractor.

Record Drawings

As the Works proceed the Contractor must keep detailed records of all changes to the
plans. Tha actual positicn of all new and existing services must be indicatad on the set of
drawings supplled fres of charge for thls purpose. No separate payment will be mads for
this and it will be deemed to be included in the rates tenderad for the relevant items.

Any information in the pessassion of the Contractor which is nacessary for the Enginesr's
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before a

d)

Representative to complete his "as-built" drawings must be submitted to the Engineer

Certificate of Completion will be issuad.

Only figured dimensions shall be used and drawings shall not be scaled unless so
instructad by the Enginser. The Enginasr will supply any figurad dimensions which may
have been omlitted from the drawings.

Safety

Since the construction occurs in a built-up area the Contractor must take the safety of the
rasidents and their properties into account during the planning and exacution of the
Works. All open frenches, services, materials and machines must be protected and
clearly marked.

C3.5.3 Workmanship and Quality Control

The onus to produce work which conforms in quality and accuracy of detail to the
requirements of the Specifications and Drawings rests with the Contractor and the
Contractor shall, at his own expenss, institute a quality-control system and provida
sxpetlanced Englnears, Foramen, Surveyors, Materlals Technlclans, other Technlclans
and technical staff, together with all transport, instruments and equipment to ensure
adequate supervision and positive contrcl of the works at all times.

The costs of all supervision and process ¢ontrol, including testing thus camied out by the
Contractor shall be deemed to be included in the rates tendered for the related items of
work.

Tha Contractor's attention is drawn to the provisions of the various Standardised
Specifications regarding the minimum frequency of testing that will be required for
process control. The Contractor shall at his own discretion, increase this frequency
whare necessary to ensure adequate control.

On completion of every part of the work and submission therecf to the Engineer for

examination, the

Contractor shall furnish the Engineer with the results of all relevant tests, measurements
and levels to indicate compliance with the specifications.

C3.5.4 Liaison with Local Authorities (if applicable)
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The Contractor will have to liaise with Local Authorities ragarding the following matters:

(i) Dealing with traffic.

{ll) Locating existing undarground sarvicas {Including application for all necessary work
permits and Yay leaves).

(iii}Protaction of existing services during construction.

All the relevant authorities were nofified of above operations. It is then the Contractor's
onus to immediately contact all thess authorities and to accommeodate their involvement
in his Programme of Work. The Contractor should also wamn the authoritias at laast 48
hours before the actual work commences. Compensation for delays, losses or acgidents
will not be considered should the Contractor at any time have failed to keep the Local
Authoritiss informed.

The Engineer or Employer must immediately be notified should the Contractor
experience any problem regarding work which involves a Local Authority.
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1.

1.1

HEALTH AND SAFETY REQUIREMENTS

INTRODUCTION AND BACKGROUND

Background to the Health and Safaty Specification (also tarmad This Specification)

The Construction Regulations (July 2003} place tha onus on tha Client to prepars a pre-

construction health

1.2

13

21

& safaty spacification, highlighting all risks not successfully eliminated during dasign.

Purpose of the Health and Safety Specification

To assist in achieving compliance with the Occupational Health & Safety Act 85/1993 and the
now promulgated Construction Ragulations (July 2003) in order to prevent or as far as possible,
reducs incidents and injuriss.

This specification shall act as the basis for the drafting of the Principal Confractor's and
Contractors' construction phase health & safety plans.

The Health & Safaty Spacification sets out the requirements to ba followsd by the Principal
Confractor and other Confractors so that the health & safety of all persons (including the public)
potentially at isk may receive the same priority as other facets of the project e.g. cost,
programme, environment, etc.

Imprlementation of the Health and Safety Speclflication

This Health & Safety Specification forms an integral part of the confrast, and the Principal
Contractor is required to use it when drawing up his projectspecific construction phase health
& safety plan. The

Principal Contractor must forward a copy of this specification to all Contractors at their bidding
stage so that they can in turn prepare health & safety plans relating to their operations.

HEALTH AND SAFETY SPECIFICATION

Scope

This Specification covers the requirements for eliminating and mitigating incidents and injuries
on CONTRACT NO..NLM/MIGALSAR/2017/2018 for the CONSTRUCTICN OF LUFAFA-
SIYAYAACCESS ROAD
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22

The scopse alse addrasses legal compliance, hazard identification and risk assessment, risk
control, and promoting a health and safety culture amongst those working on the project. The
Health & Safety Specification also makes provision for the protection of those persons other
than amployees.

Interpretations

Application

This specification is a compliance document drawn up in terms of the Occupational Health and

Safety Act

N 85 of 1993 (OHSA) and is therefore binding. It must be read in conjunction with all other
relevant lagislation as noted previously.

Definitions

The definitions as listad in tha Occupational Health & Safaty Act 85/1993 and Construction

Regulations

23

Site

{July 200G3) shall apply.

Minimum Administrative Requirements

Notification of intention to Commence Construction Work

The Centractor shall notify the Provincial Director of the Depariment of Labour in writing before
construction work commencas. A copy of this notification must be held in the Contractor's
health & safety flle on slte.

Assignment of the Coniraclor's Responsible Persons to Supervise Health and Safefy on

The Centractor shall make supervisory appointments as well as cther relevant appointments in
writing {as stipulated by the OHSA and Construction Regulations 2003), prior to
commancamant of work.

Competence of the Contractor's Appointed Competent Persons
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The Confractor's competent persons for the various risk management portfolios must fulfil the

criteria as stipulated under the definition of "Competent” in accordance with the Construction
Regulations (July 2003).

Compensation for Occupational liffuries and Diseases Act 130 of 1993 (COIDA)

The Contractor shall have in his possession a letter of good standing with his Compensation
assuror as proof of reglistration. Contractors shall hold proof of workman's compensation
assurance Registration in the form of a letter of good standing and forward a copy to the
Engineer.

Occupational Health and Safely Pollcy

The Contractor shall submit a Health and Safety Policy signed by his Chief Executive Officer.
The Policy should outline the Employer's abjectives as wall as how they will be achieved and
Implementead by the Engineer.

Health and Safety Organogram

The Confractor shall prepare an erganogram, outlining the site management health & safety
structure including the relevant appoiniments/competent persons. In cases where appointments
have not bean made, the organogram shall reflact the intended positions. The crganogram
must be updatad whan there are any changss in the Site Managamant Structura.

Preliminary Hazard Identification and Risk Assessment and Progress Hazard
identification and

Risk Assessment

The Contractor shall cause a hazard identification to be performed by a compstent person
before commencement of constructlon work. The assessed risks shall form part of the
construction phase health and safety plan submitted for approval by the Client. The risk
assessment must include:

a) Alist of hazards identifiad as well as potentially hazardous tasks;
k) A documentad risk assessment basad on the list of hazards and tasks;

¢)A set of safe work procedures (methed statements) to eliminate, reduce andfor control the
risks assessed;

d) A monitoring and review procedure of the risk assessments as the risks change.
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The Confractor shall inform, instruct and train his workers regarding any hazards, risks and
related safe work proceduras before any work commences and thereafter at regular intervals as
tha risks change and as new risks devalop. This training should be carried out in the form of
toolbox health & safety talks.

Contractors must conduct thair own toolbox talks and submit proof of thesa talks to thae
Contractor at least weekly.

The Contractor shall be responsible for ensuring that all persons who could be negatively
affected by his operations are informed and trained according to the hazards and risks and are
convarsant with the safe work procaduras, contrel measuras and other related rules (toolbox
talk strategy to be implemented).

The Contractor must conduct risk assessments spacific to his oparations and forward a copy to
the Engineer. The Contractor when required must repert on the status of these risk
assessments.

Health and Safefy Represeniative(s)

The Contractor shall ensure that Health and Safety Representative(s) are appointed under
consultation and trained to carry out their functions. The appointmeants must be in writing.

The Health and Safety Representatives shall cary out regular inspections, keep records and
report all findings to the Responsible Person forthwith and at health & safety meetings. Health &
Safaty representatives are requirad as socon as an Employer has 20 or more amployess on site
(one for the first 20 employsees, ancther for the next 30 and one more for every 50 or part
thereof employees thereafter).

Heaalth and Safaty Committess

The Cenfractor shall ansure that project health and safety committee meetings are held monthly

and minutes are kept on recond. Meetings must be organised and chaired by the Contractor's
Responsible

Person (Section 16(2) person or CR 6{1) person), in aczordance with the OHS Act 85/1993.
Minutes of their meetings shall be kept on record and shall always accessible to the Engineer or
any cther authorised raprasentative.
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Heaith and Safety Training

Induction

The Confractor shall ensure that all slte personnel and undergoe a slite-specific health & safety
induction training session before they start work. A record of attendance shall be kept in the
health & safely file. A suitable venue must be available to housge this training.

Awareness

The Contractor shall ensure that, on site, periodic toolbox health & safety talks take place at
least once per week. These talks should deal with risks relevant to the construction work at
hand. A record of attendance shall ba kapt in the health & safety file. All Confractors have to
comply with this minimum requirement and submit proof to the Engineer.

Competence

All competent persons must have the knowledge, expetlencs, fraining, and quallfications
specific to the work they have been appointed to supervise, control or carry out. This will have

to be assessed on a regular basis e.g. training, evaluation, periodic audits by the Client,
progress mastings, etc. The

Contractor is responsible to ensure that competent persong are appointed to carry out
construction work.

General Record Keeping

The Contractor shall keep and maintain Health and Safety records to demonstrate compliance
with this

Spegcification, with the OHS Act 85/1993, and with the Construction Regulations {(July 2003).
The

Contractor shall ensure that all records of incidentsfaccidents, emergency procedures training,
inspections, audits, efc. are keptin a health & safety fils held in the site offica (the file must
include the Contracter's health & safety plan).
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Heaith & Safely Audits, Monitoring and Reporting

The Client shall conduct monthly health & safety audits of the work operations including a full
audit of physical site activities as wall as an audit of the administration of health & safaty. Tha
Contractor is obligated to conduct similar audits at least monthly on all Contractors appointed by
it and keep audit reports in his health & safety file. Contractors have to audit their sub-

contractors and keep records of these audits in their health & safety files, made available on
raquast.

Emergency Procedures

The Contractor must prepare a dstailed Emergency Procadure for approval by the Client prior
to commencament oh slte. The procedure shall detall the response plan Including the following
key elements:

_ List of kay compsetent parsonnael;
_ Details of emergency services;
_ Actions or staps to be taken in the event of the specific types of emergencies; and

_ Information on any hazardous matarial/situations.

Emergency procedure(s) shall include, but shall not be limited to: fire, chemical spills; injury to
employees; damage to materialfequipment/plant; use of hazardous substances; bomb threats;
major incidents/accidents; atc. Tha Contractor shall advise the Client in writing forthwith, of any
emergencles, together with a record of acion taken. A contact list of all service providers (Fire
Department, Ambulance, Police, Medical and Hospital, etc.) must be maintained and available
to site personnel.

All madia and other Interest partles must be directed to the Cllent.

First Aid Boxes and First Aid Equipment

The Confractor shall appeint first Aider(s) in writing. The appointed First Aider(s) must be
certificated.
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Copies of valid certificates are to be kept on site. The Contractor must supply at least one fully

stocked first aid box. All Contractors with more than 5 employees shall supply their own first aid
box. Contractors with more than 10 employeas shall have their own trained, certifiad first aider

on site at all times.

Accident/Incident Reporting and Investigation

Injurles are to be gategonised Into first ald; medical; disabling; and fatal. The Contractor must
stipulate in his health & safety plan how it will handle each of these categores. When reporting
injurias to the Client, these categories shall be used. The Contractor must investigate all
injurias, with a report being forwarded te the Client forthwith. All Contragtors hava to report on
the 4 categories of injuries at least monthly.

Conftragtors must invastigate injurias and accidents invelving their amployses and forward a
copy of the investigation report to the Engineer forthwith. The Contractor must report all injuries
to the Client in the form of a detailed injury report at least monthly including man-hours worked
for the month as waell as the cumulative total.

Hazards and Potentlally Hazardous Situations

The Contractor shall immediately notify the Client, in writing, of any hazardous or potentially
hazardous situations that may arise during the performance of construction activities.

Personal Protective Equipment (PPE) and Clothing

The Contractor shall ensure that all site workers are issued and wear the comect and approved
parsonal protection equipment (PPE). The Contractor shall maka provision and kesp adequate
quantities of SANS approved PPE on site at all times according to the risk assessments. The
Gontractor shall clearly oulline procedures to be taken when PPE or clothing is:

_ Lost or stolen;

__Worn out or damage.

The above procedure applies to Contractors and their Sub-contractors, as they are all
Employers in their own right and must therefore camry their own PPE.

Every Contractor is rasponsibla for supplying the nacassary PPE to his own employsas. Labour
Only

Confractors appointed by the Contractor become the responsibility of the Contractor.
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Occupational Health and Safety (OHS) Signage

The Contractor must provide adequate on-site OHS signage, including but not limited to: "No

Unauthorised Entry”, "Report To Site Office”, "Site Office”, "Beware Of Overhead Work", "Hard
Hat Area".

Signage must be posted up at all entrances to site as well as on site in strategic locations e.g.
access routes, stairvays, entrances to structures and buildings, scaffelding, and other potential
risk areasfoparations.

Health & safety signage must be well maintained including weekly inspections, clsaning,
replacement and repair.

Parmits

Permits may include (but not imited to) the following:

— Public walkways, roadways.

— Tha sacurng of any parmits In terms of the above will be the responsibliity ofthe
Gontractor.

Contractors and Sub-contractors

The Contractor shall ansure that all Confractors appointed by it comply with this Spacification,
the OHS

Act 85/1993, Construction Ragulations {July 2003), and all othar relevant lagislation that may
relate to the activities directly or indirectly. The Contractor, when appointing other Confractors
as "Sub-contractors", shall mutatis mutandis ensure compliance as if it was the Contractor.

Public and Site Visitor Health & Safety

The Contractor shall ensure that every person working on or visiting the site, as well as the
public in general, shall be made aware of the dangers likely to arise from site activities,
including the precautions to be taken to avoid or minimiga those dangers. Appropriate health
and safety noices and signs shall be posted up, but shall not be the only health & safety
measures taken.

C4 - 142



Tender No: MIG/REC/38597-20/21 MTHONYAMENI TO MQOBISO ACCESS ROAD TENDER PROCEDURES

Both the Client and the Contractor have a duty in terms of the OHS Act 85/1993 to do all that is
reasonably practicable to prevent members of the public and site visitors from being affected by
tha construction activities.

The extent of the site must be suitably displayed at all times with a limited number of access
points which must be controlled to ensure safe access and egress. The access points must
have adequate notices displayed (see items 2.3.18).

Slte visttors must be brlefed on the hazards and risks they may be exposed to and what
measures are in place or should be taken to control these hazards and risks. As per the
Construction Regulations, a record of these "inductions™ must be kept on site (attendance
register)

Night Work (Before and After Hours)

The Contractor must ensura that adequate lighting is providad to allow for work to be camied out
safely.

Transport of Workers

The Contractor shall not:

. Transport persons together with goods or focls unless there is an appropriate areaor
section to store the tools or equipment.

. Transport persons in a non-enclosed vehicle, e.g. truck; there must be a proper canopy
(properly covering the back and top) with suitable sitting area. Workers shall not be
permitted to stand or sit at the edge of the transporting vehicle.

. Transport workers in LDV's (bakkies) unless they are dosed/covered and have the
correct number of seats for the passengers.

Construction Haalth & Safety Officer

A part time construction health & safety officer (in terms of Construction Regulation 6.6) will be
required.

This should include at least one audit per month of the Contracter's activities. Apart from these
audits, the Contractor must audit his health & safety plans, health & safety files and physical

site conditions at least monthly, kesping the audit racords in his health & safaty file on site.



Tender No: MIG/REC/38597-20/21 MTHONYAMENI TO MQOBISO ACCESS ROAD TENDER PROCEDURES

Penaities

Penalties may be imposed for ongoing nen-compliance with the provisions of the Client's Health
& Safety

Spedification and the Contractor's health & safety plan. The penalty procedure shall consist of a
written waming with a compliance time frame. Failure to comply within the time frame stipulated
will rasult in a R1000 penaltias per non-compliance item per day that the non-complianca
persists.

2.4 Physical Requirements

The Centractor shall make provision in his tender for safeguarding of any excavations/trenches
as per this specification. Excavations and trenches desapsr than 0.5m must sithar ba shorad or
batterad back to a safe angle unless a competent persen deems the excavation or trench to be
safe (permission must be given in writing). Where any uncertainty exists, the decision of a
professional engineer or professional technologist competent in excavation work will be
decisiva.

The Contractor shall make sure that:

a) The axcavations are inspected before every shift and a record of these inspections is kept;
b) Safe work procedures have been communicated to the workers.

¢} The safe work procedures are enforced and maintained by the Ceontractor's Responsible
Persons at all times;

d) Safe access is providad;

&) No load, material, plant or equipment is place or moved near the edge of any excavation or
trench;

f} The requirements as per Secticn 11 of the Construction Regulations are adhered to.

25 Plant and Machinery

Construction Plant

"Construction Plant” includes all types of plant including but not limited to, cranes, piling rigs,
excavatoers road vehiclas, and all lifting equipment. The Contractor shall ensurs that all such
plant complies with the requirements cof the OHS Agt 85/1993 and Construction Regulations
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{(July 2003). The Contractor shall inspect and keep records of inspections and load tests of the
construction plant used on site. Only authorised/competent persons may use machinary and
the propar supsrvision must ba providad.

Appropriate PPE and clothing must be provided and maintained in good condition at all times.

Vessels under Prassure (VuP) and Gas Bottles

The Contractor and all relevant Contractors shall comply with the Vessels under Prassure
Reqgulations, including:

_ Providing compatency and awarenass training to the operators;

_ Providing PPE or clothing;

_ Inspect equipment regulary and keep records of inspections;

_ Providing appropriate fire fighting equipment (Fire Extingulshers) on hand;

_ Oxygen and acetylans bottles must be sacured in an upright position and must not show
signs of correslon or damage.

Fire Extinguishers and Fire Equipmenti

The Contractor shall provide adequats, regulardy sarvigad fire fighting equipment located at
strategic points on site, specific to the classes of fire likely to oceur. The appropriate notices
and signs must be posted up as required. A minimum of four 9kg dry chemical powder fire
axtinguishars must ba available in and around tha site office establishment and storas.
Wharever hot work is taking place, additional fire extinguishers must be on hand. Contractors
are responsible for ensuring compliance with hot work procedures and must be in possession
of method statements detailing the safe working procedures.

Hired Plant and Machinery

The Contractor shall ensure that any hired plant and machinery used on site is safe for use and
complies with the minimum legislated requirements. The necessary requirements as stipulated
by the OHS

Act 85/1993 and Construction Regulations (July 2003) shall apply. The Centractor shall ensure
that operators hired with machinery ara competant and that certificates are kept on site in the
health & safety flle. Any load test requirements and Inspections In terms of legiskation must be
complied with and copies of load test certificates and inspections must be kept in the health &
safety file.
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Scaffolding/Working in elevated posifions

Working at heights includes any work that takes place in an elevated position. The Contractor
must submit a risk-specific fall protaction plan in accordance with the Construction Ragulations
{July 2003) before this work is undertaken. All scaffolding must comply with the requirements of
SANS 085-2000.

Scaffolding must be declared safe for use by a compstent scaffold inspector who must
complete the scaffold ragister. Inspections must then be carrled out weekly, after bad weather,
after any alterations, after an incident, and before dismantling. The Contractor must keep all
scaffold inspection registers on site.

Worldng In elevated positions requires the praparation of a fall protaction plan. The plan must
include a risk assessment and method statements/safe work procedures. All persons working
in elevated positions must be evaluated for physical and psychological fitness. All persons
working in slevated positions must ba trainad and records of this training must ba kept on sits.
All opening, edges, and the llke must be adequately guarded.

Woerk from elevated positions may cnly be conducted as if it were being conducted from a safe
ladder or safa scaffold.

Where fall prevention or fall arrest devices are being used, the correct devices must be used for
the purpose and they must be properly maintained. Workers must be trained into the use and
maintenance of the fall pravention and arrest squipment/davices.

All scaffolding platforms above 1.5m from the ground must be complete with guard rails and toe
boards and must be fully bearded as per the raquiramants of gansral purpose scaffeld
platforms {5-board platforms). Mobile scaffolds may not exceed 3 x their minimum base widthin
height and must be adequately boarded as per their loading requirement {no less than 3-board
wide). Mobile scaffolds and static frame towers must be erected as per the manufactures
requiremsnts {copies of thesa erection specificaions/data sheets must be available on sita).

Lifting Machines and Tackle

The Centractor shall ensure that liting machinery and tackle is inspected before use and
thareafter in accordance with the Driven Machinery Regulations and the Construction
Regulations (Section 20). There must be competent lifting machinery and tackle inspector who
must inspect the equipment daily or before use, taking into account that:

_All lifting machinery and tackle has a safe working load clearly indicated;

_ Reqgular inspection and servicing is camied out,
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_ Records are kept of inspections and of service certificates;

_ There is proper suparvision in terms of guiding the loads that includss a trained banksman;
_ To direct lifting operations and check lifting tackle;

_ Tower crane bases have been approved by an engineer;

_ Load test cartiflcates are kept In the health & safety flle;

_ Tha operators are compatent as well as physically and psychologically fit to work and in
possession of a medical cerfificate of fithess to be available on site.

Ladders and Ladder Work

The Centractor shall ensure that all ladders are inspactad monthly, ars in gond safa working
crder, are the comract helght for the task, extend at least 1m above the landing, fastened and
secured, and at a safe angle. Stepladders must he safe for use, must be the comrect height for
the task and the top two rungs may not be used. Records of inspections must be keptin a
register on site. Contractors using thair own laddars must ensure the same.

General Machinery

The Centractor must ensura compliance with the Driven Machinery Ragulations, which includes
inspecting machinery regularly, appointing a competsnt psrson to inspect and ensure
maintenance, issuing PPE and relevant clothing, and fraining those who use machinery.

Flactrical Instaliations and Portable Elecirical Toois

The Cllent must ensura that the Contractor Is made aware of the positlons of all electrical
power lines. The

Confragtor must comply with the Electrical Installation Regulations, the Electdcal Machinery
Requlations and the Construction Regulations (CR 22).

The Contractor shall carry a copy of the Certificate of Compliance for his electrical power
supply. All temporary electrical Installations must be Inspected at least weekly. Portable
electrical tools and equipment must be visually inspected daily with inspection records kept
monthly. Records of these inspections must be kept on site.
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26

Occupational Health

Occupational Health

Exposura of workars to occupational health hazards and risks is very common in any work
environment, especially in construction. Qccupational exposure is a major problem and all
Confractors must ansure that proper health and hygiens measures are put in place to prevent
exposurs these hazards. Prevent inhalation, ingestion, absorption and noise induction.

Welfara Facilities

The Centractor must supply sufficient toilets (1 toilet per 20 workers), changing facilities, hand
washing facilities, soap, tcilet paper, and hand drying material must be provide. Waste bins
must ba stratagically place and emptied ragularly. Safe, clean storage araas must be providad
for workers to store personal belonging and personal protective equipment. Workers should not
be exposed to hazardous materials/substances while eating and must be provided with
adequate, sheltered eating areas.

Alcohol and other Drugs

Ne aleohol and other drugs will be allowed on site. No person may be under the influence of
alcchol or any other drugs while on the construction site. Any parson on prescription drugs
must Inform his/her superior, who shall In turn report this to the Contractor forthwlith. Any
person suffering from any illness/condition that may have a negative effect on hisfher safety
performance must report this to his/her superior, who shall in tum report this to the Contractor
forthwith. Any person suspectsd of being under the influence of alcohol or other drugs must be
sent home Immedlately, to report back the next day for a preliminary Inquiry. A full disclplinary
procedure must ba followed by the Superior concemed and a copy of the disciplinary action
must be forwarded to the Contractor for his records.
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ANNEXURE A

HEALTH AND SAFETY SPECIFICATION (HSS)

The Contractor must submit compllancs with Annexurs A wlithin one working week (5 working days)
of receiving the Order to Commence

HSS REQUIREMENTS OHSA SUBMISSION DATE
ITEM NQ. REQUIREMENTS
2.31 Health and Safety Plan Constructions Rags Within two weaks
Nofification of intention
232 Complete Schedule 1 E:f;)i;g commancamant
e {Construction Rags)
Assignment of Responsible
233 Persons to Supervise Construction | OHS Act (Section 16.2) (B“?f:i;: commencement
" Work & Construction Reg &
Compsatance of Responsible
a4 Parsons OHS Act (Section 16.2) gﬂgﬁ?gg‘g}aﬂaa““
" & Construction Reg
Compensation of Occupational Toaether with Health
Injuries and Dissases — proof of g
2.3.5 registration CoIDA and Safety Plan
QOcgupational Haalth and Safety
Policy Together with Health
2.3.6 OHS Act and Safety Plan
Health and Safety Organogram Together with Health
2.3.7 Client Raquirement and Safety Plan
Initial Hazard klentification and .
23.8 Risk Assessment based on the Construction Regs ;zgemel;rlwm Health &
Clisnt's assessmant ety Plan
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ANNEXURE B

ASSIGNMENT OF CONTRACTOR'S RESPONSIBLE PERSONS

The Contracter shall make the following appolntments: (further appolntments could become
necessary as the project progresses).

ITEM APPOINTMENT OHSA REQUIREMENT
REFERENCE
B1 CEQ Assignee Section 16(2) [ A competent person to assist with the
onsite
H & S coverall responsibllity —
_ Contractor's Responsible Person
B2 Construction Work Supervisor CR 8.1 A compsatent parson to supervise and be

responsible of Health & Safety related
issues on site. The person is appointed

to assist the CEQ with his/har overall
duties.

B3 Subordinate Construction Work | CR 6.2 A competent person to assist with daily
Supervisors supervision of construction / building
work.

The person assists the Construction
Work
Supervisor.

B4 Health & Safaty Section 17 A compatent parson(s) to inspect H& S
Representative(s) In
reference to plant, machinery and Health

Safety persens in the workplace.

B5 Incident Investigator A GAR 8 A competent persen to investigate
incidents

{ accidents on site and could be:

= The employer

- H & S Representative

- Dasignated person
-Memberofthe H& S

- Committes

BS Risk assessment co-ordinator CRY A competent person to co-ordinate all
risk assessments on behalf of tha

Contractor,

B7 Fall protection plan co-ordinator | CR 8 A competent person to prepare and
amend the fall protection plan.

B8 First Aiders GSR 3 A qualified person top address all on site
first aid cases.

B% Excavation Inspector CR 11 A competent parson to inspact
excavation werk and ensure that
approved safe working procedures ars
followad at all times.

B10 Ladder Inspector GSR 13A A competent person to inspect ladders
daily

and ensurs they are safe for use,
keeping monthly record

B11 Temporary electrical CR 22 A competent person to control all
Installations temporary slectrical Installations.
Inspector

B12 Construction Safety Officer CR& A compatent parsen to fulfil the functions
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| as set out in 2.3.24 of the HSS.

ANNEXURE C

GENERAL COMPLIANCE REQUIREMENTS

The Contracter shall comply with but not be limited to the following requirements. Report in writing on
these to the Client at progress meetings or at least monthly which ever is sooner.

ITEM WHAT WHEN OUTPUT ACCEPTED BY
CLIENT
AND DATE
C1 Construction-phase Monthly review Contractor to report on status of
Haalth & Safaty Plan health & safaty plans — monthly
cz Health & Safety Flle Open flle when Have flls on hand at meetings.
construction begins Contractors to report on their file at
and maintain monthly health & safety mastings
throughout
c3 OHS Act and Monthly review To be kept in the health & safety
Relavant Ragulations file on sita
C4 Induction Training Every worker before Attendance registers to be kept.
hefshe starts before
Ch Awareness [raining At loast waakly Attandance registers to be kapt.
{Toolbox talks)
Cé Health & Safaty Monthby Meseting minutes tc be kept.
Masstings
C7 Health 8 Safety Monthly Report covering:
Rooms * Incidents/accidents and
investigations
= Non conformances by
employass & Contractors
+ Internal & External H & S audit
_ Reports _
cs Emargency Monthly avaluation of | Table procedurs in writing as well
Procaedures procedurs as telephone numbers
(] Risk assessments Updated and signed Documented risk assessments
off at least monthly
C10 | Safe work procedures | Drawn up before Documented sef of safe work
workers are exposed procedures (method statements)
to naw risks reviewed and signed off
C11 General Inspections Daily and weekly Report OHS Act compliance:
- Excavations
- Portable slactrical tools
- Temporary electrical installations
- Materials hoist
C12 [ General Inspactions Monthly Ladders
C13 | General Inspections 3-monthly - Lifting tackle
- Oxy-acetylene cutting & welding
sels

- Fall prevention and amrest
Equipment
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C3.2 HIV/AIDS REQUIREMENTS
1. SCOPE

This specification contains all requirements applicable to the Contractor for creating
HIV/AIDS awareness ameongst all of the Workers invelved in this project for the
duration of the construction period, through the following strategies:

. Raising awareness about HIV/AIDS through education and information on the
nature of the disease, how it Is transmitted, safe sexual behaviour, attitudes
towards pecple affected and people living with HIV/AIDS, how to live a
healthy lifestyle with HNV/AIDS, the importance of voluntary testing and
counselling, the diagnosis and treatment of Sexually Transmitted Infections
and the closest health Service Providers

. Informing Workers of their rights with regard to HIV/AIDS in the workplace

. Providing Workers with access to condoms and other awareness material that
will enable them to make informed decisions about sexual practices

2. DEFINITIONS AND ABBREVIATIONS

2.1 Definitions

Service Provider: The natural or juristic person recognised and approved by
the Mhlontlo Local Municipality as a specialist in
conducting HIV/AIDS awareness programmes.

Service Provider Workshop Plan: A plan outlining the content, process and
schedule of the training and education workshops,
presented by a Service Provider which has been approved
by the Representative/Agent.

Worker: Person in the employ of the Contractor or under the
direction or supervision of the Confractor er any of his Sub-
contractors, who is on site for a minimum period of 30 days

in all.
22 Abbreviations
HIV Human Immunodeficiency Virus
AIDS : Acquired Immune Deficiency Syndrome
STl Sexually Transmitted Infection
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3. BASIC METHOD REQUIREMENT

The Contractor shall, through a Service Provider, conduct onsite workshops with the
Workers.

The Service Provider shall develop and compile a Service Provider Workshop Plan to
be presented at the werkshops and which will be best suited for this project to
achieve the specified objectives with regard to HIV/AIDS awareness.

The Service Provider Workshop Plan shall be based on the fellowing information

provided by the Contractor:

. Number of Workers and Sub-contractors on site

. When new Workers or Sub-contractors will jein the construction project

. Duration of Workers and Sub-contractors on site

. How the maximum number of Workers can be targeted with workshops

. How the Contractor prefers workshops to be scheduled, e.g. three hourly

sessions per Worker, or one 2.5 hour workshop per Werker

. Prefile of Workers, including educational level, age and gender (if available)

. Preferred time of day or month to conduct workshops

. A Gantt chart reflecting the construction pragramme, for scheduling of
workshops

. Suitable venues for workshops The Contractor shall submit the  Service

Provider Workshop Plan for approval within 21 days after the tender acceptance date.
After approval by the Mhlontlo Local Municipality Representative/Agent, the
Contractor shall make available a suitable venue that will be conducive to education
and training.

The Service Provider Workshop Plan shall address, but will hot be limited to the
following:

3.1 The nature of the diseass;

3.2 How it is transmitted;

3.3  Safe sexual behaviour;

34  Post exposure services such as voluntary counselling and testing (VCT) and
nutritional plans for pecple living with HIV/AIDS;

3.5  Attitudes towards other people with HIV/AIDS;

36 Rights of the Worker in the workplace;

3.7  How the Awareness Champion will be equipped prior to commencement of
the HIV/AIDS awareness programme with basic HIV/AIDS information and the
necessary skills to handle questions regarding the HIV/AIDS awareness
programme on site sensitively and confidentially;

38 How the Service Provider will support the Awareness Champion;

3.9 Location and contact numbers of the closest clinics, VCT facilities, counselling
services and referral systems;

3.10 How the workshops will be presented, including frequency and duration;

3.11  How the woarkshops will fit in with the construction programme;

3.12 How the Service Provider will assess the knowledge and attitude levels of
attendees to structure workshops accordingly;
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3.13 How the video will be used;
3.14 How the Service Provider will elicit maximum participation from the Workers;
3.15 Aquestions and answers slot (interactive session)

The Service Provider YWorkshop Flan shall encompass the Specific Learning
Qutcomes (SLO) as stipulated.

4, HIV/ AIDS AWARENESS EDUCATION AND TRAINING

4.1 Workshops
The Contractor shall ensure that all Workers attend the workshops.

The workshops shall adequately deal with all the aspects contained in the
Service Provider Workshop Plan. A video of HIV/AIDS in the construction
industry, which can be obtained from all Offices of the Mhlontlo Local
Municipality, is to be screenad to Workers at workshops. In order to enhance
the leaming experiencs, groups of not exceeding 25 people shall attend the
interactive sessions of the workshops.

42 Recommended practice

4.2.1 Worksh dul

Presenting information contained in the Service Provider Workshop Plan can
be divided in as many workshop sessions as deemed practicable by the
Contractor, provided that all Workers are exposed to all aspects of the
workshops as outlined in the Service Provider Workshop Plan. Breaking down
the content of information to be presented to Workers into more than one
workshop session however, has the added advantage that messages are
reinforced over time while providing opportunity between workshop sessions
for Workers to reflect and test information. Workers will also have an
opportunity to ask questions at a following session.

4.2.2 Service Providers

A database of recommendead Service Providers is available from all Offices
of the Mhlantlo Local Municipality.

423 HIV/AID ific L earnin m hd ment Criteri

Workers shall be exposed to workshops for a minimum duration of two-and-

a-half hours. In order to set a minimum standard requirement, the following
specific leaming outcomes and assessment criteria shall be met

4.2.3.1 LNIT 1: The nature of HIV/AIDS

After studying and understanding this unit, the Worker will be able to
differentiate between HIV and AIDS and comprehend whether or not it is
curable. The Worker will also be able to explain how the HI virus operates
once a person is infected and identify the symptoms associated with the
progression of HIV/AIDS.
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4.2.3.5

Assessment Criteria:
1. Define and describe HIV and AIDS
2. List and describe the progression of HIV/AIDS

NIT 2: Transmission of HI vi

After studving and understanding this unit, the Worker will be able to identify
bodily fluids that carry the HI virus. The Worker will be able to recognise how
HIV/AIDS is fransmitted and how it is not transmitted.

Assessment Criteria:

1. Record in what bodily fluids the HI virus can be found

2.  Describe how HIV/AIDS can be transmitted

3. Demonstrate the ability to distinguish between how HIV/AIDS
transmitted and misconceptions around transmittance of HIV/AIDS

UNIT 3: HIV/AIDS preventative measures

After studying and understanding this unit, the Worker will comprehend how
to act in a way that would minimise the risk of HIV/AIDS infection and to use
measures to prevent the HIV virus from entering the bloodstream.

Assessment Criteria:

1. Report on how to minimise the risk of HIV/AIDS infection

2. Report on precautions that can be taken to prevent HIV/AIDS infection

3. Explain or demonstrate how to use a male and female condom.

4.  List the factors that could jeopardize the safety of condoms provided
against HIV/AIDS transmission

UNIT 4: Voluntary HIV/AIDS " tost]

After studying and understanding this unit, the Worker will be able to
recognise methods of testing for HIV/AIDS infection. The Worker will be able
to understand the purpese of voluntary HIV/AIDS testing and pre- and post-
test counselling.

Assessment Criteria:

1. Describe methods of testing for HV/AIDS infection

2. Report on why voluntary testing is important

3. Report on why pre- and post-test counselling is important

UNIT 5: Living with HIV/AIDS

After studying and understanding this unit, the Worker will be able to
recognise the importance of caring for people living with HIV/AIDS and be
able to manage HIV/AIDS.

Assessment Criteria:

1.  List and describe ways to manage HIV/AIDS

2. Describe nutritional needs of people living with HIV/AIDS

3. Describe ways to embrace a healthy lifestyle as a person living with
HIV/AID

4, Explain the need for counselling and support to people living with
HIV/AIDS
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4.2.3.6 LNIT 6: Treatment options for le with HIV/AID.

After studying and understanding this unit, the Worker will be familiar with
the various treatments available to HIV/AIDS infected or potentially
HIV/AIDS infected people.

Assessment Criteria:

1.  Discuss anti-refroviral therapy

2.  List methods of treatment to prevent HIV/AIDS transmission from
mother-to-child

3. Describe the need for reatment of opportunistic diseases for people
living with HIV/AIDS

4. Describe post exposune prophylactics.

4.3 Displaying of plastic laminated posters and distribution of information
booklets

The Contractor shall obtain a set of four laminated posters conveying different key
méssages and information booklets, which are available from Offices of the Mhlontlo
Local Municipality.

The above-mentioned posters and information hooklets have been prepared to raise
awareness and to share information about HIV/AIDS and STI's.

Posters or display stands shall be displayed on site as soon as possible, but not later
than 14 days after the date of site handover.

Posters shall be displayed in areas highly trafficked by Workers, including toilets, rest
areas, the site office and compounds.

The posters on display must always be intact, clear and readable.

Information booklets must be distributed to all Workers as soon as possible, but not
later than 14 days after site handover, or as soon as the Worker joins the site.

1. PROVIDING WORKERS WITH ACCESS TO CONDOMS

The Contractor shall provide and maintain condom dispensers and make both male
and female condoms, complying with the requirements of SABS IS0 4074, available
at all times to all Workers at readily accessible points on site, for the duration of the
contract. The Contractor may obtain condom dispensers from the Department of
Health and condoms may be obtained from the Local Clinic or the Department of
Health.

At least one male and one female condom dispenser and a sufficient supply of
condoms, all to the approval of the Representative/Agent, shall be made available on
site within 14 days of site hand over. Contractors should note that arrangements to
obtain condoms from the Department of Health Clinics prior to site hand over may be
hecessary, to ensure that condoins ars available within 14 days of site handover.

Condoms shall be made available in arecas highly trafficked by Workers, including
toilets, the site office and compounds.
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6 ENSURING ACCESS TO HIV/AIDS TESTING AND COUNSELLING FACILITIES
AND TREATMENT OF SEXUALLY TRANSMITTED INFECTIONS (STI)

The Contractor shall provide Workers with the names of the closest Service
Providers that provide HIV/AIDS testing and counselling and Clinics providing
Sexually Transmitted Infection (STI) diagnosis and treatment. Information on these
Service Providers and Clinics must be displayed on a poster of a size not smaller
than A1 in an area highly frafficked by Workers.

7. APPOINTMENT OF AN HIV/AIDS AWARENESS CHAMPION

Within 14 days of site handover the Contracter shall appoint an Awareness
Champion from amongst the Workers, who speaks, reads and writes English, who
speaks and understands all the local languages spoken by the Workers and who

shall be on site during all stages of the instruction period.

The Contractor shall ensure that the Awareness Champion has been trained by the
Service Provider on basic HIV/AIDS information, the support services available and
the necessary skills to handle questions regarding the HIV/AIDS programme in a
sensitive and confidential manner.

The Awareness Champion shall be responsible for:

7.1 Liaising with the Service Provider on organizing awareness workshops;
72 Filling condom dispensers and monitoring condom distribution;

7.3 Handing out information booklets;

7.4 Placing and maintaining posters

8 MONITORING

The Contractor shall grant to the Representative/Agent reasonable access to the
construction site, in order to establish that the Contractor complies with his
obligations regarding HIV/AIDS awareness under this contract.

The Confractor must report problems experienced in implementing the HIV/AIDS
requirements to the Representative/Agent.
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C3.3 OCCUPATIONAL, HEALTH AND SAFETY
C3.3.1 GENERAL
C3.3.1.1 Tander Document

This document is the pre-contract Health and Safety Specification which must be used by the
Principal Contractor and Sub Contractors appointed by the Pringipal Contractor to compile Haalth and
Safety Plans for this project and forms part of the tender documentation.

Tha Pringipal Contractor and Sub Contracters’ particular afttention is drawn to this specification
whereby

“Upon award of the contract, the confractor Is to assums and adopt the function and dutles of the

Principal Contractor as set out in the Construction Regulations 2003 No. R. 1010 promulgated 18 July
20037

The health and safety specifications cutlined herein must be taken into account and due allowance
made within the pricing of appropriate items contained within the spacification. Where the tendarer is
of the opinion that a requirement is missing or is not adequately specified then this shall be drawn to
the Client attention during the tender period. In the absence of any direction to the contrary, the
tenderer shall as part of the tendar submission, sat out the details of such discrapancy together with
the costs associated therewith, separately identified and included within the tendsr figure.

C3.3.1.2 Principal Contractor
Tha successful tanderer will on signing of the contract for:

PROJECT NAME: MTHONYAMENI TO MQOBISO ACCESS ROAD

Be required to fulfill the function and duties of the Principal Contractor as set out in the Construction
Regulations 2003 No. R.101¢ promulgated 18 July 2003,

<3313 Start of Construction Phase

The construction phase shall not commence untll the Princlpal Contractor’s Health and Safety Plan
was considered and approved by the Client and Design Team. The Client shall discuss and negotiate
with the Principal Contractor the contents of the Health and Safety Plan submittad by the Principal
Contractor before finally approving it for implementation.

Tha construgtion phase shall not commance until written permission is received from tha Client. In this
respect the Client may rely on the advice of the Technical Team as to the adequacy and
comprehensiveness of the Plan offered by the Principal Contractor.

In preparing their detailed Health and Safety Plan based on the relevant sections of this Health and
safety Specifications supplied to them by the Client, contractors must allow for the adoption of safe
working procedures and co-ordinate and ratiohallze activitles to aveld gonfrollable hazards arsing dus
to clashes of aclivities.

C33.14 Sub-Contractors, Suppliers & Designers

Tha Principal Contractor shall ensura that all direct appointments in connection with this project
include provisions for the compliance of his sub-contractors, suppliers and designers, ele, with the
relevant provision of the Occupational Health and Safety Act (Act 85 of 1993) and it's Regulations, in
particular the Construction Regulations 2003 No. R. 1010 promulgated 18 July 2003.
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C3.31.5 Liaison

The Princlpal Confractor shall togsther with all his appelntass, llalson with the Cllent as required
under the Regulations and agrees procedures for the transfer of relevant Information in respect of
designs and in connection with the preparation of the Health and Safety Fils.

£3.3.1.8 Advice

The tenderer shall, as part of the tender submission, indicate where advice will or may be required of
the Client in respect of the competence of the tenderer's designers and the adequacy of resources

allocated or to be allocated by tham.

C3.3.1.7. Undertaking by Principal Contractor and Sub-Contractors appointed by the Principal
Contractor.

Tha Principal Contractor as well as Sub-Contractors appeintad by him / har shall undertake in writing

to ensure that the provislens of the Occupational Health and Safety Act (Act 85 of 1993) and Hit's
Regulations, in particular the Construction Ragulation of 2003 No. R 1010 and any amendments or re-
enactmants thersto are complisd with.

The attached Occupational Health and Safety provisions undertaking form for the Principal Contractor
shall be completad and signed by the Project Managar of the company / firm awarded the tender.

C3.3.1.8 Client's Occupational Health and Safety Agent: To be appointed
C3.3.2 INFORMATION REQUIREMENTS

The contractor must provide the following Information.

£3.3.21 Genaral

» The Principal Contractor / Sub-Contractor shall have an OHS Policy in accordance with the
OHS(Occupational Health and Safaty Act, Act 85 of 1993} and include a copy of tha Policy in
the Health and Safety Plan to be submitted by the Principal Contractor / Sub-Contractor.

» The Pringipal Confractor / Sub-Contractor shall promptly display a copy of the Company’s
OHS Policy on the OHS Nofice Board for the duration of the contract and include it into
information providad to persons at the contract OHS induction.

* The Principal Contractor shall develop a Gontract specific OHS Management Commitment
Statement basad on the Company's OHS Policy.

» The Principal Contractor's Projest Managing shall sign the Commitment statement and
prominantly display a copy on the OHS Notice Board for the duration of the contract. A copy
of the Commitment Statement shall be included in information provided to persons at the
Contract OHS induction and a copy shall alsc be supplied to each sub-contractor.

C3.3.21 Management

» Detalls of tha personnsl and managsment systems to be put In place to prepare, manage,
implement, conduct and monitor the Health and Safety Plan for the project.

Broadly speaking your:

+  Organization’s internal structura that establishes SHE (Safaty, Health and Envircnmental)
ROLES, RESPONSIBILITIES, ACCOUNTABILITIES, and REPORTING RELATIONSHIFS,

»  SHE (Safety, Heakth and Envircnmental) PLANS, POLICIES, PROCEDURES, DIRECTIVES

and STANDARDS that provide instructions as to how activities and functions are to be carried
out,
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» SHE (Safety, Health and Environmental) CONTROLS, INSPECTIONS, REVIEWS, eto. built
into construction operations to ansure that performance is consistent with SHE (Safety, Health
and Environmental) objectives and requiraments,

+ SHE (Safety, Health and Environmental} COMMUNICATION MECHANISMS for collecting,
handling and reporting information.

In pthar words Management Systems that spacifisas WHO is geoing to do WHAT, WHERE,
WHEN, WHY and HOW.

» Details of relevant qualifications and exparience held by the persons nominatad above,
including recent health and safety education and training undertaken.

*  Proceduras for datermining the competence of contractors engaged on the projact, whether

employed by the contractor directly or by others, to fulfil their duties under the Construction
Regulations 2003 {(No. R.1010 Promulgatsd 18 July 2003)

c33.2.2 Hazard |dentification, Risk Assessment and control

» The Principal Contractor / Sub-Contractor shall detail and implement procedures that will
identify hazards, assess risks and determine suitable confrol measures as they arise
throughout term of the contragt. These progedures shall both comply with and be
implemented and managed in accordance with the specification.

+  The Pringipal Contractor / Sub-Contractor shall detail and implement procedures that ensura
control measures are evaluated for effectiveness and modified as necessary. The evaluation
precadura shall datail the respensibilitiss, imelines and records that will be kept as part of the
process,

» Where Risk is controlled through administrative control measures, the Principal Contractor /
Sub-Contractor shall ensure that the administrative measures are:

a) Clearly documented and those parsonnal responsible for implamantation and management
are explicitly defined;

b) Understood by all relevant personnel through training and assessment;

¢} Implamentad as documented and promptly reviewed for effectivenass following initial
Implamantation;

d} Amendead and authcrizad as required;

g} Adequately supervised, managed and audited to ensure continuing compliance;

) Available at all times wherever the measures are being implemented.
< Any piace of plant or equipment not complying with the specification shall ceass operation
until the Principal Contractor / Sub-Contractor can demonstrate to the satisfaction of the
Client / Client’s Agent that the piece of non-conforming plant or equipment conforms to these
requiramsnts.
C3.3.23 Haalth and Safaty Plan

The Principal Contractor / Sub-Contractor shall develop a Health & Safety Plan to reflect variations in
design or changes in site conditions and liaise with the Client /
Client's Agent.
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The Principal Contractor shall develop this Health and Safety Plan so that it;

g) Incorporates the confractor's approach to managing the censtruction work to ensure the
health and safety of all persons carrying out the construstion work and all persons who may
be affected by their work.

h)} Includes the risk assessments prepared by all Contractors under their duties set out in the
Construction Regulations 2003 and any other relavant legislation (i.e. the OHS Act and
Regulations, efc).

i) Includes the arrangements for ansuring that, whare appropriate or specifically requastad, all
Contractors / Sub-Contractors prepare suitable and sufficient method statements for their
construction works which incorporate adequate measures for ensuring the health and safety
of all persens who may be affected by thase works.

i) Incorporates the common arrangements for site safety, statutory notices and registers stc.

K} Includes the site rules to be adopted for controlling the risks to health and safety during the
construction phasa(s) or the projact.

) Includes reascnable arrangements for monitering compliance with health and safety
lagislation and site rules.

m) g) Includes reasonable measures to ensure co-operation between all Confractors and Sub-
Contractors in respect of health and safety provisions and prohibitions.

n} Includes the steps to be taken to ensure that only autherisad persons are allowed into any
premises or parts of the site / premises where censtruction work Is belng carrled out.

o} Includes arrangements for emergency procaduras.

p} Includes amangements for ensuring that, so far as is reascnably practicable, every Contractor
and Sub-Contractor is providad with comprehensible information about the risks to health and
safety of that Confractor / Sub-Contractor, or of any employees or other persons under their
control, arsing out of the construction works, including the emergency procedures

q) Includes details of the amangements for ensuring, so far as is reasonably practicable, that the
amployass or other parsons under the control of any Contractor f/ Sub-Contractor, and any
visltors to the slte, recelve adequate Information about the rsks to thelr health and safety
arising out of the construction works and, where necessary, adequate training to camry out
their work in a safe and healthy mannar.

r Includes arrangements for providing all persons at work on the site and visitors to the site with
the opportunity and means of discussing and offering advice on haalth and safety issues
relating to the construction works,

8) Includaes arrangements for the reperting of any accidants, injuries or dangerous occurrences,
including conforming to the statutory requirements.

) Can be modifled as the work proceeds to take account of any Information recelvad from
Contactors § Sub-Contractors, any experience gained during the course of the project or any
changes nacessary as a rasult of unforeseen circumstances or alterations to the dasign.

C3.3.24 Programme

Atime estimate required by the contractor to implement the Health & Safety Plan sufficiently for works
tc commence on site.
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C3.3.25 Cost

A detalled breakdown of costs allowad In the contractor's tender for preparing, managing,
implementing and monitoring the Health and Safety Plan, and for complying with the requirements
imposad on the Principal Contractors under the Construction Regulations of 2003{No. R. 1010
Promulgated 18 July 2003).

£3.3.3 GENERAL SITE SAFETY
C3.3.341 Safety training & education

The Principal Contractor shall detail the OHS competencies and training received by its contract
management personnel.

The Principal Contractor's Health and Safety Plan shall have a detailed register of the skills and
competancies for all personnel for the activities that the personnal will undertake under the contract.

(E.g. Moblle plant operators crane operators etc.)

Tha Principal Contractor shall demenstrate and maintain documantary evidenca of competancies on
site for the duration of the contract.

€3.3.3.1.1 Induction Training

The Principal Contractor / Sub-Contrastor shall develop and detail a Site Induction Training
Programms as part of the Occupational Health and Safety Plan to be submitted to the Client prior fo
commencement of construction that includes as a minimum:

u) Tralning related to hazards lIkely to be encounterad on Site and control measures that have
been developed in response to these hazards;

v) Roles and Responsibilitias;

w} The requirements of the Health and Safety Plan submitted and approved

X} Address the identified issues in the Fire Safety, Emergency, Evacuation and Rescue Plan to
ensurg that all Site personnal are aware of procedures in the avent of an incident or
SMergencsy oocumming;

The Principal Contfracter / Sub-Confractor shall evaluate all persons undertaking the site Induction
Training through a written test to ensure that inductees have an understanding of the OHS
(Qocupational Health and Safety) requirements for the contract. The writtan tasts shall be signed and

dated by the person undertaking the Induction training to attest to thelr understanding and be ratalned
by the Principal Contractor / Sub-Contractor as a record that the training has been completed.

€3.3.3.1.2 Induetion training for specified work

Tha Principal Contractor / Sub-Contractor shall conduct Site Specific Occupational Health and Safaty
Induction Training for all personnel, the Client and all visitors not escorted on Site by inducted persons.

Tha Principal Contractor / Sub-Contracter shall evaluate all persons undartaking the Site Induction
Training through a written fest to ensure that inductees have an understanding of the OHS
{Occupational Health and Safety) requirements for the contract. The written tests shall be signed and
dated by the person undertaking the Induction training to attest to thelr understanding and be retalned
by the Principal Contractor / Sub-Confractor as a record that the training has been completed.
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C3.3.3.2 Recording & reporting of injuries

Make arrangements for all contractors to report accldents, lll health and dangerculs occurrances
notable to the Department of Labour under Section 24 of the OHS Act (Occupational Health and
Safety Act, Act B85 of 1993) (Reporting to DOL (Department of Labour) Inspector regarding certain
incidents).

All lost tima incidents associatad with the contract works or reportabla as defined by Section 24 of the
OHS Act shall be immediately reported to the Client.

The Principal Contractor / Sub-Contractor shall provide a detailed raport of all accidents / incidents,
including events that could have become lost time incidents were it not for fortuitous dircumstances to
the Client within 5 days of the incident occumming. The Principal Contractor / Sub-Contractor shall
provide coples of all reports and Information assoclated with the Incldents to the Cllent. Coples of
reports must be placed on the Health and Safety File.

Whete the Princlpal Contractor / Sub-Contractor has been:

. Served with a prohibition, contravention or improvement notice under the OHS Act; or
. Required to comply with any order issued by an inspector for the Department of Labour;

- Tha Principal Contractor / Sub-Contractor shall immediataly supply a copy of that notice,
order or nofification to the Client.

- Whers the Principal Confractor / Sub-Confractor have been served with a summons or is
convicted of any offence in relation to occupational health and safety, the Principal Coniractor
{ Sub Contractor shall immediatsly supply a copy of that summons te tha Client.

- The Principal Contractor / Sub-Contractor shall detail the reporting and investigation
proceduras for incident investigation. The procedures shall include the investigating officer
responsible and the time limits imposed for reperting and investigating the incident and to
implement corractive action in a timely manner so as to prevent a recurrence.

- The client may participate in or undertake an investigation into the incident, injury or illness at
its discretion and the Principal Contractor / Sub-Contractor shall cooperate with and provide
assistance to the investigation organized and undertaken by the Client.

C3.3.3.3 First Aid

« Establish and implement a first-aid programme to provide emergency treatment to victims of
accidents, chemical substances or sxcassive exposurs to toxic substances.

The pregramme shall include:

proper first aid facilities administered by qualified personnel,
first-aid boxes,

first-aid room, where there are 500 or mora workers on site,
fraining and re-training of first-aiders,

first-aid treatment proceduras,

standard procadures,

special procedures, e.g. for poisoning,

maintenanca of first-aid facilities

# EH 4 ¥ E & = B

o All first-aid provisions shall comply with the OHS Act (Act 85 of 1993)
C3.3.34 Fire protection and prevention

« Appropriate measuras must be taken to aveid the risk of fire.

= Sufficient and suitable storage must be provided for flammable liquids, solids and gases.

»  Smoking must be prohibited and notices in this regard must be prominently displayed in all
places contalning readlly combustible or flammable materals;
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Combustible materials must not accumulate on the construction site.

Welding, flame cutting and other hot work may only be done after the appropriate precautions
have basen taken to reducs the risk of fire.

Sultable and sufficlent fire-axtingulshing squipment must be placed at strategle locations and
such equipment must be maintained in good working order.

A sufficiant number of workers must ba frainad in the use of fire-axtinguishing aquipmsnt.

33358 Site Emergency Procedures

The Principal Contractor / Sub-Contractor shall establish an Emergency Evacuation and Rescue plan.
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The plan shall include tha following detail:

The role and respensibility of every individual in the work area on fire safety emergency
avacuation and rescls;

General work area precautions, fire prevention, detection, protection and warning alarm
systams;

Fire fighting and rescue aquipment including types of fire extinguishers;
Fira safety maasuras for Site accommodation;

Escape and communication;

Fire brigade access, facilities and coordination;

Fira drills and fraining including the use of fire fighting aquipment;
Matenal storage including flammable liquids, gasses and waste;

The Principal Contractor / Sub-Contractor shall ensure that all procedures, precautionary measures
and safety standards stipulated in the Plan are communicated, implemented and complied with by all
workers including othar interfacing contractors on Sita.

The Principal Contractor / Sub-Contractor shall practice their emergency preparedness within six (6)
weeks of the commencemant of work and at least four {4) monthly intervals thareatftsr.

The Principal Contractor / Sub-Centractor shall review and ensure the adequacy of the Plan as the
work progress.

The Principal Contractor / Sub-Contractor shall conduct monthly checks on fire fighting equipment
and test alarms and detection devices installed on Site and document findings in a register which
shall be on site at all times for inspaction.

The Princlpal Confractor / Sub-Confractor shall conduct weelkly Inspactlons of ascape routes, flre
brigade access, fire fighting facilities and working areas to ensure that the requirements stipulated in
the Fira Safety, Emergancy, Evacuation and Rescue Plan are complied with. All inspaction records
shall be documented in registers and kept in the Health and Safety file for inspection at any time.

£3.3.36 Houssksaaping

Suitable housekeeping must continucusly be implemented on the construction site, including:

»

proper storage of materials and equipment
remcval of scrap, waste and debris at appropriate intervals;

Loose materials shall not be placed or allowed to accumulate on the site so as to obstruct access and
agraas from workplaces and passageways.

¢3.3.3.7 Stacking & Storage

Adequate storage areas are must be provided,
Sterage areas must be kept neat and under control.
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C3.3.338 Numination

Provide adequate artificlal lighting when work Is carrad out after dark or Inslde bulldings.
C3.3.3.8 Sanitation f Hygisne
Provisicn of site hygiene facilities:

«  One sanitary facllity for every 30 workers.
+  Adequate washing facilities.

»  Onoe shower facility for avery 15 workers;

Drying sheds, huts, rooms or other accommodation for sheltering during bad weather, storing clothes
and taking meals. Facliitles should Include tablas and chalrs, sultable maans for belling water and a
supply of wholesome drinking water.

The confractor shall provide reascnable and sultable Iving accommodation for the workers at
construction sites which are remote from their homes and where adequate transportation between the
site and thair homas, or other suitable living accommodation, is not available.

C3.3.2.10 Personal Protective Equipment

The Principal Contractor / Sub-Contractor shall provide and maintain suitable PPE (Personal
Protective Equipment) for all employees employed on the Site.

The Principal Contractor / Sub-Contractor shall ensure that such PPE comply with the requirements of
the OHS Act (Occupational Haalth and Safaty Act, Act 85 of 1993).

The Principal Contractor / Sub-Contractor shall also ensure that all equipment is properly used by his
[ her employeas during the course of their work.

The Principal Contractor / Sub-Contractor shall record all issues of all equipment to his / her
amployaes in documented ragistars and such registars shall be kept in the Haalth and Safety File on
site and made available for inspection at all times.

The Pringipal Contractor / Sub-Contractor shall provide the Client / Client's Agent with a colour code
by which emplovees will be identified with regard to occupations, responsibiliies, accountabilities,
reporting ralationships and access to diffsrent locations on site. (&.g. hard hats, overalls).

PPE shall be provided, used, and maintained in a sanitary and reliable condition wherever it is
necassary by reason of hazards.

All personal protective equipment shall be of safe design and construction for the work to be
parformed.

Caaan Permit to work requirements
Institute a "hot work™ permit system in respect of:

+  mefalwork flame cutting,
» site welding,

€3.3.3.12 Lock-ourt
Institute a "Lock-out” procadurs in respect of controlling enargy so as to pravent unsxpactad operation
or gclivation of machinery or equipment. This procedure must include a written policy, specific

precedures, rules and supervisory follow-up, covening the positive locking of switches and valves to
ensura that alterations, maintanance, set-up and or cther work can be parformed safely.
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€3.3.3.13 Monthly Health and Safety Audits

Tha Principal Contractor shall carry out monthly Haalth and Safaty Audits on the measures contalned
within his / her Health and Safety Plan submitted to the Client as well as Health and Safety Plans
submittad by Sub-Contractors appointad by the Principal Contractor to demonstrate that the required
level of health and safety are being achieved and maintained and compile a full report to the Client on
such audit.

The Client will audit the Principal Contractor as well as his / her Sub-contractor's Health and Safety
Plans from time to time and will advise the Principal Contractor of any matter with which he / she is

not satisfied and the Principal Contractor shall take such staps as are nacessary to satisfy the Cliant.
The Client will carry out such audits as he / she considers necessary but not less than monthly.

The Principal Contractor shall make available, specialist personnel as the Client may consider
nacassary for the performance of such audits.

The Principal Contractor shall develop and maintain an Audit Schedule that details the audits plannead
to ba undertakan by the Principal Contractor of the work under the contract, including sub-contractors,
for the duration of the contract. The Audit Schedule shall form part of the Health and Safety Plan that
needs to be submitted by the Principal Contractor.

Audit reports shall detail the scope of the audit, the audit questions and the audit findings.

The Client shall bs promplly provided with copies of all audit reports together with other
documentation to show that all matters raised have been appropriately addressed.

Unless otharwlse directed by the Client the Pringlpal Contractor / Sub-Contractor shall undertaks Its
initial OHS Audit within 4 weeks of commencement of work. The Principal Contractor f Sub-Contractor
shall undertake subsequant OHS Audits at a fraquency not less than once every 3 months.

All Principal Contractor's OHE Audits shall include an assessment of Sub-Contractor compliance with
the approved OHS Plan.

C3.3.2.14 Management Review

The Principal Contractor shall undertake an independent review of the Health and Safety Plan for the
contract in accordance with the requirements of the CHS Act, relevant Ragulations and in particular
the Construction Regulations 2003.

A review shall be undertaken 3 months after commencement of tha contract and svery 6 months
thereafter for the duration of the contract.

Following tha completion of the review, the Principal Contractor shall submit a written report that
details the suitability, adequacy and effectiveness of the OHS Plan and to cerlify that the Site
procedures, practices and operations are in accordance with the contract.

€3.3.3.15 Provision of Information

»  Provide Sub-Contractors appelnted by him / har with the relevant seclons of the Health and
Safety specifications pertaining to the construction work which has to be performed.

»  Whete changes are brought to the deslgn and construction, provide sufficlent Information and
appropriate resources to the Sub-Contractor to execute the work safely.

Discuss and negofliate with Sub-Contractors the contents of the Health and Safety Plan /
Plans submitted by them and finally approve such plans for implementation.

»  Ensure that copies of Health and Safety plans compiled by the Principal Contractor and his /
her Sub-Confractors are available on request to an employee, DOL Inspector, contractor,
Cliant.
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»  The Principal Contractor / Sub-Contractor shall detail procedures that will ensure that
personnel are suitably consultaed and communicated with during the planning and application
of work activitles assoclated with the contract.

+ The Principal Contractor / Sub-Contractor shall detail the procedures for the identification,
assassmert and control of hazards associated with the day-to-day work activities, These
precedures shall include requirements for consultation with personnel invelved in the work
activity.

» The Principal Contractor / Sub-Contractor shall have procedures for ensuring that OHS
information is communicated to and from its personnel. The Principal Contractor / Sub-
Contractor shall hold OHS meetings with all personnel or their representatives at the site on a
weekly basis.

»  Minutes shall be recorded for all OHS meetings and posted on OHS nolice boards within 48
hours of the mesting.

» The Principal Contractor / Sub-Contractor shall maintain at the Site an OHS Notice Board
lecated in a prominent position and accassible to all personnsl, for the distribution of OHS
information.

» Tha Pringipal Contractor / Sub-Contractor shall as a minimum, establish and implemeant
procedures for reporting relevant and timely information with regard to OHS Performance and
incidents.

» The Principal Contractor / Sub-Confractor shall establish, implement and maintain a
controllad copy of all Contract OHS documentation on Site.

»  Where the Principal Contractor / Sub-Contractor's Health and Safety Plan references other
documentation including the contract, the Principal Contractor / Sub-Contractor shall ensure

that section and clause numbers are clearly denoted in its Health and Safety Plan. All
documentation referenced in the Health and Safety Plan shall be available on Site for the
duration of the contract.

» Ensure that Health and Safety Files kept by Sub-Contractors appointed by the Principal
Contractor is kept on site and made available to an inspector, Client.

» Hand over a consoclidated haalth and safaty file to the Client upon completion of construction
work, Including all drawings, deslgns, matarials used and other simllar Information conceming
the completed structure.

* In addition to the Health and Safety File compile a comprshensive and updated list of all
contractors on site accountable to the Principal Contractor as well as the agreements
betwesn the parties and the type of work dona by them.

C3.3.2.16 Stop the execution of Construction Work
Stop any construction / construstion related work condusted by any person on the construction site,
which is not in accordance with the Principal Contractor’s health and safety plan and or the health and
safety plans of Sub-Contractors which possess a threat to the health and or safsty of persons.
C3.3.3.17 Handing over of Project Health and Safety file
» Hand over a consoclidated health and safety file to the Client upon completion of construction
work, including all drawings, designs, materials usad and other similar information concaming
the completed structure.
» In additiocn to the Health and Safety File compile and hand over a comprehensive and

updated list of all contractors on site accountable to the Principal Contractor as well as the
agreements between the parties and the type of work done by them.
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C3.3.3.18 Records and Records Management

«  Tha control of racerds shall be In accordance with the Princlpal Contractor's / Sub-
Contractor's approved Health and Safety Plan for the contract.

«  Records shall be registered, ordered and retained on Site in the Health and Safety File for the
duration of the contract.

G334 CHEMICAL HAZARDS

Tha following construgtion matarials and substances to ba used in the works have been identified as
potentially posing spedial health and/or safety hazards during the project:

NOTE:

Tha above mentioned is not a dafinitive list of all potential harmful products. Other materials and
substances commonly used dulng construction may also present health or safety hazards, however,
it is deemed that these should be familiar to the average competent Contractor as part of routine risk
and OHSH {Occupational Haalth, Safaty and Hygiena) assessments and are thersefora not included
here.

Adopt all precautionary measures provided by manufacturers for storags, use and application of
specified materials.

Data sheets for these, and any other materials that will be used for the works, are to be obtained by
the contractor from the manufacturers.

C3.3.5 SAFETY HAZARDS
£3.3.5.1 Tools
3.3.5.1.1 Hand tools

»  Employers shall not issue or permit the use of unsafe hand tools.

«  Awrench, including adjustable, pipe, end, and socket wrenches shall not be used when jaws
are sprung to the point that slippage occurs.

= Impact tools, such as drift pins, wedges, and chisels, shall be kept free of mushroomed heads.

«  Tha woondan handlas of tools shall be kept frae of aplintsrs or cracks and shall bs kept tight in
the tool.

C3.3.5.2 Portabla slactrical Tools

No person shall use a portable electric tool with an operating voltage which exceeds 50 to earth
unlass —

« it is connected to a source of electrical energy incorporating an earth leakage protection
davics which masts the requirements of saction 36 of the OHS Act or,

* Ris connacted to a source of high frequency electrical energy derived from a generator which
is used solely for supplying energy to such portable electric tool and which arrangement is
approved by tha chilsf Inspector; or

» jtis cleary marked that it is constructad with double or reinforced insulation.

Portable electic tools, togethet with s flexible cord and plug shall be malntalned In a serviceable
condition.

€3.3.6 EXCAVATIONS
» Tha contractor shall ensura that all excavation work is carried out under the supervision of a

competent person who has been appointed in writing.
* The confractor shall evaluate the stahility of the ground before excavation work begins.
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»

The Contracter shall take suitable and sufficient staps in order to pravent any person from
being buried or trapped by a fall or dislodgement of material in an excavation;

Tha contractor shall not permit any person to work in an excavation which has not been
adaquately shored or braced.

Shoring and bracing may not be necessary where-

the sidas of the excavation are sloped to at least the maximum angle of repose measured
relative to the horizontal plane; or

such an sxcavation is in stabla matarial:

Provided that-

parmission being given in writing by the appointad competent parson upon evaluation by him
or her of the site conditions; and

where any uncettalnty pertalning to the stabllity of the soll stlll exists, the daclslon from a
professional engineer or a professional technologist competent in excavations shall be
decisive and such a decision shall be noted in writing and signed by both the compstant
person and a professional aenginger or technologlst, as the case may be;

Take staps to ensura that the shoring or bracing is dasigned and constructed in such manner
rendering it strong enough o support the sides of the excavation in question;

Ensura that no load, material, plant or equipmant is plaged or moved near the adge of any
excavation where it is likely to cause its collapse and thereby endangering the safety of, any
person, unless precautions such as the provision of sufficient and suitable shoring or bracing
are taken to prevent the sides from collapsing;

Causs conveniant and safe means of access to be provided to every excavation in which
persons are required to work and such aceess shall not be further than 6m from the polnt
where any worker within the excavation is working;

Cause every excavation, including all bracing and shoring, to be inspected-

daily, prior to each shift;

after every blasting operation;

after an unexpected fall of ground;

aftar substantial damage to supports; and
after rain,

by a competent person In order to pronounce the safety of the axcavation to ensurs the safety
of persons, and those results are to be recorded in a register kept on site and made available
to an ingpector, cliant, client's agent, confractor or employes upon request;

Cause every excavation which is accessible to the public or which is adjacent to public roads
ot thoroughfares, or wheareby the safety of persons may be endangsred, to be-

adequalely protected by a barrier or fence of at least one meter in height and as close to the
excavation as is practicable; and

provided with waming illuminants or any other clearly visible boundary indicators at night or
when visibility is poor

Cause waming signs te be pesitioned next to an excavation within which persons are working
or camying out inspections or tests.

€3.3.7 FORMWORK & SUPPORT WORK

The confractor shall ensurs that-

all formwork and support work oparatiohs are carriad out under tha supervision of a
competant person who has baen appolnted In writing for that purpose;

all formwork and support work structures, are adequately designed, erected, supporied,
braced and maintained sc that thay will ba capable of supporting all anticipated vertical and
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lateral loads that may be applied to them and also that no loads are imposed onto the
structure that the structure is not designed to withstand.

» The designs of formwork and support work structures ara done with close raference to the
structural design drawihgs and whare any uncertalnty exists, the structural deslaner shouldbe
consulted.

+ All drawing pertaining to the design of formwork or support work structures are kept on the
site and are available on request by an inspector, contractor, client, client's agent or employee,

»  All equipment used in the formwork or support werk structure are carefully examined and
chackad for suitability by a compstent parson, bafore bsing usad.

« Al formwork and support work structures are inspected by a competent person immediately
before, during and after the placement of concrete or any other imposed load and thereafter
on a daily basis until the formwork and support work structure has been remcoved and the
results have been recorded in a register and made available on site.

« If, after erection, any formwork and support work structure is found to be damaged or
weakened to such a degree that Its Integrity Is affactad, It shall ba safely removed or
reinforced immediately.

+  Adaquate precautionary measuras are taken in ordar to-

»  Secure any deck panels agalnst displacement, and

» Prevent any person from slipping on support work or formwork due to the application of
formwork or support work releasa agants.

« The health of any person is not affected through the use of solvents or oils or any other
similar substances.

» Upon casting congrate, the support work or formwork structure should be left in placa until tha
concrete has acquired sufficient strength to support safely, not only its own weight but also
any imposed lcads and not removed until autherization has been given by a competent
person.

*  Provision is made for safe access by means of secure ladders or staircases for all work to be
carriad out above the foundation bsaring lavel.

» All employees required to erect, ,move or dismantle formwork and support work structuresare
provided with adequate training and instruction to perform these operations safaly

+  The foundation ¢onditions are suitable to withstand the weight causad by the formwork and
support work structure and any imposed loade, such that the formwork and support work
structure are stable.

C3.3.8 CONSTRUCTION VEHICLES
The contractor shall ensure that all construction vehicles and mobile plants-

» are of an acceptable design and construction;

* are maintained in a good working order;

+ are used in accordance with thair design and the intention for which they were designad,
having due regard to safety and health;

» are operated by workers who-

i. have received appropriate training and been cerlified competent and been  authorised to
operate such machinery; and

ii. are physically and psychologically fit to operate such construgtion vehicles and mobile plant
by being in possession of a medical certificate of fithess;

+ have safe and sultable means of access;

= are properly organized and controlled by providing adequate signaling or other control
arrangements to guard against tha dangers. ralating to the movement of vehicles and plant, in
otder to ensure thelr continued safe opearation;

» are prevented from falling into excavations, waler or any other area lower than the working
surface by installing adequate edgs protaction, which may include guardrails and crash
barriers;

» where appropriate, are fitted with structures designed to protect the operator from falling
matsrial or from being crushed should tha vehigla or mobile plant ovartum;

» are equipped with an electrically operated acoustic signaling device and a reversing alarm;
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+ are on a daily basis inspected prior to use, by a competent person who has been appointed in
wiriting and the findings of such inspection is recorded in a register,

Tha contractor shall furthermors ansura that-

* no parson rides or be required or pemitted tc ride on any construction vehicle or
o mobile plant otherwise than in a safe place provided thereon for that purpose;

»  every construction site is organized in such a way that pedestrians and vehicles can move
safely and without risks to health;

»  the traffic routes are suitable for the persons using them, sufficient in number, in suitable
positione and of sufficient size;

»  Evary traffic route is, where nacessary indigatad by suitabla signs.

« all construction vehicles and mobile plant left unattended at night, adjacent to a freeway in
nomal use or adjacent te construction areas where work is in progress, shall have
appropriats lights or reflectors, or barricades equipped with appropriate lights or reflectors, in
order to identify the location of the vehicles or plant;

» bulldozars, scrapers, loaders, and other similar mobile plant ara, when being repairad or
when not Ih use, fully lowerad or blocked with controls In a neutral position, motors stopped
and brakes set;

+ whenasver visibility conditions warrant additional lighting, all mobile plant are equippad with at
least two headlights and two taillights when in operation;

» tools and materal are secured in order to prevent movement when transported in the same
compartmant with smployees;

« vehicles used to transport employees have seats firmly secured and adequate for the number
of employees to be camried; and

»  When workers are working on or adjacent to public roads, reflective indicators are provided
and worn by the workers.

C3.3.9 ELECTRICAL INSTALLATIONS

+ Before construction commencas and during the progress theraof, adequate steps must be
taken to ascertain the 'presence of and guard against danger to workers from any electrical
cable or apparatus.

« All parts of slactrical installations and machinery must be of adequate strength to withstand
the working conditions on sonstruction sites;

» In working areas where the exact location of underground electric power lines unknown,
employses using Jackhammers, shovels or other hand tools which may miake contact with a
power line, must be provided with insulated protective gloves or ctherwise that the handle of
the tool baing usad is insulated;

» Al temporary electrical Installatlons must be Inspected at least once a waek and electrical
machinery on a daily basis before use on a construction site by competent persons and the
records of these ingpections must be recorded in a register to be kept on site.

+ The control of all temporary electrical installations on the construction site must be designated
to a competent person who has been appointed in writing.

€3.3.10 USE & STORAGE OF FLAMMABLE LIQUIDS

»  Whers flammable liquids ara being usad, applied or storad it must be done in such a mannar
that would cause no fire or explosion hazard, and that the workplace is effectively ventilated:

o Provided that where the workplace cannot effacively be ventllated-

i. avery employae involved is providad with a respirator, mask or braathing apparatus of a
type approved by the chlef Inspector, and

ii. steps are taken to ensure that every such employee, while using or applying flammable
liquid, usas the apparatus suppliad to him or her;

* No person smokses in any place in which flammable liquid is used or stored, and the
contractor shall affix a suitable and conspicuous notice at all entrances to any such areas
prohibiting such smoking;

»  Flammable liquids on a construction site is stored in a well-ventilated reasonably fire resistant
container, cage of room and kept locked with proper access confrol measures in place;
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» An adequate amount of efficient fire-fighting equipment is installed in suitable locations
around the flammable liquids store with the recognized symbolic signs;

»  Only the quantity of flammabile liquid neaded for work on one day is to be taken out of the
stora for use;

= All containers holding flammable liquids are kept tightly closed when not in actual use and,
aftar their contents have been used up, to be removad from the construction site and safaly
disposed of;

»  Where flammakle liquids are decanted, the metal containers are bonded or earthed,

« No flammable material such as cotton waste, paper, cleaning rags or similar material is stored
together with flammable liquids.

C3.3.12 WELDING & CUTTING
No contractor shall require or permit welding or flame cutting operations to be undertaken, unless —

» the person operating the equipment has been fully instructed in the safe operation and use of
such squipment and in the hazards which may arise from its uss;

+  effective protection Is provided and used for the eyes and resplratory system and, where
necessary, for the face, hands, feet, legs, body and clothing of persons performing such
oparations, as wall as against heat, incandsscent or flying particles or dangerous radiation;

»  |eads and electrode holders are effectively insulated; and

» The workplace ie effectively partitioned off and where not practicable all other persons
exposad fo the hazards are warned and provided with suitable protective equipmant.

No contractor shall require or permit electric welding to be undertaken in wet or damp places, inside
metal vassels or in contact with large masses of metal, unless —

+ tha insulation of tha slactrical leads is in a sound conditicn;

+ the slactrods holder is complstely insulated to prevent accidental contact with ~ current-
carrying parts;

» the welder is completely insulated by means of boots, gloves or rubber mats; and

» atleast ona othar person who has besn properly instructed to assist the weldar in case of an
amergency is and remains in atténdance during operations

No contractor shall require or permit welding, flame cufting, grinding, soldering or similar work to be
undertaken in respect of any tube, tank, drum, vessel or similar object or container where such object
of container —

* is completely closed, unless a rise in intemal pressure cannot render it dangerous; or
+ contains any substance which, under the action of heat, may —

i. ignite or explode; or

ii. reactto form dangerous or poisonous substances,

Where hot work involving welding, cutling, brazing or soldering operations is carried out at places,
other than workplaces which have been specifically designated and equipped for such work, the
employar shall taka steps to ensure that preper and adequate fire pracautions ars takan.

C3.3.13 BLASTING & USE OF EXPLOSIVES

C3.3.13.1 Safely distances

The confractor shall —

+ apply the safety distances for tha respective categories of explosives as stipulated in
Annexure 1 of the Explosives regulations;

» where less than five kilograms of explosives is used, apply to the chief inspector of
ogcupational health and safety for a determination of a safety distance which the amploysr
shall enforce;
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C3.3.13.2 Supervision of explosives

In order to ansure that the provislons of the Act and It's ragulations In relation to explosives
workplaces are complied with, the contractor shall in writing appoint a competent and certified person
in a full-time capacity to be explosives manager in respact of avery workplace whare explosives are
heing used, testad, stored or manufactured;

The contractor shall appoint one or more persons, who are suitably qualified and experienced, as
authorized supsarvisors to assist the explosives managar.

The contractor shall ensure that —

= the explosives manager

a. approves in writing the rules, methods, materials, equipment and tools to be used in
the danget atea;

b. ensures that all persons under his or her control are informed of the hazards related
to their tasks and ara thoroughly trained in safe work procedures, in particular with
respect to shock, fHotlon Hsk of fire, or statlc electiclty, and are famlllar with the
requiremants of the Explosives regulations

¢. prescribes all protective clothing and equipmant to be used in the danger area

d. ensures that the processes and equipment specified in schedule licences are safe
and appropriate for the manufacturing processes envisaged for the workplace.

«  the supervising official

is at all times in a position to exercise control over the operations

reports without delay fo the explosives manager any plant or

equipment under his or her control that has or may have posed a risk:

ansuras that all rules implemanted in the interast of health and safety are at all times
complled with;

stops all work involving explosives if he or she becomes aware of any risk posed to
the health and safsty of persons.

noo®

o

C3.3.13.2 Safe handling of explosives
The contractor shall ensure that —

» all explosives or ingredients thereof are at all times free of foreign material,

= all reasonable precautions are taken to prevent the spillage of explosives;

« gleaning procedurss in the case of a spillage of explosives are prescribed in writing by the
axplosives manager: Provided that whare no cleaning precedures have been prescribed any
unusual spillage of explosives shall be reported immediately to the supervising official:

+ all waste, paper, timber, rags, cotton and similar materials that have bsan in contact with
aexplosives or an ingredient of an explosive are disposed of in a manner prescribed in writing
by the explosives manager: Provided that at the end of the working day all waste and floor
swaapings from dangar araas shall ba depoesitad in the designated places;

«  the explosives or partly mixed explosives are conveyed as soon and as carefully as possible
and taking such precautions and in such a manner as will effectively guard against any
agcidantal ignition or axplosion

= only containers provided for the conveyance of explosives are used for transporting
explosives or partly mixed explosives and that such containers are at all times kept clean, free
from grit and In a good state of repalr:

»  vehicles containing explosives are left unattended conly in designated places

The contractor shall ensure that —

+ all material, equipment, tools or similar articles used in a danger area ara decontaminated
after such use, and that no person makes use of any such aricle that has not been
decontaminated after use in a contaminatad area;

»  Tha cortification of the decontamination process is certified and approvad by the axplosivas
manager or a person authorized by the explosives manager.
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» Unless permission has besn grantad by the chisf inspactor of occupational health and safety,
no contractor shall use —

»  explosives In workplaces other than explosives workplaces approved by the chlef Inspector of
ocoupational health and safety;
+  Any explosives for which no provision is mads in Explosives regulations.

No contractor shall allow unauthorized access to such explosives or bury, dump, hide or abandon any
axplosives.

No contractor shall use any explosive material for blasting purposes unless

= he or she is in possession of a written permission issued by or under the authority of the chief
inspector of occupational health and safety;

» ha or sha Is undargolng training while using such blasting materal under the Immadiate and
constant supervision of a person who is in possession of permission

C3.3.134 Dangerous areas
Tha contractor shall ensure that entry and exit from danger areas is only permitted

» at the permanent authorized point of entry or exit; Provided that entry or exit at any otherpoint
may be authorizaed by the explosives manager or a persen autherizad by him if the authorized
gatekeeper has been informed thereof;

« for persons and vehicles authorized thersto by the explosives manager or a person
authorized by him:

* {o visitors under escort by an authorized person who is aware of the hazards attached to the
danger area.

The contractor shall keep a register of the entries and exits and that register shall be available on the
premisas for inspection by an inspector.

No person shall —

« gnter the danger area with —

f. tobacco;

g. matches, cigarette lighters or other devices capable of generating heat or spark
s0Urces;

h. intoxicating liquor or narcotics;

I. food, madicine or drnkable flulds: Provided that authorzation to enter with such
articles may be granted by the explosives manager for purposes of consumption in
licensad mess rooms and smoking areas: Providad further that spacial rules for the
contrel of such consumption and smoking, approved by the chief inspector of
ocoupaticnal heakth and safety shall be made in writing and shall be enforsed by the
amployar, self-employed parson of user; or

j- radio fransmitters or cellular telephones; or

Tha contragtor shall ensura that hazard warning signs are clearly displaysd at the antfrances to any
danger area.

3314 VESSELS UNDER PRESSURE
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C3.3.14.1 Manufacturer's data plate

Evary user of a boller or prassure vessel shall cause a manufacturer's plate with tha following
minimum particulars to be securely fixed in a conspicuous place to the shell of every such a boiler or
pressure vassel:

e) Name of manufacturer;

f) Country or origin;

a) Year of manufacture;

h) manufacturer's serial number;

i) name, number and dats of tha standard of design;

i design gauge pressure in Pascal’s; (designpressure)
K) maximum permissible operating pressure inPascal's;
}] opesrating temperature;

i.) capacity in cubic meters; and

N mark of an approvad ingpaction authority.

No perscn shall remove such a manufacturer's plate or wilfully damage or alter the particulars
stampad therson.

3.3.14.2 Portable Gas Containers

No user shall use or require or parmit a portable gas container to be used, and no user shall fill, place
in service, handle, modify, repair, inspect or test any portable gas container, other than in compliance
with standards incorporated into the Vessels under Prassure regulations.

C3.3.14.2 Hand hsald Fire axtinguishers

No user shall use, require or permit the use of a hand held fire extinguisher unless designed,
constructed, filled, rechargad, reconditioned, modifisd, repaired, inspected or tested in accordance
with a safely standard incorperated into the Vessals undar Pressure ragulations.

No person shall fill, recharge, recondition, medify, repair, inspect or testany hand held fire
axtinguishar unless a holder of a parmit issuad by the South African Bureau of Standards in tarms of
SABS 1475.

(€3.3.14.4 Gas Fusl use, equipment and systems

No person shall handls, stora or distribute a gas fusl in any mannar, including the filling of a container,
other than In accordance with a health and safsty standards.

C3.3.14.5 Ingpection and test

Any user of a boiler or pressure vessel shall cause, where reasonably practicable, such a boiler or
pressure vessel, including the appurtenances and automatic controls and indicators, to ba subjectad
to an intemal and external inspection, and a hydraulic pressure test to 1.25 times the maxdimum
pemmissible safe operating pressure as the case may be —

* by an approved inspection authority before commissioning after installation, re-erection or
repairs;

» by a person appolnted In witihg by tha usser and who Is compestent to do such Inspectlons and
tests by virtue of their training, knowledge and experience in the operation, maintenance,
inspaction and tasting of a beiler or prassure vessal within 36 months from the date of the
previous Intetnal and extetnal Inspectlon and hydraulls pressure test: Providad that where a
pressure vessel is not subjected to corrosion, the user may dispense with the internal
inspaction and hydraulic pressure test subject to the written approval of an approved
inspaction authority:

Provided further that an inspactor may require a spacific boilar or prassure vessal to ba inspactsad or

tested more frequently or permit a specific boiller or pressure vessel to be inspected or tested less
frequently:
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C3.3.14.6 Recordkeeping

Any user of a vessel under prassure shall keap on his premises a record which shall be opsn for
inspaction by an inspector in which the results of inspeactions, tests, modifications and repairs shall be
recorded, datad and signed by the compsetent psrson.

£3.3.14.7 Maintenance

No user shall use, cause or permit a vessel under prassure or gas fugl system, including all automatic
controls, indicators and appurtenances, to be used unless it is at all imes maintained in a safe

working condition and tha efficiency theracf is proved by regular tasting.

No user shall use or cause or permit a vessel under pressure to be used unless it is kept clean and
fras from any:

< carbonized oil or other inflammable matsrial which may ignite under working conditions;

<+ matstal which may cause corroslon; or
% material which is liable to chemical reaction which may cause an uncontrolled rise in pressure.

2
ol

C3.3.15 PHYSICAL HAZARDS
C3.3.15.1 Ergonomics

«  Ensure that assigned tasks do not exceed the limits of the performance capacities of the
worker.

*  Prevent injury or any detrimental effects to the health of the worker

»  Provide that tasks and working conditions will not lead to impairments.

£3.3.15.2 Noise

No contractor shall require or permit an employee to work in an environment in which he is exposed
tc an equivalent noige level equal to 85 dB(A) or higher. The contractor shall reduce the equivalent
hoisa level to below 85 dB(A) or, whera this is not reasonably practicable, he shall reduca tha level to
as low as is reasonably practicable and take all reasonable steps to isolate the source of the noise
acoustically. Where the equivalent noise level in any workplace cannot be reduced to below 85 dB(A)
the contractor shall —

. prchibit any parson from entsring a noise zons unless such person wears hsaring protactors.

The contractor shall provide, free of charge, hearing prolectors to each employee who works in or, to
any parson who is required or parmitted to enter a noisa zonse, and no contractor shall require or
permit any person to work in or enter such neise zone, and no person shall work in or enter such
hoise zone, unless he wears such hearing protectors in the comrect manner: Provided that where the

equivalent noise level to which employees are exposead, is such that the attenuation of the hearing
protectors does not reduce the said noise to below 85 dB(A) the employer concemed shall limit the
tim& during which employess work in that noise zone in such a way that they are not exposad to an
equivalent noise level equal to 85 dB(A) or higher.

Tha confractor shall propetly Instruct any person who Is required to wear heating protectors In the Lse

of such protectors and inform him of ncise zones where the wearing thereof is compulsory.
Tha contractor shall —

» ensure that every employee employed in a noise zone is subjected to audiometric
examinations conducted in accordance with section 7 of SABS 083, by an audiomatrist
approved by the chief inspector;

»  keep records of the results of each audiometric examination and make such records available
for inspaction by an inspactor if he so requires; and
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»  keep such records for a minimum period of 30 years after termination of employment;
Provided that if tha employer ceases activities all such records shall be forwarded to the
reglonal director.

C3.3.15.3 Vibration

Whole-bedy vibration occurs when the body is supported on a surface which is vibrating {e.g., when
sitting on a seat which vibratas, standing on a vibrating floor or recumbent on a vibrating surfacs).
Whole-body vibration ocours in all forms of transport and when working near some industrial
machinery.

Hand-transmitted vibration is the vibration that enters the body through the hands. It is caused by
various processes where vibrating tools or work pieces are grasped or pushed by the hands or fingers.
Exposuts 1o hand-transmitted vibration can lead to the devslopmeant of several disorders.

C3.3.16 SITE WIDE ELEMENTS
£3.3.16.1 Site Access and Egress

Access to the site will involve crossing the public feotpath.

Store materials and plant away from means of access for the general public and occupants.
Remova rubbish and demolition materials regularly. Do not allow to accumulate on fiat roofs.
Maintain free access through designated means of escape at all times

Agree with the Client / Client's Agent delivery points for materials before commencing works.

C3.3.16.2 Visitors to the site

All visltors to report to the Princlpal Contractor's reception area for OHS Induction training.

All visitors to sign the visitor's registration document.

All visitors to be provided with a Visitors Permit to anable them to access the construction sita.
All un-inducted visitors must be acecompanied on the construction site by an inducted person.
No visitors shall be allowed to access the construction site withcut wearing the necessary
PPE.

- = » ® =

C3.3.16.2 Deliveries

Access will involve crossing the public footpath.

C3.3.16.4 Emergenclas

Ensure that there are adaquate sscape routes and that they are kept clear at all imes.
C3.3.16.5 Location of Temporary Site Accommodation

See Site Lay-out Plan.

€3.3.16.6 Location of Matarials unloading and storage

Materials are to be unloaded and stored in locations which will not in any way affect access or egress
to tha slte or the works.

C3.3.16.7 Traffic and Pedsstrian Routes
The road, public footpaths and access way are to be kept open at all times. All necessary signage and

barriers are to be put in place to protact pedasfrians at the site entrance and access and agress
points.
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C3.3.16.9 Safety

» Ensurs that all amployeas are aware of the Health and Safety pollcy and put Into place
amangements to ensure that all visitors and workers new to the site are aware of the site
safety provisions.

*  Locate underground electricity cables, mark and take precautions to avoid.

» Ensure that cartridge operated tocls are operated by trained personnel and in accordance
with the maker's instructions that tha gun is cleanad ragulardy and kept in a secure place
when not in use.

»  Protect people who may be exposed to health risks arising from hazardous substances.

C3.3.17 CONTINUING LIAISON

The preceduras for conslderation and avaluation of the health and safsty Implications of Contractor
designed elements of the works must follow the recognised principles of prevention and protection
and take account of the issues highlighted in this OHS Specification.

The fellowing information is to be submitted by the Contractor to the Client / Client's Agent in sufficient
time to allow adaquate consideration by the Cliant / Client's Agent and, whera appropriate, the design
team, and the provision of relevant information to those persons affected by the works, prior to the
commencament of the relevant works:

«  Suitable and sufficient information to demonstrate that health or safety issues have been
adequately considered.

» Risk assessments.

»  Alist of health and/or safety hazards identified which cannot be designed out.

»  Alist of any materials or substancas which are spacified cr inherent in the dasign which is
potentlally hazardous to health andfor safety.

3.3.17.1 Unforesesn Eventualities

The following action is to be taken in the event of unforeseen eventualities arising during the
construgtion stage of the project which raquire significant dasign changes, or affact tha rasources
required to camy out the work without risk to health andfor safety, or have other health or safety
implications.

The Client / Client's Agent and, where possible, the Principal Contractor are to be advised as soon as
possible.

Full details of the relevant health and safely issues involved are to be reviewed with the Client /
Cliant's Agent and Principal Contractor as soon as possible.

Full details of any revised designs, risk assessments and identified hazards and/or hazardous
matarials and substances are to be issued to tha Cliant / Clisnt's Agent and Principal Contractor in
sufficient time to allow for the revision of the Health and Safety Plan and nofificaion of all persons
affected by the health and/or safely implications of the changes prior to the commencement of the

affected works.

C3.3.17.2 Site Liaison

Liaise with all other contractors and implement any agreed changes to the Health and Safety Plan
arising from such liaison. Sat up ragular training for all operativas including induction training for all
staff upon amival to she.

3.3.17.3 Health and Safety File

Provide the Planning Supervisor with any relevant information which the contractor belisves should be
incorporatad into the Health and Safety File.
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C3.3.174 Design Development
Provide the Cllant with all deslign Information prepared by sub-Contractors.

Amangs liaison mestings with sub-contractors to discuss and review health and safety issues arising
from the sub-contractors' designs.

<3.3.18 CONCLUSION

The hazards listed above were identified posing polential threats to the health and or safely of
parsons that will work on tha contragt. Although avery effort ware made to ensura that every possibla
hazard was identified the Employer cannoct guarantee this, therefore it is imperative for the contractor
to conduct a comprehensive risk identification and hazard assessment in order to make certain that all
hazards are ldentlad.

C3.3. MANAGEMENT

Management of the works

The management of the sile shall be in accordance with the provisions of the SANS Standard
Specification for Road and Bridge Works for State Authorities (19938 edition).
OCCUPATIONAL HEALTH AND SAFETY REQUIREMENTS (SPECIFICATIONS)

MHLONTLO LOCAL MUNICIPALITY HEALTH AND SAFETY: CONTRACTOR
MANAGEMENT

NO OF PAGES:
NEXT DATE OF REVIEW:

DISCLOSURE CLASSIFICATION: PUBLIC

COMPILED BY: KK.Sipika
REGIONAL SHE OFFICER
DATE: 12 JUNE 202/).

1. INTRODUCTION

The purpose of this Health and Safety Specification document is to provide contractors with
essential information on significant health and safety aspects of the project/contract for the
planning and management of their health and safety.

This Haalth and Safety Specification is to ensure that all contractors and personnel, site-
based suppliers are aware of, and comply with the health and safety
requirements/standards.

This specification is intended to ensure the health and safety of persons at the workplace,
and the public, and the duty of care to the environment. The health and safety requirements
shall be specific to each confract, project, site, and scope of work.

Centractors have the crucial responsibility for executing on-site/project/centract health and
safety for their activities/services. Each contractor is responsible for ensuring that his/her
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employees and the employees of any subcontractors comply with all applicable accupational
health and safety legislative requirements and the policies and procedures of Mhlontlo Local
Municipality.

The Contractor has the responsibility to implement and maintain all necessary safety
precautions and procedures. Details of compliance with appropriate control measures and
strategies should be included in the tender or purchasing documentation.

All contractors shall use the applicable health and safety information in this specification to
develop a suitable and sufficient health and safety plan, which will indicate to Mhlontlo Local
Municipality the level of compliance with the health and safety requirements.

On svaluation and discussions a final accepted hsalth and safety plan will be signed and
approved by Mhlontle Local Municipality, the Principal Contractor is, thereafter, required to
ensure the same when appeinting a sub-contractor. The Principal Centractor or sub-
contractor will not be allowed to commence work on site until the health and safety plan has
been approved.

2. SUPPORTING CLAUSES
2.1 SCOPE

This document is the pre-contract health and safety specification which must be used by the
contractor and Sub Contractor's appointed by the end user Principal Contractor to compile
health and safety plans for the project and forms part of the tender documentation.

The Principal Contractor and Sub Contractors’ particular attention is drawn to this
specification whereby:-:

« Upon award of the contract, the contractor is to assume and adopt the function and
duties of the Principal Confractor as set out in the Construction Regulations 2003 No.
R. 1010 promulgated 18 July 2003.”

+ The health and safety specifications outlined herein must be taken into account and
due allowance made within the pricing of appropriate items contained within the
specification. Where the tenderer is of the opinion that a requirement is missing or is
not adequately specified then this shall be drawn to the Client attention during the
tender period. In the absence of any direction to the contrary, the tenderer shall as
part of the tender submission, set out the details of such discrepancy together with
the costs associated therewith, separately identified and included within the tender
figure.

C3.3.1.2 Principal Contractor
The successful tenderer will upon on signing of the contract, be required to fulfil the function
and duties of the Principal Confractor as set out in the Construction Regulations 2003 No.
R.1010 promulgated 18 July 2003.

C3.3.1.3 Start of Construction Phase
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The construction phase shall not commence until the Principal Contractor's Health and
Safety Plan has been considered and approved by the MLM. The Client shall discuss and
negotiate with the Principal Contractor the contents of the Health and Safety Plan submitted
by the Principal Contractor before finally approving it for implementation.

The construction phase shall not commence until written permission is received from MLM.
In this respect, MLM may or will rely on the advice from the technical teamn to assess the
adequacy and comprehensiveness of the Plan submitted by the Principal Contractor.

In preparing detailed Health and Safety Plan based on the relevant sections of the Health
and safety Specifications supplied, contractors must allow for the adoption of safe working
procedures , co-ordinate and rationalize activities to avoid controllable hazards arising due to
clashes of activities.

C3.3.1.4. Sub-Contractors, Suppliers & Designers

The Principal Contractor shall comply and ensure appointments in connection with the
project including the provisions for the compliance of sub-contractors, suppliers and
designers, elc, as guided by Occupational Health and Safety Act (Act 85 of 1993) and it's
Regulations, in particular the Construction Regulations No.

C3.3.1.5.Liaison

The Principal Contractor shall together with all his appointees, liaisen with MLM as required
under the Regulations No and agrees procedures for the transfer of relevant Information in
respect of designs and in connection with the preparation of the Health and Safety File.

C3.3.1.6. Advice

The tenderer shall, as part of the tender submission indicates where advice will or may be
required of the Client in respect of the competence of the tenderer's designers and the
adequacy of resources allocated or to be allocated by them. Why tenderer advise?

C3.3.1.7.  Undertaking by Principal Contractor and Sub-Contractors appointed by the
Principal Contractor

The Principal Contractor as well as Sub-Contractors appointed by him / her shall undertake
in writing consent to ensure that the provisions of the Occupational Health and Safety Act
{Act 85 of 1993) and it's Regulations, in particular the Construction Regulation of 2003 No. R
1010 and any amendments or re-enactments thereto are complied with.
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The attached Occupational Health and Safety provisions undertaking form for the Principal
Centractor shall be completed and signed by the appointed Project Leader r of the awarded
bicider..

C3.3.1.8 Client's Occupational Health and Safety Agent: Te be appointed

C3.3.2 INFORMATION REQUIREMENTS

The contractor must provide the following information.

C3.3.2.1 General

The Principal Contractor / Sub-Contractor should submit valid letter of Good Standing
from the department of labour in terms of (COIDj) in full.

+ The Principal Contractor / Sub-Contractor shall notify the Department of Labour in

writing (hotification form) before commencement of the intended work .

+ The Principal Confractor / Sub-Contractor shall have the copy of the OHS
{Occupational Health and Safety Act, 85 of 1993)

* The Principal Contractor / Sub-Contractor shall have a written and up to date OHS
Policy in terms of Section 7 of Occupational Health and Safety Act, 85 of 1993, and
include a copy of y Health and Safety Policy and safety plan..

C3.3.2.1 Organogram

» Details of the management and staff systems should be in in place for management,
implementation and monitoring of the Health and Safety Plan for the project.

OQrganizations internal structure that consisting of Safety, Health and Environmental {SHE)
team explaining their roles, responsibilities and accountabilities.
« SHE plans, policies and procedures, directives and standards should be in place

guidelines provide insfructions as to how activities and functions are to be carried out,
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» SHE controls, inspections, reviews, etc. should be alighed into construction
operations to ensure that performance is consistent with SHE objectives and
requirements.

SHE communication mechanisms for collecting, handling and reporting information
explaining management Systems that specifies who, what, where, when, why and
how activities should be. WHO is going to do WHAT, WHERE, WHEN, WHY and
HOW.

+ Details of relevant qualifications and experience held by the persons appointed
above including previous and recent health and safety education and training
undertaken.

» Procedures for determining the competence of contractors engaged on the project,
whether employed by the confractor directly or by others, to fulfil their duties under
the Construction Regulations.

3322 Hazard Identification, Risk Assessment and control

+ The Principal Contractor / Sub-Contractor shall detail and implement procedures that
will identify hazards, assess risks and determine suitable control measures as they
arise throughout term of the contract. These procedurss shall both comply with and
be implemented and managed in accordance with the specification.

» The Principal Contractor / Sub-Contractor shall detail and implement procedures that
ensure control measures are evaluated for effectivensss and modified as necessary.
The evaluation procedure shall detail the responsibilities, timelines and records that

will be kept as part of the process.

+ Where Risk is controlled through administrative control measures, the Principal
Contractor / Sub-Contractor shall ensure that the administrative measures are:

@) Clearly documented and those personnel responsible for implementation and
management are explicitly defined;

h) Understood by all relevant personnel through training and assessment;
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i) Implemented as documented and promplly reviewed for effectiveness following initial

implementation;

i Amended and authorised as required;

k} Adequately supervised, managed and audited to ensure continuing compliance;

) Available at all imes wherever the measures are being implemented.

*+ Any piece of plant or equipment not complying with the specification shall cease
operation until the Principal Contractor / Sub-Contractor can demonstrate to the
satisfaction of the Client / Client's Agent that the piece of non-conforming plant or
equipment conforms to these requirements.

C3.3.23 Health and Safety Plan

The Principal Contractor / Sub-Contractor shall develop a Health & Safety Plan to reflect
variations in design or changes in site conditions and liaise with the Client /
Client's Agent.

The Principal Contractor shall develop this Health and Safety Plan so that it:

o) Incorperates the contractor's appreach to managing the construction werk to ensure
the health and safety of all persons carmrying out the construction werk and  all
persons who may be affected by their work.

p) Includes the risk assessments prepared by all Contractors under their duties set out
in the Construction Regulations 2003 and any cther relevant legislation {i.e. the OHS
Act and Regulations, etc).

q) Includes the arrangements for ensuring that, where appropriate or specifically
requested, all Contractors / Sub-Contractors prepare suitable and sufficient method
statements for their construction werkes which incorporate adequate measures for
ensuring the health and safety of all persons who may be affected by these works.

r) Incorporates the common arrangements for site safety, statutory notices and

registers efc.
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s) Includes the site rules to be adopted for controlling the risks to health and safety
during the construction phase(s) or the project.

t) Includes reasonable arrangemsents for monitoring compliance with health and safety
legislation and site rules.

u) Includes reasonable measures to ensure co-operation between all Contractors and
Sub-Contractors in respect of health and safety provisions and prohibitions.

v) Includes the steps to be taken to ensure that only authorised persons are allowed
intc any premises or parts of the site / premises where construction work is being
carried out.

w) Includes arrangements for emergency procedures.

X) Includes amangements for ensuring that, so far as is reasonably practicable, every
Cantractor and Sub-Contractor is provided with comprehensible information about
the risks to health and safety of that Contractor / Sub-Contractor, or of any
employees or other persons under their control, arising out of the construction works,
including the emergency procedures

y) Includes details of the arrangements for ensuring, so far as is reasonably practicable,
that the employess or other persons under the control of any Contractor / Sub-
Contractor, and any visitors to the site, receive adequate information about the risks
to their health and safety arising out of the construction works and, where necessary,
adequate training to carry out their work in a safe and healthy manner.

z) Includes arrangements for providing all persons at work on the site and visitors to the
site with the opportunity and means of discussing and offering advice on health and
safety issues relating to the construction works.

aa) Includes arrangements for the reporting of any accidents, injuries or dangerous

oceurrences, including conforming with the statutory requirements.

bb) Can be modified as the work proceeds to take account of any information received
from Contactors / Sub-Contractors, any experience gained during the course of the
project or any changes necessary as a result of unforeseen circumstances or
alterations to the design.
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C3.3.24 Programme

A time estimate required by the contractor to implement the Health & Safety Plan sufficiently
for works to commence on site.
C3.3.2.5 Cost

A detailed breakdown of costs allowed in the contractor's tender for preparing, managing,
implementing and monitoring the Health and Safety Plan, and for complying with the
requirements imposed on the Principal Contractors under the Construction Regulations of
2003(No. R. 1010 Promulgated 18 July 2003).

C3.3.3 GENERAL SITE SAFETY

C3.3.31 Safety fraining & education

The Principal Contractor shall detail the OHS competencies and training received by its

contract management personnel.

The Principal Contractor’s Health and Safety Plan shall have a detailed register of the skills
and competencies for all perscnnel for the activities that the personnel will undertake under
the contract. (E.g. Mobile plant operators, crane operators etc.)

The Principal Contractor shall demonstrate and maintain documentary evidence of
competencies on site for the duration of the contract.

C3.3.3.1.1 Induction Training

The Principal Contractor / Sub-Contractor shall develop and detail a Site Induction Training
Programme as part of the Occupational Health and Safety Plan to be submitted to the
Client prior to commencement of construction that includes as a minimum:

&) Training related to hazards likely to be encountered on Site and control measures
that have been developed in response to these hazards;

f) Roles and Responsibilities of persons identified for training

g) The requirements of the Health and Safety Plan submitted and approved
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h) Address the identified issues in the Fire Safety, Emergency, Evacuation and Rescue
Plan to ensure that all Site personnel are aware of procedures in the event of an
incident or emergency occurming;

The Principal Contractor / Sub-Contractor shall evaluate all persens undertaking the site
Induction Training through a written test to ensure that inductess have an understanding of
the OHS (Occupational Health and Safety) requirements for the contract. The written tests
shall be sighed and dated by the person undertaking the induction training to attest to their
understanding and be retained by the Principal Centractor / Sub-Contractor as a record that
the training has been completed.

C3.3.3.1.2 Induction training for specified work

The Principal Contractor / Sub-Confractor shall conduct Site Specific Occupational Health
and Safety Induction Training for all personnel, the Client and all visitors not escorted on Site

by inducted persons.

The Principal Contractor / Sub-Contractor shall evaluate all persons undertaking the Site
Induction Training through a written test to ensure that inductees have an understanding of
the OHS (Occupational Health and Safety) requirements for the contract. The written tests
shall be signed and dated by the person undertaking the induction training to attest to their
understanding and be retained by the Principal Centractor / Sub-Contractor as a recerd that
the training has been completed.

C3.3.3.2 Recording & reporting of injuries

Make armrangements for all contractors to report accidents, 1l health and dangerous
oceurrences hotifiable to the Department of Labour under Section 24 of the (Occupational
Health and Safety Act, Act 85 of 1893) OHS Act to be reported to Department of Labour
(Dol ) Inspector within 48 hour regarding certain incidents).

All lost time incidents associated with the confract works or reportable as defined by Section
24 of the OHS Act shall be immediately reported to the Client.

The Principal Contractor / Sub-Contractor shall provide a detailed report of all accidents /

incidents, including events that could have become lost time incidents were it not for

fortuitous circumstances to the Client within 5 days of the incident occurring. The Principal

Contractor / Sub-Contractor shall provide copies of all reports and information associated
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with the incidents to the Client. Copies of reports must be placed on the Health and Safety
File.

Wherse the Principal Contractor / Sub-Contractor has been:

. Served with a prohibition, contravention or improvement notice under the OHS Act;
. Required to comply with any order issued by an inspector for the Departinent of
Labour;

- The Principal Contractor / Sub-Contractor shall immediately supply a copy of that
notice, order or notification to the Client.

- Where the Principal Contractor / Sub-Contractor have been served with a summons
or is convicted of any offence in relation to occupational health and safety, the
Principal Contractor / Sub Contractor shall immediately supply a copy of that
summons to the Client.

- The Principal Contractor / Sub-Contractor shall detail the reporting and investigation
procedures for incident investigation. The procedures shall include the investigating
officer responsible and the time limits imposed for reporting and investigating the
incident and to implement comective action in a timely manner so as fo prevent a
recurrance.

- The client may participate in or undertake an investigation into the incident, injury or
ilness at its discretion and the Principal Contractor / Sub-Contractor shall cooperate
with and provide assistance to the investigation organized and undertaken by the
Client,

C3.3.3.3 First Aid
- Establish and implement a first-aid programme to provide emergency treatment to

victims of accidents, chemical substances or excessive exposure to toxic substances.
The programme shall include:

. proper first aid facilities administered by qualified personnel,
. first-aid boxes,
. first-aid room, where there are 500 or more workers on site,
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. training and re-training of first-aiders,
. first-aid treatment procedures,

. standard procedurss,

. special procedures, e.g. for paisoning,
. maintenance of first-aid facilities

o All first-aid provisions shall comply with the OHS Act (Act 85 of 1993)

C3.3.34 Fire protection and prevention

» Appropriate measures must be taken to avoid the risk of fire.

» Sufficient and suitable storage must be provided for flammable liquids, solids and
gases.

= Smoking must be prohibited and netices in this regard must be prominently displayed
in all places containing readily combustible or flammable materials;

» Combustible materials must not accumulate on the construction site.

+ Welding, flame cutting and other hot work may only be done after the appropriate
precautions have been taken to reduce the risk of fire.

» Suitable and sufficient fire-extinguishing equipment must be placed at strategic
locations and such equipment must be maintained in good working order.

» A sufficient number of workers must be trained in the use of fire-extinguishing
equipment.

C3.3.35 Site Emergency Procedures

The Principal Contractor / Sub-Contractor shall establish an Emergency Evacuation and
Rescue plan.

The plan shall include the following detail:

» The role and responsibility of every individual in the work area on fire safety
emergency evacuation and rescue;
» General work area precautions, fire prevention, detection, protection and warning

alarm systems;

»  Fire fighting and rescue equipment including types of fire extinguishers;
» Fire safety measures for Site accommodation;
» Escape and communication;
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» Fire brigade access, facilities and coordination;
» Fire drills and training including the use of fire fighting equipment;
* Material storage including flammable liquids, gasses and waste;

The Principal Contractor / Sub-Contractor shall ensure that all procedures, precautionary
measures and safety standards stipulated in the Plan are communicated, implemented and
complied with by all workers including other interfacing contractors on Site.

The Principal Contracter / Sub-Contractor shall practice their emergency preparedness
within six (6) weeks of the commencement of work and at least four (4) monthly intervals
thereafter.

The Principal Contractor / Sub-Contractor shall review and ensure the adequacy of the Plan
as the work progress.

The Principal Contractor / Sub-Confractor shall conduct monthly checks on fire fighting
equipment and test alarms and detection devices installed on Site and document findings in

a register which shall be on site at all times forinspection.

The Principal Contractor / Sub-Contractor shall conduct weekly inspections of escape routes,
fire brigade access, fire fighting facilities and working areas to ensure that the reguirements
stipulated in the Fire Safety, Emergency, Evacuation and Rescue Plan are complied with. All
inspection records shall be documentsd in registers and kept in the Health and Safety file for
inspection at any time.

C3.3.3.6 Housekeeping

Suitable housekeeping must continususly be implemented on the construction site, including:

» proper storage of materials and equipment
= removal of scrap, waste and debris at appropriate intervals;

Loose materials shall not be placed or allowed to accumulate on the site so as to cbstruct
access and egress from workplaces and passageways.

C3.3.3.7 Stacking & Storage
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» Adequate storage areas are must be provided.

» Storage areas must be kept neat and under control.

C3.3.38 Hlumination

Provide adequate arfificial lighting when work is carried out after dark or inside
buildings.

C3.3.39 Sanitation / Hygiene
Provision of site hygiene fadilities:

»  One sanitary facility for every 30 workers.
«  Adequate washing facilities.
»  One shower facility for every 15 workers;

Drying sheds, huts, rooms or other accommodation for sheltering during bad weather,
storing clothes and taking meals. Facilities should include tables and chairs, suitable means
for boiling water and a supply of wholesome drinking water.

The contractor shall provide reascnable and suitable living accommeodation for the
workers at construction sites which are remote from their homes and where

document stipulates the minimum health and safety requirements that suppliers shall
address. Each project and situation may contain additional unique activities, challenges,
needs and requirements that must be considered and incorporated in the specification, over
and above the minimum requirements already contained in this specification. Similarly, there
may be requirements in this specification that are not altogether relevant or applicable to the
scope of work and therefore will accordingly be excluded from the specification. This
specification may not thoroughly address all hazards assoclated with any specialised activity
or operations; in this situation, suppliers shall be responsible for developing their own

health and safety plans and procedures to adequately address their scope of operations.
Suppliers will include contractors, service providers, and consultants.

Authorised by : Date :
Director: Infrastructure and Planning.
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C3.4 PARTICULAR SPECIFICATION
GENERAL CONDITIONS OF CONTRACT (GCC)

NOTES:
The purpose of this document is to:

{i) Draw special attention 1o certain general conditions applicable to government
Bids, contracts and orders; and

{ii) To ensure that dlients be familiar with regard 1o the rights and obligations of all
parties involved in doing business with govemment.

In this document words in the singular also mean in the plural and vice versa and words in
the masculine also mean in the feminine and neuter.

» The General Conditions of Contract (GCC) will form part of all Bid documents and may not
be amended.
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1. Definitions

1. The follewing terms shall be interpreted as indicated:

1.1

1.2

1.3

1.4

1.5

1.8

1.7

1.8

1.9

“Acceptable bid” means any bid, which, in all respects, complies with the
specifications and conditions of the bid as set out in the bid document.

“Bid" means a written offer in a prescribed or stipulated form in response to an
invitation by an organ of State for the provision of goods, works or services.

“Black enterprise” means an enterprise that is 50,1% owned by black persons and
where there is substantial management control. Ownership refers to economic
interest while management refers to the membership of any board or similar
goveming body of the enterprise.

“Black empowered enterprise” means an enterprise that is at least 25,1% owned
by black perscns and where there is substantial management control. Ownership
refers to economic interests. Management refers to executive directors. This is
whether the black enterprise has control or not.

"Black people” includes all African, Coloured or Indian persons who are South
African citizens by birth or by descent or who were naturalised prior to the
commencement of the constitution in 1993. In addition, the term also includes black
people who became South African citizens after the constitution’s commencement
but who would have been able to be naturalised prior to this, were it not for the
Apartheid laws which prohibited naturalisation of certain persons. This means that an
African, Coleured or Indian person who was not a South African citizen before the
commencement of the constitution in 1993 but who would have been entiled to apply
to be naturalised prior to 1993, will alsc be considered a black person and therefore a
beneficiary of BEE.

“Black woman-owned enterprise” means an enterprise with at least 25,1%
representation of black women within the black equity and management portion.

“Closing time™ means the date and hour specified in the bidding documents for the
receipt of bids.

*Comparative price” means the price after the factors of a non-firm price and all
unconditional discounts that can be utilised have been taken into consideration.

“Community or broad-based enterprise” means an enterprise that has an
empowerment shareholder whe represents a broad base of members such as a local
community or where the benefits support a target group, for example black women,
peaple living with disabilities, the youth and workers. Shares are held via direct equity,
non-profit organisations and trusts.

Bensefits frem the sharehelding should in a measurable sense be directed towards
the uplifting of the community through job creation, welfare, skills development,
entrepreneurship and human rights. At the same time, directors and management of
groups should significantly cemprise black persons.

These arrangements are appropriate in situations where the activities or operations
of an enterprise or industry directly impact on a community or are located in a
community, or may benefit a community. Notable examples are large industrial
projects, mining and tourism. Other instances, which do assist in broadening the
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1.13

1.14

1.19
1.20

1.21

1.22

shareholder base, are employee share ownership schemes; these are a viable
empowerment sharehclder option. In this and other circumstances, these
arrangements should not detract from the ability of the shareholder to exercise
significant influence or control over the operations of the business.

"Consortium or joint venture” means an association of persoens for the purpose of
combining their expertise, property, capital, efforts, skills and knowledge in an activity
for the execution of a contract.

“Contract” means the written agreement entered into between the purchaser and
the supplier, as recorded in the contract form signed by the parties, including all
attachments and appendices thereto and all documents incorporated by reference
therein.

“Contract price” means the price payable 1o the supplier under the contract for the
full and proper performance of his contractual obligations.

“Control” means the possession and exercise of legal authority and power to
manage the assets, goodwill and daily operations of a business and the active and
continuous exercise of appropriate managerial authority and power in determining
the policies and directing the operations of the business.

“Co-operative or collective enterprise’ is an autonomous association of persons
who voluntarily join together to meet their economic, social and cultural needs and
aspirations through the formation of a joinfly-owned enterprise and democratically
controlled enterprise.

“Corrupt practice” means the offering, giving, receiving, or soliciting of anything of
value to influence the action of a public official in the procurement process or in
contract execution.

"Countervailing duties" are imposed in cases where an enterprise abroad is
subsidized by its government and encouraged to market its products internationally.

“Country of origin® means the place whete the goods were mined, grown or
produced or from which the services are supplied. Goods are produced when,
through manufacturing, processing or substantial and major assembly of components,
a commercially recognized new product results that is substantially different in basic
characteristics or in purpose or utility from its components.

“Day” means calendar day.

"Delivery” means delivery in compliance with the conditions of the contract or order.
“Delivery ex stock™ means immediate delivery directly from stock actually on hand.
“Delivery into consignees store or to his site” means delivered and unlocaded in
the specified store or depot or on the specified site in compliance with the conditions
of the contract or order, the supplier bearing all risks and charges involved until the

supplies are so delivered and a valid recsipt is obtained.

“Disability” means, in respect of a person, a permanent impairment of a physical,
intellectual, or sensory function, which results in restricted, or lack of, ability to
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perform an activity in the manner, or within the rangse, considered normal for a human
being.
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1.23

1.24

1.286

1.26

1.27

1.28

1.29

1.30

1.31

1.32

1.33

"Dumping” occurs when a private enterprise abroad markets its goods on own
initiative in the RSA at lower prices than that of the country of crigin and which have
the potential t¢ harm the local industries in the RSA.

“Equity Ownership® means the percentage cwnership and control, exercised by
individuals within an enterprise.

"Force majeure” means an event beyond the control of the supplier and not
involving the supplier's fault or negligence and not foreseeable. Such events may
include, but is not restricted to, acts of the purchaser in its soversign capacity, wars
or revolutions, fires, floods, epidemics, quarantine restrictions and freight embargoes.

“Fraudulent practice”™ means a misrepresentation of facts in order to influence a
procurement process or the execution of a confract to the detriment of any bidder,
and includes collusive practice among bidders (prior to or after bid submission)
designhed to establish bid prices at artificial hon-competitive levels and to deprive the
bidder of the benefits of free and open competition.

"GCC" mean the General Cenditions of Contract.

“Goods” means all of the equipment, machinery, and/or other materials that the
supplier is required to supply to the purchaser under the contract.

“Historically Disadvantaged Individual (HDIY means a South African citizen -

1.29.1 who, due to the Apartheid policy that had been in place, had no franchise in
national slections prior to the infroduction of the Constitution of the Republic
of South Africa, 1983 (Act 110 of 1983) or the Constitution of the Republic of

South Africa, 1993, (Act 200 of 1993) (“the interim Constitution); and/or
1.29.2 who is a female; and/or

1.29.3 who has a disability:

provided that a person who obtained South African citizenship on or after the coming
to effect of the Interim Constitution, is deemed not to be a HDI.

Imported content”™ means that portion of the bidding price represented by the cost
of compeonents, parts or materials which have been or are still o be imported
{whether by the supplier or his subcontractors) and which costs are inclusive of the
costs abroad, plus freight and other direct importation costs such as landing costs,
dock dues, import duty, sales duty or other similar tax or duty at the South African
place of enfry as well as transportation and handling charges 1o the factory in the
Republic where the supplies covered by the bid will be manufactured.

“Local content” means that portion of the bidding price which is not included in the
imported content provided that local manufacture does take place.

“Management” means an activity inclusive of confrol and performed on a daily basis,
by any persen who is a principal executive officer of the company, by whatever name
that person may be designated, and whether or not that person is adirector.

“Manufacture” means the production of products in a factory using labour, materials,
components and machinery and includes other related value-adding activities.
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1.34

1.35

1.36

1.37
1.38

1.39
1.40

1.41
1.42
1.43
1.44
1.45
1.46
1.47

1.48

1.49

1.50

1.51

“Order” means an official written order issued for the supply of goods or works or
the rendering of a service.

"Owned” means having all the customary elements of ownership, including the right
of decision-making and sharing all the risks and profits commensurate with the
degree of ownership interests as demonstrated by an examination of the substance,
rather than the form of ownership arrangements.

“Parliament” means Parliament of the Republic of South Africa as set out in Chapter
Four of the Constitution.

“Person” includes reference to a juristic person.
"Project site” where applicable, means the place indicated in bidding documents.

“Purchaser” means the organization purchasing the goods.

"Rand value” means the total estimated value of a contract in Rand denomination
that is calculated at the time of the bid invitations, and includes all applicable taxes
and excise duties.

“Republic” or “RSA™ means the Republic of South Africa.
“RFP” means Reguest for Proposal.

“RFT” means Request for Tender.

"RFQ° means Request for Quotation.

“SCGC" means the Special Conditions of Contract.
“Secretary” means the Secretary to Parliament.

"Searvices” means those functional services ancillary to the supply of the goods,
such as transportation and any other incidental services, such as installation,
commissioning, provision of technical assistance, training, catering, gardening,
security, maintenance and other such obligations of the supplier covered under the
contract.

“Specific contract participation goals”™ means the goals as stipulated in the
Preferential Procurement Regulations, 2001. In addition to above-mentioned goals,
the Regulations [12. {1)] also make provision for organs of State to give particular
consideration to procuring locally manufactured products.,

“Small, Medium and Micro Enterprises (SMMEs) bears the same meaning
assigned to this expression in the National Small Business Act, 1996 (Act 102 of
1996).

“Sub-contracting” means the primary contractor's assigning or leasing or making
out work to, or employing another person to support such a primary contractor in the
execution of part of a project in terms of the contract.

“Trust” means the arrangsment through which the property of ohe person is made
over or bequeathed to a trustee to administer such property for the benefit of ancther
person.
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1.52 “Trustee” means any person, including the founder of a trust, to whom property is
bequeathed in order for such property to be administered for the benefit of ancther
person.

1.53  “Written” or “in writing” means handwritten in ink or any form of electronic or
mechanical writing.

2. Application

2.1 These general conditions are applicable to all bids, contracts and orders including
bids for functional and professional services, sales, hiring, letting and the granting or

acquiring of rights, but excluding immovable property, unless otherwise indicated in
the bidding documents.

22 Where applicable, special conditions of contract are also laid down to cover specific
supplies, services or works.

2.3 Where such special condiions of contract are in conflict with these general
conditions, the special conditions shall apply.

3. General

3.1 Unless otherwise indicated in the bidding documents, the purchaser shall not be
liable far any expense incurred in the preparation and submission of a bid. Whers
applicable a non-refundable fee for documents may be charged.

3.2 With certain exceptions, invitations to bid can be accessed electronically from
www parliament. gov.za

4. Standards

41 The goods supplied shall conform to the standards mentioned in the bidding
documents and specifications.

5. Use of contract documents and information; inspection

5.1 The supplier shall not, without the purchaser's pricr written consent, disclose the
contract, or any provision thereof, or any apecification, plan, drawing, pattemn, sample,
or information furnished by or on behalf of the purchaser in connection therewith, to
any person other than a person smployed by the supplier in the performance of the
contract. Disclosure to any such employed person shall be made in confidence and
shall extend only as far as may be necessary for purposes of such performance.

52 The supplier shall not, without the purchaser’s prior written consent, make use of any
document er information mentioned in GCC clause 5.1 except for purposes of
performing the contract.

53  Any document, other than the contract itself mentioned in GCC clause 5.1 shall
remain the property of the purchaser and shall be retumed (all copies) to the
purchaser on completion of the supplier's performance under the contract if so
required by the purchaser.

54  The supplier shall permit the purchaser 1o inspect the supplier's records relating to
the performance of the supplier and to have them audited by auditors appeinted by
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the purchassr, if 3o required by the purchaser.

6. Patent rights

6.1

The supplier shall indemnify the purchaser against all third-party claims of
infringement of patent, trademark, or industrial design rights arising from use of the
goods or any part thereof by the purchaser.

7. Performance security

7.1

7.2

7.3

7.4

Within thirty (30) days of receipt of the nofification of contract award, the successful
bidder shall furnish to the purchaser the performance security of the amount

specified in 8CC.

The proceeds of the performance security shall be payable to the purchaser as
compensation for any loss resulting from the supplier's failure to complete his
obligations under the confract.

The performance security shall be denominated in the currency of the contract or in
a freely convertible currency acceptable to the purchaser and shall be in one of the
following forms:

(a)  abank guarantee or an irrevocable letter of credit issued by a reputable bank
located in the purchaser's country or abroad, acceptable to the purchaser, in
the form provided in the bidding documents or another form acceptable to the
purchaser; or

{b) a cashier’s or certified cheque

The performance security will be discharged by the purchaser and returned to the
supplier not later than thirty (30) days following the date of completion of the
supplier's performance obligations under the confract, including any warranty
obligations, unless otherwise specified in SCC.

8. Inspections, tests and analyses

8.1

8.2

8.3

8.4

8.5

All pre-bidding testing will be for the account of the bidder.

If it is a bid condition that supplies to be produced or services to be rendered should
at any stage during production or execution or on completicn be subject to inspection,
the premises of the bidder or contractor shall be open, at all reascnable hours, for
inspection by a representative of Parliament or an organisation acting on behalf of
Parliament.

If there are no inspection requirements indicated in the bidding documents and no
mention is made in the contract, but during the contract period it is decided that
inspections shall be carried out, the purchaser shall itself make the necessary
arrangements, including payment arrangements with the testing authority concemed.

If the inspections, tests and analyses referred to in clauses 8.2 and 8.3 show the
supplies to be in accerdance with the confract requirements, the cost of the
inspactions, tests and analyses shall be defrayed by the purchaser.

Where the supplies or services refeired to in clauses 8.2 and 8.3 do not comply with
the contract requirements, imespective of whether such supplies or services are
accepted or not, the cost in connection with these inspections, tests or analyses shall
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be defraysd by the supplier.
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8.6 Supplies and services which are referred to in clauses 8.2 and 8.3 and which do not
comply with the contract requirements may be rejected.

8.7  Any contract supplies may on or after delivery be inspected, tested or analyzed and
may be rejected if found not to comply with the requirements of the contract. Such
rejected supplies shall be held at the cost and risk of the supplier whe shall, when
called upon, remove them immediately at his own cost and forthwith substitute them
with supplies which do comply with the requirements of the contract. Failing such
removal the rejected supplies shall be returned at the suppliers cost and risk. Should
the supplier fail to provide the substitute supplies forthwith, the purchaser may,
without giving the supplier further opportunity to substitute the rejected supplies,
purchase such supplies as may be necessary at the expense of the supplier.

3.8 The provisions of clauses 8.4 to 8.7 shall not prejudice the right of the purchaser to
cancel the contract on account of a breach of the conditions thereof, or to act in
terms of Clause 23 of GCC.

9. Packing

9.1 The supplier shall provide such packing of the goods as is required to prevent their
damage or deterioration during transit to their final destination, as indicated in the
contract. The packing shall be sufficient to withstand, without limitation, rough
handling during transit and exposure to extreme temperatures, salt and precipitation
during ftransit, and open storage. Packing, case size and wsights shall take into
consideration, where appropriate, the remoteness of the goods’ final destinatien and
the absence of heavy handling facilities at all points in transit.

9.2 The packing, marking, and documentation within and outside the packages shall
comply strictly with such special requirements as shall be expressly provided for in

the contract, including additional requirements, if any, specified in SCC, and in any
subsequent instructions ordered by the purchaser.

10. Delivery and documents

10.1 Delivery of the goods shall be made by the supplier in accordance with the terms
specified in the contract. The details of shipping and/or other documents to be
furnished by the supplier are specified in 3CC.

10.2 Deocuments to be submitted by the supplier are specified in SCC.

11. Insurance

11.1  The goods supplied under the contract shall be fully insured by the bidder in a fresly
convertible currency against loss or damage incidental to manufacture or acquisition,
transportation, storage and delivery in the manner specified in the SCC.

12. Transportation

12.1  Should a price other than an all-inclusive delivered price be required, this shall be
specified in the SCC,
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13. Incidental services

13.1

13.2

The supplisr may be required to provide any or all of the following services, including
additional services, if any, specified in SCC:

{c) performance or supsrvision of on-site assembly and/or commissioning of the
supplied goods;

{d) furnishing of tools required for assembly and/or maintenance of the supplied
goods;

() furnishing of a detailed operations and maintenance manual for each
appropriate unit of the supplied goods;

{f) performance of supervision or maintenance and/or repair of the supplied
goods, for a peried of time agreed by the parties, provided that this service
shall not relieve the supplier of any warmranty obligations under this contract;
and

(@) Training of the purchaser’s personnel, at the supplier’s plant and/or on-site, in
assembly, start-up, operation, maintenance, and/or repair of the supplied
goods.

Prices charged by the supplier for incidental services, if not included in the contract
price for the goods, shall be agreed upon in advance by the parties and shall not
exceed the prevailing rates charged to other parties by the supplier for similar
Services.

14. Spare parts

14.1

As specified in SCC, the supplier may be required to provide any or all of the
following materials, nofifications, and information pertaining to spare parts
manufactured or distributed by the supplier:

(a) such spare parts as the purchaser may elect to purchase from the supplier,
provided that this election shall not relieve the supplier of any warranty
obligations under the contract; and

(b) In the event of termination of production of the spare parts:

{i) Advance notification to the purchaser of the pending termination, in
sufficient time to permit the purchaser to procure needed requirements;
and

(i) following such termination, furishing at no cost to the purchaser, the
blueprints, drawings, and specifications of the spare parts, if
requested.

15. Warranty

15.1

The supplier warrants that the goods supplied under the contract are new, unused, of
the most recent or current models and those they incorporate all recent
improvements in design and materials unless provided otherwise in the contract. The
supplier further warrants that all goods supplied under this contract shall have no
defect, arising from design, materials, or workmanship {except when the design
and/or material is required by the purchaser's specifications) or from any act or
omission of the supplier, that may develop under normal use of the supplied goods in
the conditions prevailing in the country of final destination.
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156.2 This warranty shall remain valid for twelve (12) months after the goods, or any
portion therecof as the case may be, have been delivered to and accepted at the final
destination indicated in the contract, or for eighteen {(18) months after the date of
shipment from the port or place of loading in the source country, whichever period
concludes earlier, unless specified otherwise in SCC.

15.3 The purchaser shall promptly notify the supplier in writing of any claims arising under
this warranty.

15.4  Upon receipt of such notice, the supplier shall, within the period specified in SCC and
with all reasonable speed, repair or replace the defective goods or parts thereof,

without costs to the purchaser.

15.5 If the supplier, having been notified, fails to remedy the defect{s) within the period
specified in SCC, the purchaser may proceed to take such remedial action as may be
necessary, at the suppliers risk and expense and without prejudice to any other

rights which the purchaser may have against the supplier under the contract.

16. Payment

16.1  The method and conditions of payment to be made to the supplier under this contract
shall be specified in SCC.

16.2 The supplier shall furnish the purchaser with an invoice accompanied by a copy of
the delivery note and upon fulfilliment of other obligations stipulated in the ¢contract.

16.3 Payments shall be made promptly by the purchaser, but in no case later than thirty
(30) days after submission of an invoice or claim by the supplier.

18.4 Payment will be made in Rand unless otherwise stipulated in SCC.

17. Prices

17.1  Prices charged by the supplier for goods delivered and services performed under the
contract shall not vary from the prices quoted by the supplier in his bid, with the
exception of any price adjustments authorized in SCC or in the purchaser's request
for bid validity extensicn, as the case may be.

18. Variation orders

18.1 In cases where the estimated value of the envisaged changes in purchase does
not vary more than 25% of the total value of the original contract, the contractor may
be instructed to deliver the goods or render the services as such. In cases of
measurable quantities, the contractor may be approached to reduce the unit price,
and such offers may be accepted provided that there is no escalation in price.

19. Assignment

19.1 The supplier shall not assign, in whole or in part, its obligations to perform under the
contract, except with the purchaser’s prior written consent.

20. Subcontracts

20.1  The supplier shall notify the purchaser in writing of all subcontracts awarded under
this confract if not already specified in the bid. Such nofification, in the original bid or
later, shall not relieve the supplier from any liability or obligation under the contract.
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21. Delays in the supplier's performance

211

21.2

213

214

215

21.6

Delivery of the goods and performance of services shall be made by the supplier in
accordance with the time schedule prescribed by the purchaser in the contract.

If at any time during performance of the confract, the supplier or its subcontractor(s)
should encounter conditions impeding timely delivery of the goods and performance
of services, the supplier shall promptly notify the purchaser in writing of the fact of the
delay, its likely duration and its cause(s). As soon as practicable after receipt of the
supplier's notice, the purchaser shall evaluate the situation and may at his discretion
extend the supplier's time for performance, with or without the imposition of penalties,
in which case the extension shall be ratified by the parties by amendment of contract.

No provision in a contract shall be deemed to prohibit the obtaining of supplies or
services from a national department, provinclal department, or a local authority.

The right is reserved to procure outside of the contract small quantities or to have
minor essential services executed if an emergency arises, the supplier's point of
supply is not situated at or near the place where the supplies are required, or the
supplier's services are not readily available.

Except as provided under GCC Clause 25, a delay by the supplier in the
performance of its delivery obligations shall render the supplier liable to the
imposition of penalties, pursuant to GCC Clause 22, unless an extension of time is
agreed upon pursuant to GCC Clause 21.2 without the application of penalties.

Upeon any delay beyend the dslivery period in the case of a supplies contract, the
purchaser shall, without canceling the contract, be entitled to purchase supplies of a
similar quality and up to the same quantity in substitution of the goods not supplied in
conformity with the contract and to retum any goods dslivered later at the supplier’s
expense and risk, or to cancel the contract and buy such goods as may be required
to complete the contract and without prejudice to his other rights, be entitled to claim
damages from the supplier.

22, Penalties

221

Subject to GCC Clause 25, if the supplier fails to deliver any or all of the goods or to
perform the services within the period(s) specified in the contract, the purchaser shall,
without prejudice to its other remedies under the contract, deduct from the contract
price, as a penalty, a sum calculated on the delivered price of the delayed goods or
unperformed services using the current prime interest rate calculated for each day of
the delay until actual delivery or perfermance. The purchaser may also consider
termination of the confract pursuant to GCC Clause 23,

23. Termination for default

23.1

The purchaser, without prejudice to any other remedy for breach of contract, by
written notice of default sent to the supplier, may terminate this contract in whole or in

part:

{h} if the supplier fails to deliver any or all of the goods within the period(s)
specified in the contract, or within any extension thereof granted by the
purchaser pursuant to GCC Clause 21.2;

(i) if the Supplier fails to perform any other obligation(s) under the contract; or

)] if the supplier, in the judgment of the purchaser, has engaged in corrupt or
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23.2

fraudulent practices in competing for or in exacuting the contract.

In the event the purchaser terminates the conftract in whole or in part, the purchaser
may procure, upon such terms and in such manner as it desms appropriate, goods,
works or services similar to those undelivered, and the supplier shall be liable to the
purchaser for any excess costs for such similar goods, works or services. However,
the supplier shall continue performancs of the contract to the extent not terminated.

24. Anti-dumping and countervailing duties and rights

241

When, after the date of bid, provisional payments are required, or antidumping or
countervailing duties are imposed, or the amount of a provisional payment or anti-
dumping or countervailing right is increased in respect of any dumped or subsidized
import, the State is not liable for any amount $0 required or imposed, or for the
amount of any such increase. When, after the said date, such a provisional payment
is ho longer required or any such anti-dumping or countervailing right is abolished, or
where the amount of such provisional payment or any such right is reduced, any
such favorable difference shall on demand be paid forthwith by the contractor to the
State or the State may deduct such amounts from moneys (if any) which may
otherwise be due to the contractor in regard to supplies or services which he
delivered or rendered, or is to deliver or render in terms of the contract or any other
contract or any other amount which may be due to him.

25. Force Majsure

251

252

Notwithstanding the provisions of GCC Clauses 22 and 23, the supplier shall not be
liable for forfeiture of its performance security, damages, or termination for default if

and to the extent that his delay in performance or other failure to perform his
obligations under the contract is the result of an event of force majeure.

If a force majeurs situation arises, the supplier shall promptly notify the purchaser in
writing of such condition and the cause thereof. Unless otherwise directed by the
purchaser in writing, the supplier shall continue to perform its obligations under the
contract as far as is reasonably practical, and shall seek all reasonable alterative
means for performance not prevented by the force majeure event.

26. Termination for insolvency

26.1

The purchaser may at any time terminate the contract by giving written notice to the
supplier if the supplier becomes bankrupt or otherwise insolvent. In this event,
termination will be without compensation to the supplier, provided that such
termination will not prejudice or affect any right of action or remedy which has
accrued or will accrue thereatfter to the purchaser.

27. Settlement of Disputes

271

27.2

If any dispute or difference of any kind whatsoever arises between the purchaser and
the supplier in connection with or arising out of the contract, the parties shall make
every sffort to resolve amicably such dispute or difference by mutual consultation.

If, after thirty {30) days, the parties have failed to resolve their dispute or difference
by such mutual consultation, then either the purchaser or the supplier may give
notice to the other party of his intention to commence with mediation. No mediation in
respect of this matter may be commenced unless such nofice is given to the other
party.
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27.3 Should it not be possible to settle a dispute by means of mediation, it may be settled
in a South African court of law.

274 Mediation procesdings shall be conducted in accordance with the rules of procedure
specified in the SCC.

27.5 Netwithstanding any reference to mediation and/or court proceedings herein,

(k) the parties shall continue to perform their respective obligations under the
contract unless they otherwise agree; and

{ the purchaser shall pay the supplier any monies due the supplier.
28. Limitation of liability

28.1 Except in cases of criminal negligence or willful misconduct, and in the case of
infringement pursuant to Clause 6;

{m} the supplier shall not be liable to the purchaser, whether in contract, tort, or
otherwise, for any indirect or consequential loss or damage, loss of use, loss
of production, or loss of profits or interest costs, provided that this exclusion
shall not apply to any obligation of the supplier to pay penalties and/or
damages to the purchaser; and

{n) the aggregate liability of the supplier to the purchaser, whether under the
contract, in tort or otherwise, shall not exceed the total contract price,
provided that this limitation shall not apply 1o the cost of repairing or replacing
defective equipment.

29. Governing language

29.1 The contract shall be written in English. All comespondence and other documents
pertaining to the contract that is exchanged by the parties shall also be written in
English.

30. Applicable law

30.1 The contract shall be interpreted in accordance with South African laws, unless
otherwise specified in 3CC.

31. Notices

31.1  Every written acceptance of a bid shall be posted to the supplier concerned by
registered or certified mail and any other notice to him shall be posted by ordinary
mail to the address furmnished in his bid or to the address notified later by him in
writing and such posting shall be deemed to be proper service of such notice

31.2 The time mentioned in the contract documents for performing any act after such
aforesaid notice has been given, shall be reckoned from the date of posting of such
notice.

32. Taxes and duties

32.1 A foreign supplier shall be entirely responsible for all taxes, stamp duties, license
fees, and other such levies imposed outside the purchaser's country.
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32.2 Alocal supplier shall be entirely responsible for all taxes, duties, licanse fess, etc.,
incurred until delivery of the contracted goods to the purchaser.
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32.3 No contract shall be concluded with any bidder whose tax matters are not in order.
Prior to the award of a bid, Pariament must be in possession of a tax clearance
certificate, submitted by the bidder. This certificate must be an original issued by the
South African Revenue Services (SARS).

33. Transfer of contracts

33.1 The contractor shall not abandon, transfer, cede assign or sublet a contract or part
thereof without the written permission of the purchaser

34. Amendment of contracts

34.1 Ne agreement to amend or vary a confract or order or the conditions, stipulations or
provisions thereof shall be valid and of any force unless such agreement to amend
of vary is entered Into In writing and signed by the contracting parties. Any waiver of
the requirement that the agreement to amend or vary shall be in writing, shall alse be
in writing.

35. Prohibition of restrictive practices

35.1In terms of section 4 (1) {b) {jii) of the Competition Act No. 83 of 1988, as amended, an
agreement between, or concerted practice by, firms, or a decision by an association of
firms, is prohibited if it is between parties in a horizontal relationship and if a bidder{s) is
{ are or a contractor(s) was / were involved in collusive bidding.

35.2If a bidder{s) or contractor(s) based on reasonable grounds or evidence obtained by the
purchaser has / have engaged in the restrictive practice referred to above, the
purchaser may refer the matter to the Competition Commission for investigation and
possible imposition of administrative penalties as contemplated in section 59 of the
Competition Act No 89 0f 1998.

35.3 If a bidder{s) or contractor(s) has / have been found guilty by the Competition
Commission of the restrictive practice referred to above, the purchaser may, in addition
and without prejudice to any other remedy provided for, invalidate the bid(s) for such
item(s) offered, and / or terminate the contract in whole or part, and / or restrict the
bidder{s) or contractor(s) from conducting business with the public sector for a period
not exceeding ten {10) years and / or claim damages from the bidder(s) or contractor(s)
concerned.
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C4  SITE INFORMATION

Atopographical survey of the site was undertaken and its information is contained on the Tender
Drawings supplied with this document.

The materal encountered in the area of the proposed road is deminated by slightly moist, stiff, with
rasidual dolerits in other sactions.

The above paragraph is only given as a guideline and prospective Tenderers shall alsc acquaint
themsalvas with the nature of ground and subsoil conditions.

Tenderers are expected to make their own assessment of the site, site access, geotechnical
conditlons, setvices etc befors submitting tendsrs. No clalms for extenslon of time or additional
compensation of any kind will be entertained if it is found {in the opinion of the Engineer) that such
claims are the result of a lack of knowledge of the site conditions where such conditions could and
wollld have been reasonably foreseen by a sultably quallfled and competent person ¢anying out an
investigation of the site.
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