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MHLONTLO LOCAL MUNICIPALITY 

T1.1: TENDER INVITATION 

PROJECT NAME CONTRACT 

NUMBER 

ADVERT 

DATE 

SITE 

BRIEFING/INSPECTION 

DATE 

TENDER 

CLOSING 

DATE 

REQUIRED 

CIDB 

GRADING 

Construction of 

Dumba-Tina Falls 

Access Road 

R/EC/307275-19/20 25 June

2019 

05 July 2019 

10h00 AM 

Qumbu Foyer 

15 July 2019

12h00 PM 

6 CE or Higher 

Suitably qualified, capable and experienced tenderers are hereby invited to tender for the construction of the 

above projects. The above project is situated in Mhlontlo Local Municipality within O.R. Tambo District 

Municipality. 

Tenderers must take particular note of the following: 

 Tenderers are required to submit valid SARS Tax Clearance Certificate or Pin with the tender in order to

be considered.

 Tenders must declare performance guarantee as per contract

 Tenderers are required to submit the Company Profile.

 Tenderers are required to submit proof of registration with CIDB, for A Joint venture must submit a proof of

registration with consolidated CIDB grading.

 A valid original B-BBEE status level verification certificate or a certified copy thereof, sustaining the B-

BBEE rating issued by a verification agency accredited by SANAS (South African Nation Accreditation

system.

 A Joint venture must submit a consolidated valid original B-BBEE status level verification certificate or A

certified copy thereof substantiating their B-BBEE rating issued by a verification agency accredited by the

SANAS (South African Nation Accreditation system).

 Submit Joint Venture agreement in the case of joint venture.

 Tenderers are required to submit the methodology
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 Tenderers must submit all the requirement as per returnable schedules and must be attached in a relevant

page

 Submit Proof of Municipal rates no later than one month

 Submit Central Supplier Database Report not later than one month

 Failure to submit a comprehensive JV agreement (where applicable) individual partners are to comply and

submit all relevant documents

 A pre-qualification criteria for preferential is applicable, therefore a minimum  appointed service providers

would be required sub-contract part of their works to the  designated groups contemplated in terms of

regulations 2017.

Failure to supply all supplementary information may result in the tender being deemed an incomplete

tender and may not be considered forward.

Tender documents will be available as from 25 June 2019 from www.etender.gov.za and 

www.mhlontlolm.gov.za .  

Evaluation Criteria 

Tenderers will be evaluated for functionality and those who score equal or more than 70% will be considered 

for price and equity.  

COMPETENCE TOTAL 

SCORE 

REQUIRED EVIDENCE SCORE 

Availability of Plant and 

Equipment 

Note: Proof of ownership 

the firm’s equipment 

must be attached and 

failure to do so will result 

in forfeiting the plant 

points 

25 

Grader X1 5 

TLB X1 5 

Tipper Truck X5 5 

Excavator X1 5 

Water TankerX2 5 

Leasing with proof of all the 

above 

10 

None of the above 0 

http://www.etender.gov.za/
http://www.mhlontlolm.gov.za/
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COMPETENCE TOTAL 

SCORE 

REQUIRED EVIDENCE SCORE  

Company experience in 

terms of projects 

completed 

25 

Five(5) projects upwards 25 

 

Four Projects 20 

 

Three projects 15 

Two projects 10 

One project 5 

None of the above 0 

 Key Personnel and 

Qualification 

 

20 

Project Manager/Contract 

Manager: (ND Civil Eng. or 

Equivalent) 

10 

Health and Safety Officer 

(OHS Cert) 

4 

Site Foreman (Skill) 6 

None of the above 0 

Quality of methodology 

relevant to assignment 

step by step with time 

frames 

30 

A fully detailed methodology 

aligned to the Terms of 

Reference with clear 

milestones and time 

frames. 

30 

Basic methodology with 

time frames 
10 

Unclear methodology with 

no time frames 
0 

TOTAL 100 Minimum 70 
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Preferential Procurement Regulations, 2011 Pertaining to the MFMA will apply. 

80 points for price 

20 points for B-BBEE status level contributor. The joint venture company needs to submit a 

consolidated B-BBEE certificate in order to store B-BBEE points. 

All tenders shall hold good for 90 days after tender closing date.  The Council is not bound to accept the lowest 

or any tender and or part thereof and the Council reserves the right to accept any tender in whole or in part. All 

electronic, telegraphic, telefax, e-mail and late tenders will not be considered and tenders not deposited in the 

tender box as prescribe in this notice will not be considered as well. 

For enquiries regarding bid documents, please contact Mr. T Mbono at 047 553 7000. 

For technical enquiries please contact the Technical Services of Mhlontlo Local Municipality, Ms Z. Petse @ 

047 553 7000/ 047 542 0192 

 

 

……………………………………… 

Municipal Manager 

Mr S.G. Sotshongaye 

Mhlontlo Local Municipality 

P.O. Box 31 

Qumbu 

5180 
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 MHLONTLO LOCAL MUNICIPALITY 

DUMBA-TINA FALLS ACCESS ROAD 

PROJECT NO. R/EC/307275-19/20 

T1.2 Tender Data 
 
The Standard Conditions of Tender make several references to the Tender Data for details that apply specifically to this 
tender. The Tender Data shall have precedence in the interpretation of any ambiguity or inconsistency between it and the 
standard conditions of tender. Each item of data given below is cross-referenced to the clause in the Standard Conditions 
of Tender to which it mainly applies. 

 

The additional conditions of tender are: 
 

Clause 

number 
Tender Data 

F.1.1 The employer is MHLONTLO LOCAL MUNICIPALITY 

F.1.2 The tender documents issued by the employer comprise: 
T1.1 Tender notice and invitation to tender 
T1.2 Tender data 
T2.1 List of returnable documents 
T2.2 Returnable schedules 

Part 1: Agreements and contract data  
C1.1 Form of offer and acceptance 
C1.2 Contract data 
C1.3 Form of Guarantee 

Part 2: Pricing data 
C2.1 Pricing instructions 
C2.2 Activity schedules / Bills of Quantities 

Part 3: Scope of work 
C3 Scope of work 

Part 4: Site information 
C4 Site information 

F.2.1 Only those tenderers who are registered with the CIDB or are capable of being so prior to the 
evaluation of submissions, in a contractor grading designation equal to or higher than a contractor 
grading designation determined in accordance with the sum tendered for a civil engineering class of 
construction work, are eligible to submit tenders. 
Joint ventures are eligible to submit tenders provided that: 
1. every member of the joint venture is registered with the CIDB; 
2. the lead partner has a contractor grading designation in the civil engineering class of construction 

work; and 
3.  the combined contractor grading designation calculated in accordance with the Construction 
Industry Development Regulations is equal to or higher than a contractor grading designation 
determined in accordance with the sum tendered for a civil engineering class of construction work.  

F.2.1 The following tenderers who are registered with the CIDB, or are capable of being so registered prior 
to the evaluation of submissions, are eligible to submit tenders:  

a) contractors who have a contractor grading designation equal to or higher than a contractor 
grading designation determined in accordance with the sum tendered for a civil engineering 
class of construction work;  

 
Joint ventures are eligible to submit tenders provided that: 
1. every member of the joint venture is registered with the CIDB; 

2. the lead partner has a contractor grading designation in the civil engineering class of construction 
work; and 

3. the combined contractor grading designation calculated in accordance with the Construction 
Industry Development Regulations is equal to or higher than a contractor grading designation 
determined in accordance with the sum tendered for a civil engineering class of construction work. 

F.2.1 Only those tenderers who are registered with the CIDB or are capable of being so prior to the 
evaluation of submissions, in a civil engineering class of construction work and are registered with the 
CIDB as having a track record, are eligible to submit tenders. 



 MHLONTLO LM MM 

 Tender Data  

T1.2 - 2 
 

F.2.7 The arrangements for a compulsory site meeting are as stated in the Tender Notice and Invitation to 
Tender.  
 
Tenderers must sign the attendance list in the name of the tendering entity. Addenda will be issued to 
and tenders will be received only from those tendering entities appearing on the attendance list. 

F.2.12 

 

If tenderer wishes to submit an alternative tender offer, the only criteria permitted for such alternative 
tender offer is that it demonstrably satisfies the Employer’s standards and requirements, the details of 
which may be obtained from the Employer’s Agent.  
 
Calculations, drawings and all other pertinent technical information and characteristics as well as 
modified or proposed Pricing Data must be submitted with the alternative tender offer to enable the 
Employer to evaluate the efficacy of the alternative and its principal elements, to take a view on the 
degree to which the alternative complies with the Employer’s standards and requirements and to 
evaluate the acceptability of the pricing proposals. Calculations must be set out in a clear and logical 
sequence and must clearly reflect all design assumptions.  Pricing Data must reflect all assumptions 
in the development of the pricing proposal.  
 
Acceptance of an alternative tender offer will mean acceptance in principle of the offer. It will be an 
obligation of the contract for the tenderer, in the event that the alternative is accepted, to accept full 
responsibility and liability that the alternative offer complies in all respects with the Employer’s 
standards and requirements.  
 
The modified Pricing Data must include an amount equal to 5% of the amount tendered for the 
alternative offer to cover the Employer’s costs of confirming the acceptability of the detailed design 
before it is constructed. 

F.2.13.3 Parts of each tender offer communicated on paper shall be submitted as original, plus 0 copies. 

F.2.13.5 
F2.15.1 

 

The employer’s address for delivery of tender offers and identification details to be shown on each 
tender offer package are:  

Bid Box at the  

Offices of the Mhlontlo Local Municipality 

96 Lungile General Mabindla Street 

Qumbu 

5180 

F.2.13 
F.3.5 

A two-envelope procedure will not be followed. 

F.2.15 The closing time for submission of tender offers is as stated in the Tender Notice and Invitation to 
Tender. 

F.2.15 Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted. 

F.2.16 The tender offer validity period is 90 days. 

F.2.18 The tenderer shall, when requested by the Employer to do so, submit the names of all management 
and supervisory staff that will be employed to supervise the labour-intensive portion of the works 
together with satisfactory evidence that such staff members satisfy the eligibility requirements. 

F.2.23 The tenderer is required to submit with his tender: 
 
1) a Certificate of Contractor Registration issued by the Construction Industry Development Board. 
2) where the tendered amount inclusive of VAT exceeds R 10 million: 

i) audited annual financial statement for 3 years, or for the period since establishment if 
established during the last 3 years, if required by law to prepare annual financial 
statements for auditing; 

ii) a certificate certifying that the tenderer has no undisputed commitments for municipal 
services towards a municipality or other service provider in respect of which payment is 
overdue for more than 30 days; 

iii) particulars of any contracts awarded to the tenderer by an organ of state during the past 
five years, including particulars of any material non-compliance or dispute concerning the 
execution of such contract;  

iv)  a statement indicating whether any portion of the goods or services  are expected to be 
sourced from outside the Republic, and, if so, what portion and whether any portion of 
payment from the municipality or municipal entity is expected to be transferred out of the 
Republic. 
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Where a tenderer satisfies CIDB contractor grading designation requirements through joint venture 
formation, such tenderers must submit the Certificates of Contractor Registration in respect of each 
partner. 

F.3.4 Tenders will be opened immediately after the closing time for tenders at Mhlontlo Local 

Municipality, 96 Lungile General Mabindla Street, Qumbu, 5180. 

F.3.11 The procedure for the evaluation of responsive tenders is Method 2 

F3.13.1  Tender offers will only be accepted if: 
a) the tenderer’s tax matters have been declared by the South African Revenue Service to be in 

order; 
b) the tenderer is registered with the Construction Industry Development Board in an appropriate 

contractor grading designation; 
c) the tenderer or any of its directors is not listed on the Register of Tender Defaulters in terms of 

the Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited from 
doing business with the public sector;  

d) the tenderer has not: 
i) abused the Employer’s Supply Chain Management System; or 
ii)  failed to perform on any previous contract and has been given a written notice to this effect; 
and    

e)  has completed the Compulsory Enterprise Questionnaire and there are no conflicts of interest 
which may impact on the tenderer’s ability to perform the contract in the best interests of the 
employer or potentially compromise the tender process. 

F.3.18 The number of paper copies of the signed contract to be provided by the employer is one. 
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Annexure: Standard Conditions of Tender 

 
(As contained in Annexure F of the CIDB Standard for Uniformity in Construction 

Procurement) 

 
F.1 General 

 

F.1.1 Actions 

 
The employer and each tenderer submitting a tender offer shall comply with these conditions of tender. In their 
dealings with each other, they shall discharge their duties and obligations as set out in F.2 and F.3, timeously 
and with integrity, and behave equitably, honestly and transparently. 

 

F.1.2 Tender Documents 
 

The documents issued by the employer for the purpose of a tender offer are listed in the tender data. 

 

F.1.3 Interpretation 

 

F.1.3.1 The tender data and additional requirements contained in the tender schedules that are included in the 
returnable documents are deemed to be part of these conditions of tender. 

 

F.1.3.2 These conditions of tender, the tender data and tender schedules which are only required for tender evaluation 
purposes, shall not form part of any contract arising from the invitation to tender. 

 

F.1.3.3 For the purposes of these conditions for the calling for expressions of interest, the following definitions apply: 
 

a) comparative offer means the tenderer’s financial offer after the factors of non-firm prices, all unconditional 
discounts and any other tendered parameters that will affect the value of the financial offer have been taken 
into consideration 

b) corrupt practice means the offering, giving, receiving or soliciting of anything of value to influence the 
action of the employer or his staff or agents in the tender process; and 

c) fraudulent practice means the misrepresentation of the facts in order to influence the tender process or 
the award of a contract arising from a tender offer to the detriment of the employer, including collusive 
practices intended to establish prices at artificial levels 

d) quality (functionality) means the totality of features and characteristics of a product or service that bear on 
its ability to satisfy stated or implied needs 

 

F.1.4 Communication and employer’s agent 
 

Each communication between the employer and a tenderer shall be to or from the employer's agent only, and in 
a form that can be read, copied and recorded.  Writing shall be in the English language. The employer shall not 
take any responsibility for non-receipt of communications from or by a tenderer. The name and contact details of 
the employer’s agent are stated in the tender data. 

 

F.1.5 The employer’s right to accept or reject any tender offer 
 

F.1.5.1 The employer may accept or reject any variation, deviation, tender offer, or alternative tender offer, and may 
cancel the tender process and reject all tender offers at any time before the formation of a contract. The 
employer shall not accept or incur any liability to a tenderer for such cancellation and rejection but will give 
written reasons for such action upon written request to do so. 

 

F.1.5.2 The employer may not subsequent to the cancellation or abandonment of a tender process or the rejection of all 
responsive tender offers re-issue a tender covering substantially the same scope of work within a period of six 
months unless only one tender was received and such tender was returned unopened to the tenderer. 
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F.2 Tenderer’s obligations  
 

F.2.1 Eligibility 

 
Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and the tenderer, or any 
of his principals, is not under any restriction to do business with employer. 

  

F.2.2 Cost of tendering  

 
Accept that the employer will not compensate the tenderer for any costs incurred in the preparation and 
submission of a tender offer, including the costs of any testing necessary to demonstrate that aspects of the 
offer satisfy requirements. 

 

F.2.3 Check documents 

 
Check the tender documents on receipt for completeness and notify the employer of any discrepancy or 
omission. 

 

F.2.4 Confidentiality and copyright of documents 
 

Treat as confidential all matters arising in connection with the tender.  Use and copy the documents issued by 
the employer only for the purpose of preparing and submitting a tender offer in response to the invitation. 

 

F.2.5 Reference documents 
 

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, specifications, 
conditions of contract and other publications, which are not attached but which are incorporated into the tender 
documents by reference. 

 

F.2.6 Acknowledge addenda 
 

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if necessary 
apply for an extension to the closing time stated in the tender data, in order to take the addenda into account. 

 

F.2.7 Clarification meeting 

 
Attend, where required, a clarification meeting at which tenderers may familiarize themselves with aspects of the 
proposed work, services or supply and raise questions.   Details of the meeting(s) are stated in the tender data. 

 

F.2.8 Seek clarification 

 
Request clarification of the tender documents, if necessary, by notifying the employer at least five working days 
before the closing time stated in the tender data. 

 

F.2.9 Insurance 

 
Be aware that the extent of insurance to be provided by the employer (if any) might not be for the full cover 
required in terms of the conditions of contract identified in the contract data.  The tenderer is advised to seek 
qualified advice regarding insurance. 

 

F.2.10 Pricing the tender offer 
 

F.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes (except Value Added Tax 
(VAT)), and other levies payable by the successful tenderer, such duties, taxes and levies being those 
applicable 14 days before the closing time stated in the tender data. 

 

F2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the prices. 

 

F.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to adjustment except as 
provided for in the conditions of contract identified in the contract data. 

 

F.2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data.  The conditions of contract 
identified in the contract data may provide for part payment in other currencies. 
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F.2.11 Alterations to documents 

 
Not make any alterations or additions to the tender documents, except to comply with instructions issued by the 
employer, or necessary to correct errors made by the tenderer.  All signatories to the tender offer shall initial all 
such alterations. Erasures and the use of masking fluid are prohibited. 

 

F.2.12 Alternative tender offers 

 

F.2.12.1 Submit alternative tender offers only if a main tender offer, strictly in accordance with all the requirements of 
the tender documents, is also submitted.  The alternative tender offer is to be submitted with the main tender 
offer together with a schedule that compares the requirements of the tender documents with the alternative 
requirements the tenderer proposes. 

 

F.2.12.2 Accept that an alternative tender offer may be based only on the criteria stated in the tender data or criteria 
otherwise acceptable to the employer. 

 

F.2.13 Submitting a tender offer 

 

F.2.13.1 Submit a tender offer to provide the whole of the works, services or supply identified in the contract data and 
described in the scope of works, unless stated otherwise in the tender data. 

 

F.2.13.2 Return all returnable documents to the employer after completing them in their entirety, either electronically (if 
they were issued in electronic format) or by writing in black ink. 

 

F.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the number of copies stated in 
the tender data, with an English translation of any documentation in a language other than English, and the 
parts communicated electronically in the same format as they were issued by the employer. 

 

F.2.13.4 Sign the original and all copies of the tender offer where required in terms of the tender data.  The employer 
will hold all authorized signatories liable on behalf of the tenderer.  Signatories for tenderers proposing to 
contract as joint ventures shall state which of the signatories is the lead partner whom the employer shall hold 
liable for the purpose of the tender offer. 

 

F.2.13.5 Seal the original and each copy of the tender offer as separate packages marking the packages as 
"ORIGINAL" and "COPY".  Each package shall state on the outside the employer's address and identification 
details stated in the tender data, as well as the tenderer's name and contact address. 

 

F.2.13.6 Where a two-envelope system is required in terms of the tender data, place and seal the returnable documents 
listed in the tender data in an envelope marked “financial proposal” and place the remaining returnable 
documents in an envelope marked “technical proposal”. Each envelope shall state on the outside the 
employer’s address and identification details stated in the tender data, as well as the tenderer's name and 
contact address. 

 

F.2.13.7 Seal the original tender offer and copy packages together in an outer package that states on the outside only 
the employer's address and identification details as stated in the tender data. 

 

F.2.13.8 Accept that the employer will not assume any responsibility for the misplacement or premature opening of the 
tender offer if the outer package is not sealed and marked as stated. 

 

F.2.14 Information and data to be completed in all respects 
 

Accept that tender offers, which do not provide all the data or information requested completely and, in the form, 
required, may be regarded by the employer as non-responsive. 

 

F.2.15 Closing time 

 

F.2.15.1 Ensure that the employer receives the tender offer at the address specified in the tender data not later than the 
closing time stated in the tender data. Proof of posting shall not be accepted as proof of delivery. The employer 

shall not accept tender offers submitted by telegraph, telex, facsimile or e-mail, unless stated otherwise in the 
tender data. 

 

F.2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any reason, the requirements 
of these conditions of tender apply equally to the extended deadline. 
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F.2.16 Tender offer validity 

 

F.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period stated in the 
tender data after the closing time stated in the tender data. 

 

F.2.16.2 If requested by the employer, consider extending the validity period stated in the tender data for an agreed 
additional period. 

 

F.2.17 Clarification of tender offer after submission 

 
Provide clarification of a tender offer in response to a request to do so from the employer during the evaluation of 
tender offers.  This may include providing a breakdown of rates or prices and correction of arithmetical errors by 
the adjustment of certain rates or item prices (or both).  No change in the total of the prices or substance of the 
tender offer is sought, offered, or permitted.  The total of the prices stated by the tenderer shall be binding upon 
the tenderer.  

 

Note: Sub-clause F.2.17 does not preclude the negotiation of the final terms of the contract with a preferred tenderer 
following a competitive selection process, should the Employer elect to do so. 

 

F.2.18 Provide other material 

 

F.2.18.1 Provide, on request by the employer, any other material that has a bearing on the tender offer, the tenderer’s 
commercial position (including notarized joint venture agreements), prefej5rencing arrangements, or samples of 
materials, considered necessary by the employer for the purpose of a full and fair risk assessment.  Should the 
tenderer not provide the material, or a satisfactory reason as to why it cannot be provided, by the time for 
submission stated in the employer’s request, the employer may regard the tender offer as non-responsive. 

 

F.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required. 
 

F.2.19 Inspections, tests and analysis  

 
Provide access during working hours to premises for inspections, tests and analysis as provided for in the tender 
data. 

 

F.2.20 Submit securities, bonds, policies, etc. 
 

If requested, submit for the employer’s acceptance before formation of the contract, all securities, bonds, 
guarantees, policies and certificates of insurance required in terms of the conditions of contract identified in the 
contract data. 

 

F.2.21 Check final draft 
 

Check the final draft of the contract provided by the employer within the time available for the employer to issue 
the contract. 

 

F.2.22 Return of other tender documents 

 
If so instructed by the employer, return all retained tender documents within 28 days after the expiry of the 
validity period stated in the tender data. 

 

F.2.23 Certificates 
 

Include in the tender submission or provide the employer with any certificates as stated in the tender data. 
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F.3 The employer’s undertakings 
 

F.3.1 Respond to clarification 

 
Respond to a request for clarification received up to five working days before the tender closing time stated in 
the Tender Data and notify all tenderers who drew procurement documents. 

 

F.3.2 Issue Addenda 

 
If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during the period 
from the date that tender documents are available until seven days before the tender closing time stated in the 
Tender Data.  If, as a result a tenderer applies for an extension to the closing time stated in the Tender Data, the 
Employer may grant such extension and, shall then notify all tenderers who drew documents. 

 

F.3.3 Return late tender offers 
 

Return tender offers received after the closing time stated in the Tender Data, unopened, (unless it is necessary 
to open a tender submission to obtain a forwarding address), to the tenderer concerned. 

 

F.3.4 Opening of tender submissions 

 

F.3.4.1 Unless the two-envelope system is to be followed, open valid tender submissions in the presence of tenderers’ 
agents who choose to attend at the time and place stated in the tender data.  Tender submissions for which 
acceptable reasons for withdrawal have been submitted will not be opened. 

 

F.3.4.2 Announce at the meeting held immediately after the opening of tender submissions, at a venue indicated in the 
tender data, the name of each tenderer whose tender offer is opened, the total of his prices, preferences claimed 
and time for completion, if any, for the main tender offer only. 

 

F.3.4.3 Make available the record outlined in F.3.4.2 to all interested persons upon request. 
 

F.3.5 Two-envelope system 
 

F.3.5.1 Where stated in the tender data that a two-envelope system is to be followed, open only the technical proposal 
of valid tenders in the presence of tenderers’ agents who choose to attend at the time and place stated in the 
tender data and announce the name of each tenderer whose technical proposal is opened. 

 

F.3.5.2 Evaluate the quality of the technical proposals offered by tenderers, then advise tenderers who remain in 
contention for the award of the contract of the time and place when the financial proposals will be opened.  Open 
only the financial proposals of tenderers, who score in the quality evaluation more than the minimum number of 
points for quality stated in the tender data, and announce the score obtained for the technical proposals and the 
total price and any preferences claimed. Return unopened financial proposals to tenderers whose technical 
proposals failed to achieve the minimum number of points for quality. 

 

F.3.6 Non-disclosure 
 

Not disclose to tenderers, or to any other person not officially concerned with such processes, information 
relating to the evaluation and comparison of tender offers, the final evaluation price and recommendations for 
the award of a contract, until after the award of the contract to the successful tenderer. 

 

F.3.7 Grounds for rejection and disqualification 
 

Determine whether there has been any effort by a tenderer to influence the processing of tender offers and 
instantly disqualify a tenderer (and his tender offer) if it is established that he engaged in corrupt or fraudulent 
practices. 
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F.3.8 Test for responsiveness 
 

F.3.8.1 Determine, on opening and before detailed evaluation, whether each tender offer properly received: 
 

a) complies with the requirements of these Conditions of Tender, 
b) has been properly and fully completed and signed, and 
c) is responsive to the other requirements of the tender documents. 

 

F.3.8.2 A responsive tender is one that conforms to all the terms, conditions, and specifications of the tender documents 
without material deviation or qualification.  A material deviation or qualification is one which, in the Employer 's 
opinion, would: 

 
a) detrimentally affect the scope, quality, or performance of the works, services or supply identified in the 

Scope of Work, 
 
b) change the Employer's or the tenderer's risks and responsibilities under the contract, or 
 
c) affect the competitive position of other tenderers presenting responsive tenders, if it were to be 

rectified. 
 

Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by correction or 
withdrawal of the non-conforming deviation or reservation. 

 

F.3.9 Arithmetical errors 

 

F.3.9.1 Check responsive tender offers for arithmetical errors, correcting them in the following manner: 
 

a) Where there is a discrepancy between the amounts in figures and in words, the amount in words shall 
govern. 

b) If bills of quantities (or schedule of quantities or schedule of rates) apply and there is an error in the 
line item total resulting from the product of the unit rate and the quantity, the line item total shall govern and 
the rate shall be corrected.  Where there is an obviously gross misplacement of the decimal point in the unit 
rate, the line item total as quoted shall govern, and the unit rate shall be corrected. 

c) Where there is an error in the total of the prices either as a result of other corrections required by this 
checking process or in the tenderer's addition of prices, the total of the prices shall govern and the tenderer 
will be asked to revise selected item prices (and their rates if bills of quantities apply) to achieve the 
tendered total of the prices. 

 

F.3.9.2 Consider the rejection of a tender offer if the tenderer does not correct or accept the correction of his arithmetical 
errors in the manner described in F.3.9.1. 

 

F.3.10 Clarification of a tender offer 

 
Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising from the 
tender offer. 

 

F.3.11 Evaluation of tender offers 

 

F.3.11.1  General 

 
Appoint an evaluation panel of not less than three persons.  Reduce each responsive tender offer to a 
comparative offer and evaluate it using the tender evaluation method that is indicated in the Tender Data and 
described below: 
 

F.3.11.1 & 
F.3.11.2 

The procedure for the evaluation of responsive tenders is Method 2 (Financial Offer and  
Preferences):   

 
a) Price/Financial 
Score the financial offers of remaining responsive tender offers using the following formula: 
NFO  = W1 x A  where: 
NFO  = the number of tender evaluation points awarded for the financial offer. 
W1 = the maximum possible number of tender evaluation points awarded for the financial offer and 

equals: 

i) 90 where the financial value inclusive of VAT of all responsive tenders received is in excess of R50 
000,000 or 

80 where the financial value inclusive of VAT of one or more responsive tender offers equals or is less than R 
50 000,000.00 



 MHLONTLO LM MM 

 Tender Data  

T1.2 - 10 
 

 
A  = a number calculated using either formulas 1 or 2 below, whichever is relevant. 
 

Formula  Comparison aimed at achieving Option 1 Option 2 

1 Highest price or discount A = (1+ (P – Pm)) 
                 Pm 

A = P / Pm 

2 Lowest price or percentage commission / 
fee 

A = (1 – (P – Pm) 
                   Pm 

A = Pm / P 

where: 
Pm = the comparative offer of the most favourable tender offer. 
P = the comparative offer of tender offer under consideration. 
 
b) Preference 

Up to 100 minus W3 tender evaluation points will be awarded to Tenderers who are found to be  
eligible for the preference points claimed. 

F.3.11.3 The quality criteria, minimum and maximum score in respect of each of criteria shall be as follows: 
 

Quality criteria Sub-criteria 

Minimum 

number of 

points 

Maximum 

number of 

points 

Availability of key (major) plant and equipment   7 10 

Contract execution and quality  

Contract 
programme 

7 10 

Quality Plan 
and Control 

7 10 

Experience of the key staff (assigned personnel) in 
relation 
to the scope of work 

General 
qualifications 

7 10 

Adequacy for 
the 
assignment 

7 10 

Experience with respect to specific aspects of the 
project / comparable projects 

 35 50 

Possible score for quality    70 100 

 
Quality shall be scored independently by not less than three evaluators as detailed below.  Scores of 40, 70, 
90 or 100 shall be allocated to each of the criteria and sub-criteria based on the indicators contained in these 
schedules. NB: A score of zero shall be allocated where no information is provided for evaluation. 
 
The scores of each of the evaluators shall then be averaged and then totalled to obtain the final score for 

quality. To qualify to be considered further, a Tenderer must score at least a total score higher than or 

equal to the minimum number of points for quality as shown above. Submissions that do not meet 

these criteria will not be considered in further evaluations and thus declared non-responsive. 

 

The scoring of the Tenderer’s Availability of key (major) plant and equipment will be as follows (NB: 

Ownership of plant and equipment will only be accepted if a verifiable list of assets shows such plant 

and equipment. Assurance of availability/use of hired plant and equipment shall only be considered 

acceptable if there is a firm undertaking from a plant hire company that, should the bidder be 

successful in this Bid, the plant hire company will provide the listed plant and equipment. Such 

undertaking shall also include a list of equipment that would be availed to the bidder upon success of 

its Bid. A mere list of plant and equipment to be hired will not suffice.): 
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Poor 
(score 40) 

Tenderer does not own any (primary and secondary) of the required key (major) 
plant and equipment, and cannot assure use of hired plant and equipment during 
the contract period.  

Satisfactory 
(score 70) 

Tenderer owns primary required key (major) plant and equipment or can 
guarantee use of primary required key (major) plant and equipment for duration 
of the contract period but DOES NOT own secondary required key (major) plant 
and equipment, and CANNOT assure use of hired plant and equipment during 
the contract period. 

Good 
(score 90) 

Tenderer owns ALL (primary and secondary) required key (major) plant and 
equipment or can guarantee use of ALL (primary and secondary) required key 
(major) plant and equipment for duration of the contract period. 

Very good 
(score 100)  

Tenderer owns primary and secondary that are more advanced and efficient than 
the required primary and secondary key (major) plant and equipment or can 
guarantee use of such advanced primary and secondary plant and equipment for 
duration of the contract period. 

 
The scoring of the Contract execution and quality plan (method statement) shall be as follows: 

 Contract Programme  Quality Plan 

Poor 
(score 40) 

The activity schedule omits important 
tasks or the timing of the activities 
and correlation among them are 
inconsistent with project deliverables. 
There is lack of clarity and logic in 
the sequencing. 

The quality approach and/or 
methodology are poor/is unlikely to 
satisfy project objectives or 
requirements. The Tenderer has 
misunderstood certain aspects of the 
Scope of Work and/or does not deal 
with the critical aspects of the project. 

Satisfactory 
(score 70) 

All key activities are included in the 
activity schedule, but are not 
detailed. There are minor 
inconsistencies between timing and 
project deliverables. 

The quality approach is generic and not 
tailored to address the specific project 
objectives and requirements. The quality 
plan does not adequately deal with the 
critical characteristics of the projects. 

Good 
(score 90) 

The work plan fits the project 
deliverables well; all important 
activities are indicated in the activity 
schedule and their timing and 
sequencing is appropriate and 
consistent with project objectives and 
requirements. There is a fair degree 
of detail that facilitates understanding 
of the proposed work plan. 

The quality plan is specifically tailored to 
the critical characteristics of the 
projects. 

Very good 
(score 100)  

Besides meeting the “good” rating, 
decision points and the sequencing 
and timing of activities are very well 
defined, indicating that the Tenderer 
has optimized the use of resources. 
The work plan permits flexibility to 
accommodate contingencies. 

Besides meeting the “good” rating, the 
important quality issues are approached 
in an innovative and efficient way, 
indicating that the Tenderer has 
outstanding knowledge of state-of-the-
art approaches.  
 

 
The scoring of the experience of key personnel will be as follows: 

 
 

General qualifications 
(Greater weighting will 
be given to the team 
leader) 

Adequacy for the 

assignment 
(Greater weighting will 
be given to the team 
leader) 

Knowledge of issues 

pertinent to the project 
(Greater weighting will 
be given to the team 
leader) 

Poor 
(score 40) 

Key staff have limited 
levels of general 
experience. 

Key staff have limited 
levels of project specific 
education, training and 
experience. 

Key staff have limited 
experience of issues 
pertinent to the project. 
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Satisfactory 
(score 70) 

Key staff have 
reasonable levels of 
general experience. 

Key staff have 
reasonable levels of 
project specific 
education, training and 
experience. 

Key staff have 
reasonable experience 
of issues pertinent to the 
project. 

Good 
(score 90) 

Key staff have extensive 
levels of general 
experience. 

Key staff have extensive 
levels of project specific 
education, training and 
experience. 

Key staff have extensive 
experience of issues 
pertinent to the project. 

Very good 
(score 100) 

Key staff have 
outstanding levels of 
general experience. 

Key staff have 
outstanding levels of 
project specific 
education, training and 
experience. 

Key staff have 
outstanding experience 
of issues pertinent to the 
project. 

 
 
 
The scoring of the Tenderer’s experience will be as follows (* NB – similar project refers to projects 
involving the construction of roads): 

Poor 
(score 40) 

Tenderer has limited experience (has handled individual similar projects* of 
less than 75% of the estimated value of the Works). 

Satisfactory 
(score 70) 

Tenderer has handled individual similar projects* of the range over 75% to 
100% of the estimated value of the Works, or has handled only one similar 
project of up to the estimated value of this Contract. 

Good 
(score 90) 

Tenderer has handled individual similar projects* of the range over 100% to 
120% of the estimated value of the Works. 

Very good 
(score 100)  

Tenderer has outstanding experience in projects of a similar nature (has handled 

individual similar projects* in excess of 120% of the estimated value of the 
Works). 

 

 

 

F.3.11.3 Scoring quality (functionality) 

 
Score quality in each of the categories in accordance with the Tender Data and calculate total score for quality. 

 

F.3.12 Insurance provided by the employer 

 
If requested by the proposed successful tenderer (in writing), submit for the tenderer's information the policies 
and/or certificates of insurance which the conditions of contract identified in the contract data, require the 
employer to provide. 
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F.3.13 Acceptance of tender offer 

 

F.3.13.1 Accept tender offer only if the tenderer complies with the legal requirements stated in the Tender Data. 
 

F.3.13.2 Notify the successful tenderer of the employer's acceptance of his tender offer by completing and returning 
one copy of the form of offer and acceptance before the expiry of the validity period stated in the tender data, 
or agreed additional period.  Providing the form of offer and acceptance does not contain any qualifying 
statements, it will constitute the formation of a contract between the employer and the successful tenderer as 
described in the form of offer and acceptance.   

 

F.3.14 Notice to unsuccessful tenderers 

 
After the successful tenderer has acknowledged the employer’s notice of acceptance, notify other tenderers that 
their tender offers have not been accepted. 

 

F.3.15. Prepare contract documents 

 
If necessary, revise documents that shall form part of the contract and that were issued by the employer as part 
of the tender documents to take account of: 
 
a) addenda issued during the tender period,  
b) inclusion of some of the returnable documents, 
c) other revisions agreed between the employer and the successful tenderer, and  
d) the schedule of deviations attached to the form of offer and acceptance, if any. 

 

F.3.16 Issue final contract 
 
 Prepare and issue the final draft of contract documents to the successful tenderer for acceptance as soon as 

possible after the date of the employer's signing of the form of offer and acceptance (including the schedule of 
deviations, if any). Only those documents that the conditions of tender require the tenderer to submit, after 
acceptance by the employer, shall be included. 

 

F.3.17 Complete adjudicator's contract 

 
 Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange for both 

parties to complete formalities for appointing the selected adjudicator at the same time as the main contract is 
signed. 

 

F.3.18 Provide copies of the contracts 

 
 Provide to the successful tenderer the number of copies stated in the Tender Data of the signed copy of the 

contract as soon as possible after completion and signing of the form of offer and acceptance.  
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MHLONTLO LOCAL MUNICIPALITY 

DUMBA-TINA FALLS ACCESS ROAD 

PROJECT NO: R/EC/307275-19/20 

T2.1: LIST OF RETURNABLE DOCUMENTS 

The following documents are to be completed and returned as they constitute the tender.  Whilst many of the 
returnables are required for the purpose of evaluating the tenders, some will form part of the subsequent 
contract, as they form the basis of the tender offer.  For this reason, it is very important that tenderers return 

all information requested. 

1. RETURNABLE SCHEDULES REQUIRED FOR TENDER EVALUATION PURPOSES 

(included hereafter for completion) 

Schedule : 1A Authority for Signatory 

Schedule : 1B Certificate of Attendance at Clarification Meeting 

Schedule : 1C Record of Addenda to Tender Documents 

Schedule : 1D Personnel Schedule  

Schedule : 1E Schedule of Plant and Equipment available for the contract  

Schedule : 1F Schedule of Tenderer’s experience  

Schedule : 1G Estimated Monthly Cash-flow 

Schedule : 1H Schedule of Proposed Sub contractors 

Schedule : 1I ABE Declaration Affidavit 

Schedule : 1J Confirmation of Affirmable Business Enterprise / Priority Enterprise / Local Enterprise 
Registration 

Schedule : 1K Compulsory Enterprise Questionnaire 

Schedule : 1L Particulars of Tenderer 

Schedule : 1M General Technical information 

Schedule : 1N Information required by MHLONTLO LOCAL MUNICIPALITY 

  

2. OTHER DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES (to be 

attached with submission) 

Schedule : 2A Documents of Incorporation 

Schedule : 2B Tax Clearance Certificate  

Schedule : 2C Preliminary Health and Safety Plan 

Schedule : 2D     Project Methodology 

Schedule : 2E     Proof of CIDB grading 

Schedule : 2F     B-BBEE Certificate 
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3. RETURNABLE SCHEDULES THAT WILL BE INCORPORATED INTO THE CONTRACT 

(to be attached with submission) 

Schedule : 3A Curriculum Vitae of Personnel  

 

 

4. OTHER SCHEDULES AND AFFIDAVITS THAT WILL BE INCORPORATED INTO THE 

CONTRACT (included hereafter for completion) 

C1.1 :  Form of Offer and Acceptance 

C1.2 :  Contract Data (Part 1 & Part 2)  

C1.3 :  Form of Guarantee  

C2.1 Pricing Instructions 

C2.2 Bill of Quantities 

C2.3 Daywork Schedule 
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 MHLONTLO LOCAL MUNICIPALITY 

DUMBA-TINA FALLS ACCESS ROAD 

PROJECT NO. R/EC/307275-19/20 

SCHEDULE 1A :  AUTHORITY FOR SIGNATORY 

Indicate the status of the tenderer by ticking the appropriate box hereunder.  The tenderer must complete the 
certificate set out below for the relevant category. 

A 
Company 

B 
Partnership 

C 
Joint Venture 

D 
Sole Proprietor 

E 
Close Corporation 

     

     

A.  Certificate for Company 

 I,  ................................................................................ , chairperson of the board of directors of  ....... … 

 ................................................................................... , hereby confirm that by resolution of the board 

(copy attached) taken on  ..........................................  20…, Mr/Ms  ......................................................  

acting in the capacity of  ............................................ , was authorized to sign all documents in 

connection with this tender and any contract resulting from it on behalf of the company. 

 As witnesses: 

1.   Chairman :  

2.   Date :  

  

B.  Certificate for Partnership 

 We, the undersigned, being the key partners in the business trading as  ................................................  

 ................................................... hereby authorize Mr/Ms  ........ , .............................................................  

acting in the capacity of  ............  ............................................... to sign all documents in connection 

with the tender for Contract  .......  ............................................... and any contract resulting from it on 

our behalf. 

 NAME ADDRESS SIGNATURE DATE 

     

     

     

 NOTE : This certificate is to be completed and signed by all of the key partners upon whom rests 

the direction of the affairs of the Partnership as a whole 
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C.  Certificate for Joint Venture 

 We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorize Mr/Ms  

 ..................................................... , authorised signatory of the company  ............................................  

 ..................................................... , acting in the capacity of lead partner, to sign all documents in 

connection with the tender offer for Contract  .........................  and any contract resulting from it on our 

behalf. 

 This authorization is evidenced by the attached power of attorney signed by legally authorized 
signatories of all the partners to the Joint Venture. 

  

 
NAME OF FIRM ADDRESS 

AUTHORISING SIGNATURE, 
NAME & CAPACITY 

    

    

    

    

  

D.  Certificate for Sole Proprietor 

 I,  .................................................. hereby confirm that I am the sole owner of the business trading as  

 .....................................................  

  

 As witnesses: 

1.   Signature: Sole owner :  

2.    Date :  

     

E.  Certificate for Close Corporation 

 We, the undersigned, being the key members in the business trading as  ...........................................  

 ......................................................................  hereby authorize Mr/Ms  .................................................  

acting in the capacity of  ............................... , to sign all documents in connection with the tender for 

Contract  .......................................................  and any contract resulting from it on our behalf. 

  

 NAME ADDRESS SIGNATURE DATE 

     

     

     

 NOTE: This certificate is to be completed and signed by all of the key-partners upon who rests the 
direction of the affairs of the Partnership as a whole. 
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 MHLONTLO LOCAL MUNICIPALITY 

DUMBA-TINA FALLS ACCESS ROAD 

PROJECT NO. R/EC/307275-19/20 

SCHEDULE 1B :  CERTIFICATE OF ATTENDANCE AT CLARIFICATION MEETING 

This is to certify that  

 ..............................................................................................................................................................  (Tenderer) 

of .............................................................................................................................................................. (address) 

 ................................................................................................................................................................................  

was represented by the person(s) named below at the compulsory meeting held for all tenderers at  ..................  

 ...............................................................  (location) on  .................................... (date), starting at  ........................  

We acknowledge that the purpose of the meeting was to acquaint ourselves with the site of the works and / or 

matters incidental to doing the work specified in the tender documents in order for us to take account of 

everything necessary when compiling our rates and prices included in the tender. 

Particulars of person(s) attending the meeting: 

Name  .............................................................  Signature   ..................................................  

Capacity  .............................................................  

Name  .............................................................  Signature  ..................................................  

Capacity  .............................................................  

Attendance of the above persons at the meeting is confirmed by the Employer’s representative, namely: 

Name  .............................................................  Signature  ..................................................  

Capacity  .............................................................  Date & Time  ..................................................  
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MHLONTLO LOCAL MUNICIPALITY 

DUMBA-TINA FALLS ACCESS ROAD 

PROJECT NO. R/EC/307275-19/20 

SCHEDULE 1C : RECORD OF ADDENDA TO TENDER DOCUMENTS 

 

We confirm that the following communications received from the Employer before the submission of this 
tender offer, amending the tender documents, have been taken into account in this tender offer : 

No. Date Title or Details 

1.    

2.    

3.    

4.    

5.    

6.    

7.    

8.    

9.    

10.    

Attach additional pages if more space is required. 

Signed  ...............................................................  Date  ..........................................................  

Name  ...............................................................  Position  ..........................................................  

Tenderer  ..............................................................................................................................................................  
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MHLONTLO LOCAL MUNICIPALITY 

DUMBA-TINA FALLS ACCESS ROAD 

PROJECT NO. R/EC/307275-19/20 

SCHEDULE 1D : PERSONNEL SCHEDULE 

 

Job Description Non-Local Local 

Contract Manager   

Site Agent   

Quantity Surveyor   

Surveyors   

General Foreman   

Foremen   

Community Officers   

Clerks   

Operators   

Bricklayers   

Learner Bricklayers   

Steel fixers   

Watchmen   

Gang Bosses   

Pipe Layers   

Labourers   

* Other   

* Other   

* Other   

*   To be filled in by Tenderer 

Signed  .............................................................  Date  ....................................................  

Name  .............................................................  Position  ....................................................  

Tenderer  ............................................................................................................................................................  
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 MHLONTLO LOCAL MUNICIPALITY 

DUMBA-TINA FALLS ACCESS ROAD 

PROJECT NO. R/EC/307275-19/20 

SCHEDULE 1E :  SCHEDULE OF PLANT AND EQUIPMENT 

 

 The following are lists of major items of relevant equipment that I/we presently own or lease and will 
have available for this contract or will acquire or hire for this contract if my/our tender is accepted. 

 

 (a) Details of major equipment that is owned by and immediately available for this contract.  

 Quantity Description, Size, Capacity, etc  

    

    

    

    

    

    

Attach additional pages if more space is required. 

 (b) Details of major equipment that will be hired or acquired for this contract if my/our tender is 
acceptable. 

 Quantity Description, Size, Capacity, etc  

    

    

    

    

    

    

Attach additional pages if more space is required. 

Signed  .............................................................  Date  ....................................................  

Name  .............................................................  Position  ....................................................  

Tenderer  ............................................................................................................................................................  
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MHLONTLO LOCAL MUNICIPALITY 

DUMBA-TINA FALLS ACCESS ROAD 

PROJECT NO. R/EC/307275-19/20 

SCHEDULE 1F : SCHEDULE OF TENDERER’S EXPERIENCE 

The following is a statement of similar work successfully executed by myself/ourselves: 

 
Employer, contact person 

and telephone number 
Description of Contract 

Value of Work  

Inclusive of VAT 

(Rand) 

Date 

Completed 

 

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

 

Signed  .............................................................  Date  ....................................................  

Name  .............................................................  Position  ....................................................  

Tenderer  ............................................................................................................................................................  
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MHLONTLO LOCAL MUNICIPALITY 

DUMBA-TINA FALLS ACCESS ROAD 

PROJECT NO. R/EC/307275-19/20 

SCHEDULE 1G :  ESTIMATED MONTHLY CASH-FLOW 

The Tenderer shall state below the estimated value of work to be completed every month, based on his 
preliminary programme and his tendered unit rates. 

The amounts for Contingencies and Contract Price Adjustment must not be included.  The Tenderer must 
make note of any cash-flow restrictions. 

MONTH VALUE 

1  

2  

3  

4  

5  

6  

7  

8  

9  

10  

TOTAL  

Signed  .............................................................  Date  ....................................................  

Name  .............................................................  Position  ....................................................  

Tenderer  ............................................................................................................................................................  
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MHLONTLO LOCAL MUNICIPALITY 

DUMBA-TINA FALLS ACCESS ROAD 

PROJECT NO. R/EC/307275-19/20 

SCHEDULE 1H :  SCHEDULE OF PROPOSED SUBCONTRACTORS 

 

We notify you that it is our intention to employ the following Subcontractors to work on this contract. 

If we are awarded the contract we agree that this notification does not change the requirement for us to 
submit the names of proposed Subcontractors in accordance with requirements in the contract for such 
appointments.  If there are no such requirements in the contract, then your written acceptance of this list shall 
be binding between us. 

No. Name and Address of 

Proposed Subcontractor 
Nature and Extent of Work 

Previous Experience with 

Subcontractor 

1.     

2.     

3.     

4.     

5.     

6.     

7.     

Signed  .............................................................  Date  ....................................................  

Name  .............................................................  Position  ....................................................  

Tenderer  ............................................................................................................................................................  
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MHLONTLO LOCAL MUNICIPALITY 

DUMBA-TINA FALLS ACCESS ROAD 

PROJECT NO. R/EC/307275-19/20 

SCHEDULE 1I:  ABE DECLARATION AFFIDAVIT 

Name of ABE Firm  :   

a) Postal Address :  .....................................................................................................................  

b) Physical Address :  .....................................................................................................................  

c) Telephone :  .......................................................................................................  

d) Fax :  .......................................................................................................  

e) e-mail  :  .......................................................................................................  

f) Contact Person :  .......................................................................................................  

g) Company registration number# : ......................................................................................................   

h) Company/enterprise income tax reference number*: ……..……………………………………….... 

i) VAT Registration Number :  .......................................................................................................  

Type of firm 
(Tick one box) 

 Partnership 

 One person business/sole trader 

 Close corporation 

 Company  

 (Pty) Limited 

2. Principle business activities ..................................................................................................................................  

  ..............................................................................................................................................................................  

  ..............................................................................................................................................................................  

3. What is the enterprise’s annual average turnover (excl. VAT) during the lesser of the period for which 
the business has been operating or the previous three financial years: R ...........................................................  

NOTE:  In the case of professional service providers, the turnover is to exclude any turnover generated in respect of out sourced 

activities which the enterprise does not have the in-house competence and expertise to perform. 
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4. Company classification 
 (Tick one box) 

 

 Contractor who generates more than 75 % of turnover as a Prime Contractor 

 Contractor who generates less than 25 % of turnover as a Prime Contractor 
(i.e. a subcontractor) 

 Labour-only subcontractors 

 Manufacturer 

 Supplier 

 Professional service provider 

 Other service providers e.g. transporter 

5. Date on which the enterprise was established? ...................................................................................................  

6. List all partners, proprietors and shareholders by name, identity number, citizenship, PDI status and 
ownership, as relevant. 

NAME IDENTITY 

NUMBER 

CITIZEN- 

SHIP 

PDI* 

(YES / NO) * 

DATE OF 

OWNERSHIP 

%  

OWNED 

VOTING 

% 

       

       

       

       

       

       

       

       

       

       

NOTE: Where owners are themselves a company or partnership, identify the ownership of the holding 

7. Street addresses of all facilities used by the firm (e.g. warehouses, storage spaces, offices etc.) 

 Address Facility 

7.1  .................................................................   ............................................................................  

7.2  .................................................................   ............................................................................  

7.3  .................................................................   ............................................................................  

8. Do you share any facilities?  YES  NO (Tick one box) 

 If YES; which facilities are shared?  .....................................................................................................................  
With whom do you share facilities (name of firm / individuals)  ....................................................................................  

  ..............................................................................................................................................................................  

  ..............................................................................................................................................................................  

 what are the other firms principal business activities?  ........................................................................................  
 ..............................................................................................................................................................................  

  ..............................................................................................................................................................................  
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9. Describe all property agreements relating to facilities used by the firm and the nature of the agreements 
indicating whether facilities are owned or leased by the firm: 

FACILITY MONTHLY RENTAL 

AMOUNT 

OWNER AGREEMENT TYPE 

(VERBAL/WRITTEN) 

    

    

    

    

    

10. Is the Firm registered or does it have a business license(s)? (Tick one box) 

  YES  NO 

 If YES, detail and quote relevant reference numbers and dates. 

  ..............................................................................................................................................................................  

  ..............................................................................................................................................................................  

  ..............................................................................................................................................................................  

  ..............................................................................................................................................................................  

  ..............................................................................................................................................................................  

11. Detail all trade associations / professional bodies / business associations in which you have 
membership: 

  ..............................................................................................................................................................................  

  ..............................................................................................................................................................................  

  ..............................................................................................................................................................................  

12. Did the Firm exit under a previous name?  (Tick one box) 

  YES  NO 

 If YES,   what was its previous name?  .............................................................................................  

   why was it changed?  ..........................................................................................................  

 List of previous owners / partners / directors?  .....................................................................................................  

  ..............................................................................................................................................................................  

  ..............................................................................................................................................................................  

  ..............................................................................................................................................................................  

13. Complete the following information for each partner, proprietor, shareholder, director and officer of the 
firm (viz. chairman, secretary, director etc.) 

TITLE NAME PDI STATUS 

(YES / NO)* 

% OF TIME DEVOTED  

TO THE FIRM 

    

    

    

    

    

    

    

 *  State YES or NO 
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14. Identify any owner or management office bearer who has an ownership interest in another Firm. 

OWNER/ 

MANAGER 

NAME AND  

ADDRESS OF  

OTHER FIRM 

TITLE IN 

OTHER FIRM 
% OF OWNERSHIP 

TYPE OF 

BUSINESS OF 

OTHER FIRM 

     

     

     

     

     

     

     

NOTE: the sum of the average annual turnovers of all business concerns which engage in the same category of business (i.e. prime 

contractor, subcontractor, supplier, manufacturer, etc.) and which are under the control of PDI’s within the business and Affiliated 
Entities must not exceed 1,5 times the turnover limits provided for. 

15. Identify any owner of management official who is an employee of or has duties in another business enterprise 

NAME DUTIES AS EMPLOYEE IN 

OTHER FIRM 

NAME AND ADDRESS OF 

OTHER FIRM 

TYPE OF BUSINESS OF 

OTHER FIRM 

    

    

    

    

    

    

    

    

    

    

16.1 How many permanent staff members are employed by the Firm? 

 Full time:  ................................  

 Part time: ................................  

16.2 How many staff members have joined the Firm in the last 6 months? 

 Full time:  ................................  

 Part time: ................................  
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17. List the major items of equipment, plant and vehicles owned by the Firm. 

ITEM QUANTITY 
PRESENT FINANCIAL 

LIABILITY (Rands) 

   

   

   

   

   

   

   

18. Identify by name, PDI status and length of service, those individuals in the Firm (including owners and 
non-owners) responsible for day-to-day management and business decisions. 

DESCRIPTION NAME PDI STATUS 

(YES / NO) *  

LENGTH OF SERVICE 

(YEARS) 

FINANCING DECISIONS 

CHEQUE SIGNING    

SIGNING AND CO-SIGNING FOR LOANS    

ACQUISITION OF LINES OF CREDIT    

SURETIES    

MAJOR PURCHASE OR ACQUISITIONS    

SIGNING CONTRACTS    

MANAGEMENT DECISIONS 

ESTIMATING    

MARKETING AND SALES OPERATIONS    

HIRING AND FIRING OF MANAGEMENT 
PERSONNEL 

   

HIRING AND FIRING OF NON-
MANAGEMENT PERSONNEL 

   

SUPERVISION OF OFFICE PERSONNEL    

SUPERVISION OF FIELD/PRODUCTION 
ACTIVITIES 

   

 *  State YES or NO 
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19. List the following personnel of firms who provide the following services: 

SERVICE NAME CONTACT 

PERSON 
TELEPHONE 

ACCOUNTING     

LEGAL    

AUDITING    

BANKING    

INSURANCE    

20. Identify any amounts of money loaned to your Firm, indicating the loan source, date and amount. 

LOAN SOURCE ADDRESS DATE OF LOAN LOAN AMOUNT 

    

    

    

    

    

21. List a maximum of five contracts which your Firm is presently engaged in and have not yet completed. 

CONTRACT 

DESCRIPTION 
LOCATION EMPLOYER  

CONTRACT  

AMOUNT 

EXPECTED  

COMPLETION 

(MONTH AND 

YEAR) 

     

     

     

     

     

22. List the four largest contracts/assignments completed by your Firm in the last three years. 

WORK PREFORMED FOR WHOM CONTACT PERSON AND 

TELEPHONE NUMBER 

CONTRACT /  

FEE AMOUNT 
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DECLARATION (to be signed in the presence of a Commissioner of Oaths) 

 

The undersigned, who warrants that he/she is duly authorised to do so on behalf of the Firm, confirms that the 
Firm complies in all respects with the requirements for registration as an Affirmable Business Enterprise as 
defined, and the contents of this Affidavit are within my personal knowledge, and save where state otherwise are 
to the best of my belief both true and correct. 

 

 

Signature  

Duly authorised to sign on behalf of  

Address  

  

  

Telephone  

 

Signed and sworn to before me at   on 

this the  ....................................................................  day of   by the Deponent, who has 

acknowledged that he/she knows and understands the contents of the Affidavit, that it is true and correct to the  

best of his/her knowledge and that he/she has no objection to taking the prescribed oath, and that the prescribed  

oath will be binding on his/her conscience. 

 

Commissioner of Oaths   

 

NOTE:  All pages of this Affidavit must be initialed by both the Deponent and the Commissioner of Oaths 

 



 

MHLONTLO LM MM 

 Returnable Schedules  

T2.2 - 17 
 

MHLONTLO LOCAL MUNICIPALITY 

DUMBA-TINA FALLS ACCESS ROAD 

PROJECT NO. R/EC/307275-19/20 

SCHEDULE 1J:  CONFIRMATION OF AFFIRMABLE BUSINESS ENTERPRISE / PRIORITY 

ENTERPRISE / LOCAL ENTERPRISE REGISTRATION 

DECLARATION (to be signed in the presence of a Commissioner of Oaths) 

The undersigned, who warrants that he/she is duly authorised to do so on behalf of the firm, confirms that: 

 the firm complies in all respects with the requirements for registration as an Affirmable Business 
Enterprise / Priority Enterprise (delete that which is not applicable) as defined, and 

 the contents of this Affidavit are within my personal knowledge and save where stated otherwise are to 
the best of my belief both true and correct. 

 Signature ......................................................................................  

 Duly authorised to sign on behalf of .............................................  

 Address ........................................................................................  

  .....................................................................................................  

  .....................................................................................................  

 Telephone ....................................................................................  

Signed and sworn to before me at  on 

this the  .............................................. day of ................................................................ by the Deponent, who has 
acknowledged that he/she knows and understands the contents of this Affidavit, that it is true and correct to 
the best of his/her knowledge and that he/she has no objection to taking the prescribed oath, and that the 
prescribed oath will be binding on his/her conscience. 

Commissioner of oaths .................................................................  

NOTE:  This Affidavit must be initialed by both the Deponent and the Commissioner of Oaths. 
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 The firm’s registration number(s) are as follows: 

Name of Registering Authority Registration Number 
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 MHLONTLO LOCAL MUNICIPALITY 

DUMBA-TINA FALLS ACCESS ROAD 

PROJECT NO. R/EC/307275-19/20 

SCHEDULE 1K: COMPULSORY ENTERPRISE QUESTIONNAIRE 

The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires in 
respect of each partner must be completed and submitted. 

Section 1:  Name of enterprise:  ...................................................................................................................................  

Section 2:  VAT registration number, if any:  ................................................................................................................  

Section 3: CIDB registration number, if any:  ..............................................................................................................  

Section 4: Particulars of sole proprietors and partners in partnerships 

 

 Name* Identity number* Personal income tax number*  

     

     

     

 * Complete only if sole proprietor or partnership and attach separate page if more than 3 partners  

Section 5:    Particulars of companies and close corporations 

Company registration number .............................................................................................................................................  

Close corporation number  ..................................................................................................................................................  

Tax reference number  .........................................................................................................................................................  

Section 6:   Record of service of the state 

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or director, manager, 
principal shareholder or stakeholder in a company or close corporation is currently or has been within the last 12 
months in the service of any of the following: 

  a member of any municipal council 

 a member of any provincial legislature 

 a member of the National Assembly or the 
National Council of Province 

 an employee of any provincial department, national 
or provincial public entity or constitutional institution 
within the meaning of the Public Finance 
Management Act, 1999 (Act 1 of 1999) 

 

  a member of the board of directors of any 
municipal entity 

 a member of an accounting authority of any 
national or provincial public entity 

 

  an official of any municipality or municipal entity  an employee of Parliament or a provincial 
legislature 

 

If any of the above boxes are marked, disclose the following: (insert separate page if necessary) 

 
Name of sole proprietor, partner, 

director, manager, principal 

shareholder or stakeholder 

Name of institution, public office, 

board or organ of state and 

position held 

Status of service 

(tick appropriate column) 
 

 
current 

Within last 

12 months 

 

      

      

* Insert separate page if necessary 
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Section 7:   Record of spouses, children and parents in the service of the state 

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a  sole proprietor, partner in a 
partnership or director, manager, principal shareholder or stakeholder in a company or close corporation is currently or 
has been within the last 12 months been in the service of any of the following: 

 
  a member of any municipal council 

 a member of any provincial legislature 

 a member of the National Assembly or the 
National Council of Province 

 an employee of any provincial department, national 
or provincial public entity or constitutional institution 
within the meaning of the Public Finance 
Management Act, 1999 (Act 1 of 1999) 

 

  a member of the board of directors of any 
municipal entity 

 a member of an accounting authority of any 
national or provincial public entity 

 

  an official of any municipality or municipal entity  an employee of Parliament or a provincial 
legislature 

 

 

Name of spouse, child or parent 

Name of institution, public office, 

board or organ of state and 

position held 

Status of service 

(tick appropriate column) 

 

 
current 

Within last 

12 months 

 

      

      

      

      

* Insert separate page if necessary 

The undersigned, who warrants that he/she is duly authorised to do so on behalf of the enterprise:   

i) authorizes the Employer to obtain a tax clearance certificate from the South African Revenue Services that my / 
our tax matters are in order; 

ii) confirms that the neither the name of the enterprise or the name of any partner, manager, director or other 
person, who wholly or partly exercises, or may exercise, control over the enterprise appears on the Register of 
Tender Defaulters established in terms of the Prevention and Combating of Corrupt Activities Act of 2004; 

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise, 
control over the enterprise appears, has within the last five years been convicted of fraud or corruption; 

iv) confirms that I / we are not associated, linked or involved with any other tendering entities submitting tender 
offers and have no other relationship with any of the tenderers or those responsible for compiling the scope of 
work that could cause or be interpreted as a conflict of interest; 

v) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my 
belief both true and correct. 

 

Signed  Date  

    

Name  Position  

    

Enterprise 
name 
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MHLONTLO LOCAL MUNICIPALITY 

DUMBA-TINA FALLS ACCESS ROAD 

PROJECT NO. R/EC/307275-19/20 

SCHEDULE 1L: PARTICULARS OF TENDERER 

 Tenderer:  ...............................................................................................................................................  

Address:  .................................................................................................................................................  

.................................................................................................................................................................  

.................................................................................................................................................................  

.................................................................................................................................................................  

Contact Person:  ......................................................................................................................................  

Telephone Number:  ................................................................................................................................  

Fax Number:  ...........................................................................................................................................  

  Bank:  .......................................................................................................................................................  

Branch:  ...................................................................................................................................................  

Name of Cheque Account:  .....................................................................................................................  

Cheque Account Number:  ......................................................................................................................  

Contact Person:  ......................................................................................................................................  

Telephone Number:  ................................................................................................................................  

  Guarantee:  ..............................................................................................................................................  

Branch:  ...................................................................................................................................................  

Contact Person:  ......................................................................................................................................  

Telephone Number:  ................................................................................................................................  

 VAT Registration No:  .............................................................................................................................  

 Attach original Tax Clearance Certificate to this page 

 Attach a letter from your bank to this page clearly stating your financial rating. 

 ...................................   ........................................................  

 DATE SIGNATURE OF TENDERER 
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 MHLONTLO LOCAL MUNICIPALITY 

DUMBA-TINA FALLS ACCESS ROAD 

PROJECT NO. R/EC/307275-19/20 

QUESTIONNAIRE 

BLACK ECONOMIC EMPOWERMENT 
The name of your business  

Registration number (CC or company)  

VAT registration number  

Income tax registration number  

Physical address  

Postal address  

Contact person  

Contact numbers: 
Telephone 
Fax 
E-mail 

 

 

Date on which you completed this 
questionnaire 
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A INTRODUCTION 

 The information provided in this questionnaire will be treated as confidential and will not be 
disclosed to any third parties. 

 The information will be used only for the purposes of assessing your company in terms of 
our Black Economic Empowerment criteria and assist in our surveys. 

 MHLONTLO LOCAL MUNICIPALITY reserves the right to request additional information or 
documents, or to perform audit procedures to substantiate or verify any of the information 
provided in the questionnaire. 

 A copy of the completed questionnaire must be signed on behalf of your business by a duly 
authorised signatory. 
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MARK THE RELEVENT “YES” AND “NO” BOXES WITH AN X 

 

B GENERAL INFORMATION 

 Please provide us with background information regarding your company by answering the 
 following questions: 

1. Is the company currently classified by any definition as a Black Empowerment (BE) company? 

 

 

 If yes, state by whom?  __________________________________________________________ 

        _____________________________________________________________________________ 

 2.    Who has provided the BE classification for the company? 

 
 
 
 
 
 
2. Is the business a: 

 
 

 
  

 

 

 

3. What was your gross turnover in your last financial year?  

 Please attach the following documents to the questionnaire: 

 Appendix A: Copies of letters of certificates from entities that have provided you with a BE 
 classification. 

Appendix B: A letter from your auditors and/or published annual report confirming your 

gross  turnover, where possible. 

 

C EQUITY 

 

 5.    How many issued shares are there in the business?     

  

 Where the term “shares” is not applicable, express member’s interest in  

 quantity (not percentage) assuming that the business has 100 shares (i.e.  

 one share for every percentage of ownership) 

 

 6.   How many of the above “shares” are BE (Black Empowerment) shares? 

 
 

7.  We require further information regarding the corporate structure. If applicable, what percentage of 
 shares is BE in the:  

 

 

 

 YES 

 NO 

 Government 

 Parastatals 

 Listed companies 

 Other 

 Public company (i.e. Ltd) 

 Private company (i.e. (Pty) Ltd) 

 CC 

 Partnership 

 Single owner 
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 Holding company    Subsidiary company 

   

 0%  0%  

 1 – 10%  1 – 10%  

 11 – 30%  11 – 30%  

 31 – 50%  31 – 50%  

 51 – 70%  51 – 70%  

 71 – 80%  71 – 80%  

 > 80%  > 80%  

 
8.  Have you formed alliances with BE entities through partnering, joint ventures or other similar  
  initiatives?  

 

 

 

  

6. Are the above alliances with  

 
 

 

  

   

  

 Please attach the following documents to the questionnaire: 
 Appendix C:   An organogram reflecting your company and its holding and subsidiary  
  companies 
 Appendix D:    A list of BE entities with whom you are partnering through joint ventures or  
  other similar initiatives, indicating the nature of the relationship with each. 
 
 

D MANAGEMENT 

 
7. Does management own “shares” or members interest, as defined above? 

 
 
 
 

11.  How many “shares” does management hold?  

  

12.  How many of there “shares” are held by historically disadvantaged (HD) managers?  

  Historically disadvantaged (HD) is defined as Indian, Coloured & Black who is South African of 
  descent.  

Management: in relation to an enterprise or business, means an activity inclusive of control and 
performed on a daily basis, by any person who is a principal executive officer of the company, by 
whatever name that person may be designated, and whether or not that person is a director. 
 

E EMPLOYMENT EQUITY 

 

13. Does the company have an employment equity programme? 

 

 

 

 YES 

 NO 

 Listed companies 

 Private companies 

 CC’s 

 Partnership 

 Individuals 

 YES 

 NO 

 YES 

 NO 
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14.  What is the total number of permanent employees in the company?  
 

  

15. How many of these employees are historically disadvantaged (HD)?   

  

16. How many of the permanent employees are disabled?   

  

17. How many permanent employees are at management level or can be classified as       
 professional? 

 

  

18. How many of the permanent staff that are management or are professional are HD?  

  

19. How many people qualify as board and senior management members?  

  

20. How many people of the board and senior management are HD?   

  

F PROCUREMENT 

 21.  Does your company have a formalised procurement policy to support be (Black Empowerment)? 

 

 

22. How much have you spent on purchases for operational purposes in the past 12 
 months? 

 

  

23. How much have you spent on capital expenditure in the past 12 months?  

  

24. How much (rand value) was spent with BE (black empowerment) Companies?  

  

Please attach the following document to the questionnaire: 
Appendix E:   A list of the BE companies from which purchases were made in the past 12 months. 
 

G RDP, SOCIAL RESPONSIBILITY AND SOCIAL UPLIFTMENT 
 

25. Does your company have a formal Social Responsibility or Social Upliftment Policy or 
  Programme? 
 
26. 

 YES 

 NO 

 YES 

 NO 
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26. Do you contribute financially to charities, not-for-profit organizations and causes in support of 
disadvantaged or under-privileged communities? 

 

 

Please attach the following documents to the questionnaire: 
Appendix F: A copy of your social responsibility or social upliftment policy or   
   programme. 
Appendix G:  List of charities, not-for-profit organizations and causes in support of  
   disadvantaged or under-privileged. 

 

H DEVELOPMENT 
 

27. Does your company have formalised development, training, skills transfer and upliftment policies    
 or practices in place? 

 
 

 
 

28.   What type of policies or practices do you have in place?  

 

 

 

29. Does your company support any external education, development and accelerated      
 learning programmes? 

 

 

 

30. What type of support do you provide 

 

 

 

 Please attach the following documents to the questionnaire: 
 Appendix H: Details of the above policies and practices. 
 Appendix I : Details of the above programmes. 
 

I OTHER INITIATIVES 
 
 31.  Does your company have any other internal or external initiatives which qualify as   
  social investment or philanthropic initiatives? 

  
32. 

 YES 

 NO 

 YES 

 NO 

 Formalised development policies and practises 

 Formalised training 

 Formalised skills transfer policies and procedures 

 Upliftment policies 

 YES 

 NO 

 External education for HD (previously disadvantaged) individuals 

 Development programmes for HD individuals 

 Accelerated learning programmes for HD individuals 

 External education for HD communities 

 Development programmes for HD communities 

 Accelerated learning programmes for HD communities 

 YES 

 NO 
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32.  Are these initiatives related to: 

  
 
 
 
 
 

 Please attach the following document to the questionnaire: 
 Appendix J: Details of the above initiatives. 
 
 
 
 

I ___________________________________________________________ hereby declare, in my  

capacity as  ___________________________________________________ and duly authorised  

thereto, that the information provided in the above questionnaire is factually correct. 

 

 

 

__________________________________   _____________________________ 

SIGNATURE       DATE 
  
  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 Environmental issues 

 Health 

 Crime prevention 

 Other 
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MHLONTLO LOCAL MUNICIPALITY 

DUMBA-TINA FALLS ACCESS ROAD 

PROJECT NO. R/EC/307275-19/20 

INFORMATION REQUIRED DETAILS 

Supplier’s Name  

Trading as  

Services Rendered  

Registration number (company or cc)  

VAT registration number  

Physical address  

Postal address  

Telephone no.  

Fax no.  

Contact no.  

E-mail address of contact person  

Company banking details  
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MHLONTLO LOCAL MUNICIPALITY 

DUMBA-TINA FALLS ACCESS ROAD 

PROJECT NO. R/EC/307275-19/20 

SCHEDULE 2A :  DOCUMENTS OF INCORPORATION 

The tenderer must attach to this page a copy of the certificate of incorporation of his/her company, close 
corporation or partnership. In the case of a joint venture between two or more firms, the tenderer shall attach a 
copy of the document of incorporation of the joint venture. 
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MHLONTLO LOCAL MUNICIPALITY 

DUMBA-TINA FALLS ACCESS ROAD 

PROJECT NO. R/EC/307275-19/20 

SCHEDULE 2B: TAX CLEARANCE CERTIFICATE 

The tenderer must attach to this page a South African Revenue Services Tax Clearance Certificate/PIN in 
respect of his/her company, close corporation or partnership. In the case of a joint venture between two or 

more firms, the tenderer shall attach a Tax Clearance Certificate/PIN for each of the joint venture partners. 
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MHLONTLO LOCAL MUNICIPALITY 

DUMBA-TINA FALLS ACCESS ROAD 

PROJECT NO. R/EC/307275-19/20 

SCHEDULE 2C:  PRELIMINARY HEALTH AND SAFETY PLAN 

The tenderer must attach to this page a copy of the preliminary Health and Safety Plan for the proposed work. 

Tenderers are advised to study Appendix B:  Health and Safety Specifications when compiling the preliminary 
Health and Safety Plan. 
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MHLONTLO LOCAL MUNICIPALITY 

DUMBA-TINA FALLS ACCESS ROAD 

PROJECT NO. R/EC/307275-19/20  

SCHEDULE 2D:  PROJECT METHODOLOGY 

The tenderer must attach to this page a copy of the project Methodology for the proposed work. 
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MHLONTLO LOCAL MUNICIPALITY 

DUMBA-TINA FALLS ACCESS ROAD 

PROJECT NO. R/EC/307275-19/20 

SCHEDULE 2E:  PROOF OF CIDB GRADING 

The tenderer must attach to this page a required proof of CIDB grading. 
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MHLONTLO LOCAL MUNICIPALITY 

DUMBA-TINA FALLS ACCESS ROAD 

PROJECT NO. R/EC/307275-19/20 

SCHEDULE 2F:  B-BBEE CERTIFICATE 

The tenderer must attach to this page certified copy B-BBEE Certificate. 
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MHLONTLO LOCAL MUNICIPALITY/ 

DUMBA-TINA FALLS ACCESS ROAD 

PROJECT NO. R/EC/307275-19/20 

SCHEDULE 3A:  CURRICULUM VITAE OF PERSONNEL 

The Tenderer must attach to this page, copies of CVs with certified or traceable qualifications for the key 
management personnel such as not limited to the contracts manager, site agent, surveyor and foremen who 

will be responsible for managing the contract works. Failure to do so will negatively affect their scores for 

the relevant section in quality. 
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MHLONTLO LOCAL MUNICIPALITY 

DUMBA-TINA FALLS ACCESS ROAD 

PROJECT NO. R/EC/307275-19/20 

T1.2 Tender Data 
  

PART C1: AGREEMENT AND CONTRACT DATA 

C1.1 Form of Offer and Acceptance 

C1.2 Contract Data 

C1.3 Performance Guarantee  
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MHLONTLO LOCAL MUNICIPALITY 

DUMBA-TINA FALLS ACCESS ROAD 

PROJECT NO. R/EC/307275-19/20 

T1.2 Tender Data 
  

C1.1: FORM OF OFFER AND ACCEPTANCE  

1. OFFER 

The employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the 
procurement of: 

DUMBA-TINA FALLS ACCESS ROAD 

The tenderer, identified in the offer signature block, has examined the documents listed in the tender data and 
addenda thereto as listed in the tender schedules, and by submitting this offer has accepted the conditions of 
tender. 

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer and 
acceptance, the tenderer offers to perform all of the obligations and liabilities of the Contractor under the 
contract including compliance with all its terms and conditions according to their true intent and meaning for an 
amount to be determined in accordance with the Conditions of Contract identified in the Contract Data. 

The offered total of the prices inclusive of Value-Added Tax is  .....................................................................  

 ...............................................................................  Rand (in words); R ......................................... (in figures) 

This offer may be accepted by the employer by signing the acceptance part of this form of offer and 
acceptance and returning one copy of this document to the tenderer before the end of the period of validity 
stated in the tender data, whereupon the tenderer becomes the party named as the contractor in terms of the 
conditions of contract identified in the contract data. 

Signature(s)  .....................................................   ............................................................  

Name(s)  .....................................................   ............................................................  

Capacity  .....................................................   ............................................................  

for the Tenderer  ....................................................................................................................................................  
 (Name and address of organization) 

Name and signature 
of witness  .....................................................  Date   ................................................  
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2. ACCEPTANCE 

By signing this part of this form of offer and acceptance, the employer identified below accepts the tenderer’s 
offer.  In consideration thereof, the employer shall pay the contractor the amount due in accordance with the 
conditions of contract identified in the contract data.  Acceptance of the tenderer’s offer shall form an 
agreement between the employer and the tenderer upon the terms and conditions contained in this agreement 
and in the contract that is the subject of this agreement. 

The terms of the contract are contained in 

Part C1 : Agreements and contract data (which includes this agreement) 

Part C2 : Pricing data 

Part C3 : Scope of work 

Part C4 : Site Information 

and drawings and documents or parts thereof, which may be incorporated by reference into Parts C1 to C4 
above. 

Deviations from and amendments to the documents listed in the tender data and any addenda thereto, as 
listed in the tender schedules as well as any changes to the terms of the offer agreed by the tenderer and the 
employer during this process of offer and acceptance, are contained in the schedule of deviations attached to 
and forming part of this agreement.  No amendments to or deviations from said documents are valid unless 
contained in this schedule. 

The tenderer shall, within two weeks after receiving a completed copy of this agreement including the schedule 
of deviation (if any), contact the employer’s agent (whose details are given in the contract data) to arrange the 
delivery of any bonds, guarantees, proof insurance and any other documentation to be provided in terms of the 
conditions of contract identified in the contract data.  Failure to fulfil any of the obligations in accordance with 
those terms shall constitute a repudiation of this agreement. 

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer 
receives one fully completed original copy of this document, including the schedule of deviations (if any).  
Unless the tenderer (now contractor), within five (5) working days of the date of such receipt, notifies the 
employer in writing of any reason why he cannot accept the contents of this agreement, this agreement shall 
constitute a binding contract between the parties. 

Signature(s)  ..................................................   ............................................................  

Name(s)  ..................................................   ............................................................  

Capacity  ..................................................   ............................................................  

for the Employer Mhlontlo Local Municipality 
 P.O. Box 31 
 Qumbu 
 5180 
 Tel: 047 553 7000 
 Fax: 047 553 0189 
 
Name and signature 
of witness  ..................................................  Date  ..................................................  
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3. SCHEDULE OF DEVIATIONS 

Notes: 

1. The extent of deviations from the tender documents issued by the employer before the tender closing 
date is limited to those permitted in terms of the conditions of tender. 

2. A tenderer’s covering letter shall not be included in the final contract document.  Should any matter in 
such letter, which constitutes a deviation as aforesaid, be the subject of agreements reached during the 
process of offer and acceptance, the outcome of such agreement shall be recorded here. 

3. Any other matter arising from the process of offer and acceptance either as a confirmation, clarification 
or change to the tender documents, and which it is agreed by the Parties becomes an obligation of the 
contract, shall also be recorded here. 

4. Any change or addition to the tender documents arising from the above agreements and recorded here, 
shall also be incorporated into the final draft of the contract. 

1. Subject  .........................................................................................................................................................  

Details  ..........................................................................................................................................................  

2. Subject  .........................................................................................................................................................  

Details  ..........................................................................................................................................................  

3. Subject  .........................................................................................................................................................  

Details  ..........................................................................................................................................................  

4. Subject  .........................................................................................................................................................  

Details  ..........................................................................................................................................................  

5. Subject  .........................................................................................................................................................  

Details  ..........................................................................................................................................................  

By the duly authorized representatives signing this schedule of deviations, the employer and the tenderer 
agree to and accept the foregoing schedule of deviations as the only deviations from and amendments to the 
documents listed in the tender data and addenda thereto as listed in the tender schedules, as well as any 
confirmation, clarification or changes to the terms of the offer agreed by the tenderer and the employer during 
this process of offer and acceptance. 

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this 
Agreement shall have any meaning or effect in the contract between the parties arising from this agreement. 
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MHLONTLO LOCAL MUNICIPALITY 

DUMBA-TINA FALLS ACCESS ROAD 

PROJECT NO. R/EC/307275-19/20 

T1.2 Tender Data 
  

C1.2: CONTRACT DATA (PART 1) 

The Conditions of Contract are the General Conditions of Contract for Construction Works (2015 3rd Edition) 
published by the South African Institution of Civil Engineering (SAICE). 

Copies of these conditions of contract may be obtained from the SAICE Tel no.: (0)11 805 5947. 

PART 1 : DATA PROVIDED BY THE EMPLOYER 

Clause Description 

1.1.14 The Employer :  Mhlontlo Local Municipality  

1.2.2 The Employer’s address for receipt of communications and notices is : 

 Telephone:  +27 (0)47 553 7000 Facsimile: +27 (0)47 553 0189 

 Address (Postal): P.O. Box 31 

  Qumbu, 5180 

1.1.13 The time for completing the works is …….Months 

1.6 and 
38 

The special non-working days are public holidays, Sundays and the year end break. These 
days will be excluded from time calculations. 

1.6 The year-end break commences on 12 December …….. and ends on 5 January…… 

7 The time to deliver the Deed of Guarantee is 7 days after receipt of a completed copy of the 
agreement.  

7 The liability of the Guarantee shall be for 10% of the Tender Price. 

10 The Contractor shall commence executing the Works within 7 days of the Commencement 
Date.   

12.2 The Contractor shall deliver his programme of work within 7 days of the Commencement Date. 

35.1.2.2 The value of the materials supplied by the Employer to be included in the insurance sum is R0-
00 [Nil].   

35.1.2.3 The amount to cover professional fees for repairing damage and loss to be included in the 

insurance sum is 12% of the Contract Price. 

35.1.2 A Coupon Policy for Special Risks Insurance issued by the SASRIA is required. 

35.1.3 The limit of indemnity for the Public liability insurance required is equal to the Tendered 

Amount. 

35.1.3 The limit of Works Risk insurance required is equal to the Tendered Amount. 
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Clause Description 

43.1 The penalty for failing to complete the Works is R 2000-00 [Two Thousand Rand Only] per day. 

46.2 Contract Price Adjustment Schedule: N/A 

46.3 Price adjustments for variations in the costs of special materials are allowed. Refer Contract 
Data (Part 2). 

49.1.5 The percentage advance on materials not yet built into the Permanent Works is 80 %. 

49.3 The percentage retention on the amounts due to the Contractor is 10 %.  

49.3 The limit of retention and surety money is 10 % of the Contract Price.   

53.1 The Defects Liability Period is 6 months measured from the date of the Certificate of 
Completion. 

58.2 Dispute resolution shall be by mediation. 

Clause 
5.12.2.2: 

 

No extension of time will be granted in respect of any delays attributed to normal climatic 
conditions. Normal Climatic Conditions shall be deemed to include normal rainfall and 
associated wet conditions and materials, strong winds and extremes of temperature. However, 
in the event that delays to critical activities as reflected in the programme exceed the number of 
days listed below for each month, then abnormal climatic conditions shall be deemed to exist, 
and an extension of time shall be granted in accordance with the provisions of that Clause. 
The number of days quoted below shall be regarded as a fair estimate of the delays to be 
anticipated and allowed for under normal climatic conditions where inclement weather prevents 
or disrupts critical work. 

 

                       Month   Expected number of working days to be 

   lost as a result of normal rainfall 

                   January 
                  February 
                  March 
                  April 
                  May 
                  June 
                  July 
                 August 
                 September 
                 October 
                 November 
                 December 

                          3 
                          3 
                          3 
                          3 
                          2 
                          2 
                          2 
                          2 
                          2 
                          3 
                          3 
                          3 

                          TOTAL                         31 days 

Claims for delays for abnormal climatic conditions shall be accompanied by substantiating facts 
and evidence, which shall be submitted timeously as each day or half-day delay is experienced. 
 
Should an extension of time be granted by the Engineer, such extension of time will be used to 
adjust the Due Completion Date or set against any over-provision that may have occurred in the 
abovementioned schedule. 
 
It shall be further noted that where the critical path is not affected, no extension of time for 
abnormal climatic conditions or for any other reason will be entertained. 
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MHLONTLO LOCAL MUNICIPALITY 

DUMBA-TINA FALLS ACCESS ROAD 

PROJECT NO. R/EC/307275-19/20 

T1.2 Tender Data 
  

C1.2 : CONTRACT DATA (PART 2) 

PART 2 : DATA PROVIDED BY THE CONTRACTOR 

Clause Description 

1.18 The Contractor is the  ...........................................................................................................................................  

1.2.2 The Contractor’s address for receipt of communications and notices is : 

 Telephone:   ................................... Facsimile:   ................................................  

 E-mail :   ................................... 

 Address (Postal) :  ........................... Address (Physical) :  ...................................  

  .........................................................  ....................................................................  

  .........................................................  ....................................................................  

37.2.2.3 The percentage allowance to cover all overhead charges is  .............................................   
 .............................................................................................................................................  

42.1 The Works shall be completed in …………… weeks. 

42.2 The variation in cost of special materials is : 

 Type of Material Unit Rate or Price 

  ............................................   ...........................................   ............................................  

  ............................................   ...........................................   ............................................  

  ............................................   ...........................................   ............................................  
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MHLONTLO LOCAL MUNICIPALITY 

DUMBA-TINA FALLS ACCESS ROAD 

PROJECT NO. R/EC/307275-19/20 

T1.2 Tender Data 
  

C1.3: PERFORMANCE GUARANTEE 

 
 
GUARANTOR DETAILS AND DEFINITIONS 
 
“Guarantor” means: ……………………………………………………………………. 

Physical Address: ………………………………………………………………………. 

“Employer” means:  Mhlontlo Local Municipality 

“Contractor” means: ………………………………………………………………… 

“Engineer” means:  Mhlontlo Local Municipality 

“Works” means: Construction of Dumba-Tina Falls Access Road 

“Site” means: the land and other places made available by the Employer, for the purposes of the Contract, on, 

under, over, in or through which the Works are to be executed 

“Contract” means: The Agreement made in terms of the Form of Offer and Acceptance and such amendments 

or additions to the Contract as may be agreed in writing between the parties 

 “Contract Sum” means: The Accepted amount inclusive of tax (where applicable) or R……………… 

Amount in words: …………………………………………………………………………………… 

“Guarantee Sum” means: The maximum aggregate amount of R ……………………………………. 

Amount in words: ……………………………………………………………………………………. 

“Expiry date” means: ………………………………………………………………………………… 

 

CONTRACT DETAILS 

 

The Engineer issues: Interim Payment Certificates, Final Payment Certificate and Certificate of Completion of 

the Works as defined in the Contract. 

 

PERFORMANCE GUARANTEE 

 

1. The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum. 

2. The Guarantor’s period of liability shall be from and including the date of issue of Performance 

Guarantee up to and including the Expiry Date or the date of issue by the Engineer of the Certificate of 

Completion of the Works or the date of payment in full of the Guaranteed Sum, whichever occurs first. 

The Engineer and/or the Employer shall advise the Guarantor in writing of the date on which the 

Certificate of Completion of the Works has been issued.  
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3. The Guarantor hereby acknowledges that: 

3.1 any reference in this Performance Guarantee to the Contract is made for the purpose of 

convenience and shall not be construed as any intention whatsoever to create an accessory 

obligation or any intention whatsoever to create a suretyship; 

3.2 its obligation under this Performance Guarantee is restricted to the payment of money. 

 

4. Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor hereby undertakes to pay 

the Employer the sum certified upon receipt of the documents identified in 4.1 to 4.3: 

4.1 a copy of a first written demand issued by the Employer to the Contractor stating that payment 

of a sum certified by the Engineer in an Interim or Final Payment Certificate has not been 

made in terms of the Contract, and failing such payment within seven (7) calendar days, the 

Employer intends to call upon the Guarantor to make payment in terms of 4.2; 

4.2 a first written demand issued by the Employer to the Guarantor at the Guarantor’s physical 

address with a copy to the Contractor stating that a period of seven (7) calendar days has 

elapsed since the first written demand in terms of 4.1, and the sum certified has still not been 

paid; 

4.3 a copy of the aforesaid payment certificate which entitles the Employer to receive payment in 

terms of the Contract of the sum certified in 4. 

5. Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor undertakes to pay to the 

Employer the Guaranteed Sum or the full outstanding balance upon receipt of the first written demand 

from the Employer to the Guarantor at the Guarantor’s physical address calling upon this Performance 

Guarantee, such demand stating that: 

5.1 the Contract has been terminated due to the Contractor’s default and that this Performance 

Guarantee is called upon in terms of 5; or 

5.2 a provisional of final sequestration or liquidation court order has been granted against the 

Contractor and that the Performance Guarantee is called up in terms of 5; and 

5.3 the aforesaid written demand is accompanied by a copy of the notice of termination and/or the 

provisional/final sequestration and/or the provisional liquidation court order.  

6. It is recorded that the aggregate amount of the payments required to be made by the Guarantor in 

terms of 4 and 5 shall not exceed the Guarantor’s maximum liability in terms of 1. 

7. Where the Guarantor has made payment in terms of 5, the Employer shall upon the date of issue of 

the Final Payment Certificate submit an expense account to the Guarantor showing how all monies 

received in terms of this Performance Guarantee have been expended and shall refund to the 

Guarantor any resulting surplus. All monies refunded to the Guarantor in terms of this Performance 

Guarantee shall bear the interest at the prime overdraft rate of the Employer’s bank compounded 

monthly and calculated from the date payment was made by the Guarantor to the Employer until the 

date of refund. 

8. Payment by the Guarantor in terms of 4 or 5 shall be made within seven (7) calendar days upon 

receipt of the first written demand to the Guarantor. 

9. Payment by the Guarantor in terms of 5 will only be made against the return of the original 

Performance Guarantee by the Employer. 
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10. The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner 

which the Employer may deem fit and the Guarantor shall not have the right to claim his release from 

this Performance Guarantee on account of any conduct alleged to be prejudicial to the Guarantor. 

11. The Guarantor chooses the physical address as stated above for the service of all notices for all 

purposes in connection herewith. 

12. This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 2, 

where after no claims will be considered by the Guarantor. The original of this Guarantee shall be 

returned to the Guarantor after it has expired.     

13. This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall be regarded 

as a liquid document for the purposes of obtaining a court order. 

14. Where this Performance Guarantee is issued in the Republic of South Africa, the Guarantor hereby 

consents in terms of Section 45 of the Magistrate’s Courts Act No 32 of 1944, as amended, to the 

jurisdiction of the Magistrate’s Court of any district having the jurisdiction in terms of Section 28 of the 

said Act, notwithstanding that the amount of the claim may exceed the jurisdiction of the Magistrate’s 

Court. 

 

Signed at …………………………………………………………………………………… 

Date ………………………………………………………………………………………… 

Guarantor’s representative (1) ……………………………………………………………… 

Guarantor’s signatory (1) …………………………………………………………………… 

Capacity ……………………………………………………………………………………. 

Guarantor’s representative (2) ………………………………………………………………… 

Guarantor’s signatory (2) ……………………………………………………………………….. 

Capacity ………………………………………………………………………………………….. 

Witness name (1) …………………………………………………………………………….. 

Witness signatory (1) …………………………………………………………………………….. 

Witness name (2) …………………………………………………………………………….. 

Witness signatory (2) …………………………………………………………………………….. 
 
 



 

 

         MBD 1 

INVITATION TO BID 
 
  

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (NAME OF MUNICIPALITY/ENTITY) 

 
 

BID NUMBER: …………………  CLOSING DATE: ……………………             CLOSING TIME: ………….. 
 
DESCRIPTION……………………………………………………………………………………………………………………………… 
 
  
The successful bidder will be required to fill in and sign a written Contract Form (MBD 7).  
 
 
BID DOCUMENTS MAY BE POSTED TO: 
 
…………………………………………………………………………………………….. 
 
……………………………………………………………………………………………. 
 
OR 
  
DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS) 
 
………………………………………………………………………………………………………………………………………………… 
 
………………………………………………………………………………………………………………………………………………… 
 
 
Bidders should ensure that bids are delivered timeously to the correct address. If the bid is late, it will not be accepted 
for consideration. 
 
 
The bid box is generally open 24 hours a day, 7 days a week.     
 
 
ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS – (NOT TO BE RE-TYPED) 
 
 

THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE PREFERENTIAL 
PROCUREMENT REGULATIONS, 2011, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY 
OTHER SPECIAL CONDITIONS OF CONTRACT 

 
NB:   NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE (as defined in Regulation 1 of 
the Local Government: Municipal Supply Chain Management Regulations) 
 
 
 
 
 
 
 
 
 



 

 

 
THE FOLLOWING PARTICULARS MUST BE FURNISHED 

(FAILURE TO DO SO MAY RESULT IN YOUR BID BEING DISQUALIFIED) 

 
 
NAME OF BIDDER   ……………………………………………………………………………………………………………………… 
 
POSTAL ADDRESS   …………………………………………………………………………………………………………………. 
   
STREET ADDRESS   ………………………………………………………………………………………………………………… 
  
TELEPHONE NUMBER   CODE……………NUMBER……………………………………………………………………………….. 
 
CELLPHONE NUMBER   ………………………………………………………………………………………………………………… 
 
FACSIMILE NUMBER   CODE ………… .NUMBER………………………………………………………………………………… 
 
E-MAIL ADDRESS   ………………………………………………………………………………………………………………….. 
 
VAT REGISTRATION NUMBER  ………………………………………………………………………………………………………………… 
 
HAS AN ORIGINAL AND VALID TAX CLEARANCE CERTIFICATE BEEN ATTACHED? (MBD 2)    YES/NO 
 
HAS A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE BEEN SUBMITTED? (MBD 6.1)    YES/NO 
 
IF YES, WHO WAS THE CERTIFICATE ISSUED BY? 
 
AN ACCOUNTING OFFICER AS CONTEMPLATED IN THE CLOSE CORPORATION ACT (CCA)    □ 
A VERIFICATION AGENCY ACCREDITED BY THE SOUITH AFRICAN NATIONAL ACCREDITATION SYSTEM (SANAS)  □ 
A REGISTERED AUDITOR             □  

(Tick applicable box) 

 

(A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE MUST BE SUBMITTED IN ORDER TO QUALIFY FOR PREFERENCE POINTS FOR 

B-BBEE)     

         

ARE YOU THE ACCREDITED REPRESENTATIVE 

IN SOUTH AFRICA FOR THE GOODS/SERVICES/WORKS OFFERED ?       

        YES/NO 

      (IF YES ENCLOSE PROOF) 

 

SIGNATURE OF BIDDER  ……………………………………………………………………………………………………………….. 

 

DATE ……………………………………………………………………………………………………………….. 

 

CAPACITY UNDER WHICH THIS BID IS SIGNED ………………………………………………………………………………………………………………… 

 
TOTAL BID PRICE……………………………………                  TOTAL NUMBER OF ITEMS OFFERED ………………………………… 
 
_____________________________________________________________________________________________________________________ 
 

ANY ENQUIRIES REGARDING THE BIDDING PROCEDURE MAY BE DIRECTED TO: 
 
Municipality / Municipal Entity:   ……………………………………………………………………. 
 
Department:   …………………………………………………………………………………………… 
 
Contact Person:    ……………………………………………………………………………………… 
 
Tel:   ……………………………………………………………………………………………………… 
 
Fax:   …………………………………………………………………………………………………….. 
 

ANY ENQUIRIES REGARDING TECHNICAL INFORMATION MAY BE DIRECTED TO: 
 
Contact Person:    ……………………………………………………………………………………… 
 
Tel:   ……………………………………………………………………………………………………… 
 
Fax:   …………………………………………………………………………………………………….. 



MBD 2 
 

TAX CLEARANCE CERTFICATE REQUIREMENTS 

 
It is a condition of bid that the taxes of the successful bidder must be in order, or that 
satisfactory arrangements have been made with South African Revenue Service (SARS) to meet 
the bidder’s tax obligations. 
 
1 In order to meet this requirement bidders are required to complete in full the attached form TCC 001  

“Application for a Tax Clearance Certificate” and submit it to any SARS branch office nationally. The Tax 
Clearance Certificate Requirements are also applicable to foreign bidders / individuals who wish to submit 
bids. 

 
2 SARS will then furnish the bidder with a Tax Clearance Certificate that will be valid for a period of 1 (one) year 

from the date of approval.   
 
3 The original Tax Clearance Certificate must be submitted together with the bid.  Failure to submit the original 

and valid Tax Clearance Certificate will result in the invalidation of the bid. Certified copies of the Tax 
Clearance Certificate will not be acceptable. 

 

4 In bids where Consortia / Joint Ventures / Sub-contractors are involved, each party must submit a separate 
Tax Clearance Certificate.  

 
5 Copies of the TCC 001 “Application for a Tax Clearance Certificate” form are available from any SARS branch 

office nationally or on the website www.sars.gov.za.  
 
6 Applications for the Tax Clearance Certificates may also be made via eFiling.  In order to use this provision, 

taxpayers will need to register with SARS as eFilers through the website www.sars.gov.za.  
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PRICING SCHEDULE – FIRM PRICES 
(PURCHASES) 

 
NOTE: ONLY FIRM PRICES WILL BE ACCEPTED. NON-FIRM PRICES (INCLUDING PRICES 

SUBJECT TO RATES OF EXCHANGE VARIATIONS) WILL NOT BE CONSIDERED 
 
 IN CASES WHERE DIFFERENT DELIVERY POINTS INFLUENCE THE PRICING, A 

SEPARATE PRICING SCHEDULE MUST BE SUBMITTED FOR EACH DELIVERY 
POINT  

 

 
Name of Bidder…………………………………… Bid Number…………………... 
 
Closing Time ……………. …..                              Closing Date   ……………………….. 
                                 

 
OFFER TO BE VALID FOR………DAYS FROM THE CLOSING DATE OF BID. 
 
__________________________________________________________________________ 
 
ITEM QUANTITY DESCRIPTION  BID PRICE IN RSA CURRENCY 
NO.       **(ALL APPLICABLE TAXES INCLUDED) 
 
 

 
 
- Required by:     …………………………………. 
 
- At:      …………………………………. 
        

………………………………… 
 
- Brand and Model    …………………………………. 
       
- Country of Origin    

 …………………………………. 
  
 
- Does the offer comply with the specification(s)?   *YES/NO 
 
- If not to specification, indicate deviation(s) …………………………………. 
   
- Period required for delivery   …………………………………. 
        *Delivery: Firm/Not firm 

 
- Delivery basis     …………………………………….   

 
 

Note: All delivery costs must be included in the bid price, for delivery at the prescribed destination. 
 
** “all applicable taxes” includes  value- added tax, pay as you earn, income tax, unemployment  
insurance fund contributions and skills development levies. 
 
 
*Delete if not applicable 
 



 

 

         MBD 3.2 

PRICING SCHEDULE – NON-FIRM PRICES 
(PURCHASES) 

 
  

NOTE:  PRICE ADJUSTMENTS WILL BE ALLOWED AT THE PERIODS AND TIMES SPECIFIED IN THE 
BIDDING DOCUMENTS.  
 
IN CASES WHERE DIFFERENT DELIVERY POINTS INFLUENCE THE PRICING, A SEPARATE 
PRICING SCHEDULE MUST BE SUBMITTED FOR EACH DELIVERY POINT  
 

Name of Bidder………………………………………                 Bid number………………………………… 
 
Closing Time ………………………                                         Closing Date  ………………………………………… 
                                   

 
OFFER TO BE VALID FOR………DAYS FROM THE CLOSING DATE OF BID. 
 
----------------------------------------------------------------------------------------------------------------------------- ---------------------------- 
 
ITEM QUANTITY  DESCRIPTION  BID PRICE IN RSA CURRENCY 
NO.         **(ALL APPLICABLE TAXES INCUDED) 
----------------------------------------------------------------------------------------------------------------------------- ---------------------------- 
 
 
 
 
- Required by:        ………………………………………… 
 
- At:         …….…..………………………………. 
       

    
 
- Brand and model       ……..…………………………………. 
-        
- Country of origin       ……...…………………………………. 
 
 
- Does the offer comply with the specification(s)?     *YES/NO 
 
- If not to specification, indicate deviation(s)    …………………………………………. 
   
- Period required for delivery      …………………………………………. 
 
- Delivery:         *Firm/Not firm 
 
 
** ”all applicable taxes” includes  value- added tax, pay as you earn, income tax, unemployment  insurance fund 
contributions and skills development levies. 
 
 
*Delete if not applicable 
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MBD 3.2 
 

PRICE ADJUSTMENTS 
 

 
A  NON-FIRM PRICES SUBJECT TO ESCALATION 
 
1. IN CASES OF PERIOD CONTRACTS, NON FIRM PRICES WILL BE ADJUSTED (LOADED) WITH 

THE ASSESSED CONTRACT PRICE ADJUSTMENTS IMPLICIT IN NON FIRM PRICES WHEN 
CALCULATING THE COMPARATIVE PRICES 

 
2. IN THIS CATEGORY PRICE ESCALATIONS WILL ONLY BE CONSIDERED IN TERMS OF THE 

FOLLOWING FORMULA: 
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Where: 
 

Pa = The new escalated price to be calculated. 
(1-V) Pt =  85% of the original bid price. Note that Pt must always be the 

original bid price and not an escalated price. 
D1, D2.. = Each factor of the bid price eg. labour, transport, clothing, footwear, 

etc.  The total of the various factors D1,D2…etc. must add up to 
100%. 

R1t, R2t…… = Index figure obtained from new index (depends on the number of 
factors used). 

R1o, R2o = Index figure at time of bidding. 
VPt = 15% of the original bid price.  This portion of the bid price remains firm 

i.e. it is not subject to any price escalations. 
 
3. The following index/indices must be used to calculate your bid price: 
 

Index………. Dated………. Index………. Dated………. Index………. Dated………. 
 

Index………. Dated………. Index………. Dated………. Index………. Dated………. 
 
4. FURNISH A BREAKDOWN OF YOUR PRICE IN TERMS OF ABOVE-MENTIONED FORMULA.  THE 

TOTAL OF THE VARIOUS FACTORS MUST ADD UP TO 100%. 
 

FACTOR 
(D1, D2 etc. eg. Labour, transport etc.) 

P           PERCENTAGE OF BID PRICE 
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MBD 3.2 
 
B PRICES SUBJECT TO RATE OF EXCHANGE VARIATIONS 
 
1. Please furnish full particulars of your financial institution, state the currencies used in the conversion of 

the prices of the items to South African currency, which portion of the price is subject to rate of 
exchange variations and the amounts remitted abroad.  

 

PARTICULARS OF FINANCIAL 
INSTITUTION 

ITEM NO PRICE CURRENCY RATE 

PORTION OF 
PRICE 

SUBJECT TO 
ROE 

AMOUNT IN 
FOREIGN 

CURRENCY 
REMITTED 
ABROAD 

    
ZAR= 

  

    
ZAR= 

  

    
ZAR= 

  

    
ZAR= 

  

    
ZAR= 

  

    
ZAR= 

  

 
 
 
2. Adjustments for rate of exchange variations during the contract period will be calculated by using the 

average monthly exchange rates as issued by your commercial bank for the periods indicated 
hereunder: (Proof from bank required) 
 
 

AVERAGE MONTHLY EXCHANGE RATES FOR THE 
PERIOD: 

DATE DOCUMENTATION 
MUST BE SUBMITTED 

TO THIS OFFICE 

DATE FROM WHICH NEW 
CALCULATED PRICES 

WILL BECOME 
EFFECTIVE 

DATE UNTIL WHICH NEW 
CALCULATED PRICE 
WILL BE EFFECTIVE 

    

    

    

 



MBD 3.3 

PRICING SCHEDULE  
(Professional Services) 

 
 

 
Name of Bidder:……………………………………………………                     Bid Number: ………….……………………………  
 
Closing Time: ………….…………………….                                                  Closing Date   …………………………………………   
        

 
OFFER TO BE VALID FOR …………DAYS FROM THE CLOSING DATE OF BID. 
 

ITEM   DESCRIPTION  BID PRICE IN RSA CURRENCY 
NO    **(ALL APPLICABLE TAXES INCLUDED) 

 
 1. The accompanying information must be used for the formulation 
  of proposals. 
 
 2. Bidders are required to indicate a ceiling price based on the total 
  estimated time for completion of all phases and including all 
  expenses inclusive of all applicable taxes for the project.   R………..…………… 
 
 3. PERSONS WHO WILL BE INVOLVED IN THE PROJECT AND  
  RATES APPLICABLE (CERTIFIED INVOICES MUST BE  
  RENDERED IN TERMS HEREOF) 
 
 4. PERSON AND POSITION HOURLY RATE DAILY RATE 
 
 -------------------------------------------------------------------------------------- R------------------------------ --------------------------------- 

 -------------------------------------------------------------------------------------- R------------------------------ --------------------------------- 

 -------------------------------------------------------------------------------------- R------------------------------ --------------------------------- 

 -------------------------------------------------------------------------------------- R------------------------------ --------------------------------- 

 -------------------------------------------------------------------------------------- R------------------------------ --------------------------------- 

 5. PHASES ACCORDING TO WHICH THE PROJECT WILL BE 
  COMPLETED, COST PER PHASE AND MAN-DAYS TO BE  
  SPENT 
 
  ------------------------------------------------------------------------------- R------------------------------ -------------------------- days 

  ------------------------------------------------------------------------------- R------------------------------ -------------------------- days 

  ------------------------------------------------------------------------------- R------------------------------ -------------------------- days 

  ------------------------------------------------------------------------------- R------------------------------ -------------------------- days 
 
 5.1 Travel expenses (specify, for example rate/km and total km, class 
  of airtravel, etc).  Only actual costs are recoverable.  Proof of the 
  expenses incurred must accompany certified invoices. 
 
  DESCRIPTION OF EXPENSE TO BE INCURRED RATE QUANTITY AMOUNT 
 
  -------------------------------------------------------------------------------- ………………. …………….. R……………….. 

  -------------------------------------------------------------------------------- ………………. …………….. R……………….. 

  -------------------------------------------------------------------------------- ………………. …………….. R……………….. 

  -------------------------------------------------------------------------------- ………………. …………….. R……………….. 
 
**“all applicable taxes” includes value-added taxes, pay as you earn, income tax, unemployment insurance fund 
contributions and skills development levies. 
  

 
 
 



 5.2 Other expenses, for example accommodation (specify, eg. Three 
  star hotel, bed and breakfast, telephone cost, reproduction cost, 
  etc.).  On basis of these particulars, certified invoices will be checked 
  for correctness.  Proof of the expenses must accompany invoices. 
 
  DESCRIPTION OF EXPENSE TO BE INCURRED RATE QUANTITY AMOUNT 
 
  ---------------------------------------------------------------------------------- ………………. …………….. R……………….. 

  ---------------------------------------------------------------------------------- ………………. …………….. R……………….. 

  ---------------------------------------------------------------------------------- ………………. …………….. R……………….. 

  ---------------------------------------------------------------------------------- ………………. …………….. R……………….. 
 
   TOTAL:  R…………………………………… 
 
 6. Period required for commencement with project after 
  acceptance of bid ………………………………………………………………. 
 
 7. Estimated man-days for completion of project ………………………………………………………………. 
 
 8. Are the rates quoted firm for the full period of contract? ……………………………………………*YES/ NO. 
 
 9. If not firm for the full period, provide details of the basis on which 
  adjustments will be applied for, for example consumer price index……………………………………………… 
   

  ………………………………………………………………. 

  ………………………………………………………………. 

  ………………………………………………………………. 
*Delete if not applicable 
  
 
 
 
 

 



   
MBD 4 

 
DECLARATION OF INTEREST 

 
1. No bid will be accepted from persons in the service of the state¹. 
 
2. Any person, having a kinship with persons in the service of the state, including a blood 

relationship, may make an offer or offers in terms of this invitation to bid.  In view of possible 
allegations of favouritism, should the resulting bid, or part thereof, be awarded to persons 
connected with or related to persons in service of the state, it is required that the bidder or 
their authorised representative declare their position in relation to the evaluating/adjudicating 
authority.  

 
3 In order to give effect to the above, the following questionnaire must be completed 

and submitted with the bid. 
 

3.1  Full Name of bidder or his or her representative:……………………………………………..  
 

3.2  Identity Number: ………………………………………………………………………………….  
 
 3.3  Position occupied in the Company (director, trustee, hareholder²):………………………..  
 

3.4  Company Registration Number: ……………………………………………………………….  
 

3.5  Tax Reference Number:…………………………………………………………………………  
 

3.6  VAT Registration Number:   ……………………………………………………………………  
 

3.7  The names of all directors / trustees / shareholders members, their individual identity  
numbers and state employee numbers must be indicated in paragraph 4 below. 

 
3.8   Are you presently in the service of the state?                                                     YES / NO 

 
3.8.1  If yes, furnish particulars. ….…………………………………………………………… 

 
…………………………………………………………………………………………….. 

 
¹MSCM Regulations: “in the service of the state” means to be – 

(a) a member of – 
(i) any municipal council; 
(ii) any provincial legislature; or 
(iii) the national Assembly or the national Council of provinces; 
 

(b) a member of the board of directors of any municipal entity; 
(c) an official of any municipality or municipal entity; 
(d) an employee of any national or provincial department, national or provincial public entity or 

constitutional institution within the meaning of the Public Finance Management Act, 1999 (Act 
No.1 of 1999); 

(e) a member of the accounting authority of any national or provincial public entity; or 
(f) an employee of Parliament or a provincial legislature. 

 
² Shareholder” means a person who owns shares in the company and is actively involved in the 
management of the company or business and exercises control over the company. 
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3.9     Have you been in the service of the state for the past twelve months? ………YES / NO 

 
 3.9.1  If yes, furnish particulars.………………………...……………………………………..  
 
               …………………………………………………………………………………………….  
 

3.10   Do you have any relationship (family, friend, other) with persons  
 in the service of the state and who may be involved with  
 the evaluation and or adjudication of this bid? …………………………………  YES / NO 

 
   3.10.1  If yes, furnish particulars. 

 ……………………………………………………………………………… 
  ……………………………………………………………………………… 
 

 
3.11    Are you, aware of any relationship (family, friend, other) between  
 any other bidder and any persons in the service of the state who  
 may be involved with the evaluation and or adjudication of this bid?                YES / NO  

 
3.11.1  If yes, furnish particulars 

………………………………………………………………………………… 
……………………………….……............................................................  

 
3.12   Are any of the company’s directors, trustees, managers,  

principle shareholders or stakeholders in service of the state?                         YES / NO 
 

  3.12.1  If yes, furnish particulars. 
  ………………………………………………………………………………. 
  ………………………………………………………………………………. 
 

3.13   Are any spouse, child or parent of the company’s directors 
          trustees, managers, principle shareholders or stakeholders  

in service of the state?                                                                                        YES / NO 
 
  3.13.1  If yes, furnish particulars. 

………………………………………………………………………………. 
………………………………………………………………………………. 

 
3.14   Do you or any of the directors, trustees, managers,  

principle shareholders, or stakeholders of this company 
have any interest in any other related companies or  
business whether or not they are bidding for this contract.                                 YES / NO 

 
3.14.1  If yes, furnish particulars: 

…………………………………………………………………………….. 
…………………………………………………………………………….. 
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4. Full details of directors / trustees / members / shareholders. 
 

Full Name Identity Number State Employee 
Number 

 

   
 

   
 

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

 
 …………………………………..                           …………………………………….. 

                  Signature                                                                    Date 
 
 
 

 ………………………………….                         ……………………………………… 
                 Capacity                                                               Name of Bidder 
 
 
 
 



  

 
MBD 5 

 

 
DECLARATION FOR PROCUREMENT ABOVE R10 MILLION (ALL APPLICABLE TAXES INCLUDED) 

 

 

 

For all procurement expected to exceed R10 million (all applicable taxes  included), bidders must 
complete the following questionnaire: 
 

1 Are you by law required to prepare annual financial 

statements for auditing? 

 

 

1.1 If yes, submit audited annual financial statements for the 

past three years or since the date of establishment if 

established during the past three years. 

 

 ……………………………………………………………… 

 

 ……………………………………………………………… 

 

2 Do you have any outstanding undisputed commitments for 

municipal services towards any municipality for more than 

three months or any other service provider in respect of 

which payment is overdue for more than 30 days? 

 

 

2.1 If no, this serves to certify that the bidder has no undisputed 

commitments for municipal services towards any municipality 

for more than three months or other service provider in 

respect of which payment is overdue for more than 30 days. 

 

 

2.2 If yes, provide particulars. 

 

……………………………………………………………… 

 

            ………………………………………………………………. 

 

            ………………………………………………………………. 

 

             …………………………………………………………….. 

 

* Delete if not applicable 

 
  *YES / NO 

 

 

 

                 

              

 

 

 

 

 
  *YES / NO 
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3 Has any contract been awarded to you by an organ of state 

during the past five years, including particulars of any 

material non-compliance or dispute concerning the 

execution of such contract? 

 

 

3.1       If yes, furnish particulars 
 

             ………………………………………………………………. 
 

…………………………………………………… 

 
 *YES / NO 

 
 

 
 

 

 

 

 

 

 
 

 

4. Will any portion of goods or services be sourced from outside                            *YES / NO 

             the Republic, and, if so, what portion and whether any portion  

             of payment from the municipality / municipal entity is expected to be  

             transferred out of the Republic? 

 

 

4.1 If yes, furnish particulars 

 

 
…………………………………………………….. 
 
…………………………………………………….. 

 

 

 
CERTIFICATION 

 

 

I, THE UNDERSIGNED (NAME)     ……………………………………………………………………… 
 

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT.  
 
I ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO BE  
 
FALSE.   
 

 

…………………………………..  …………………………………….. 

 Signature  Date 

 

 

……………………….................  ……………………………………. 

Position   Name of Bidder 

  



 

                               MBD 6.2 
 

DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR 
DESIGNATED SECTORS 

 
This Municipal Bidding Document (MBD) must form part of all bids invited. It contains 
general information and serves as a declaration form for local content (local production 
and local content are used interchangeably). 
 
Before completing this declaration, bidders must study the General Conditions, 
Definitions, Directives applicable in respect of Local Content as prescribed in the 
Preferential Procurement Regulations, 2011 and  the South African Bureau of Standards 
(SABS) approved technical specification number SATS 1286:2011 (Edition 1) and the 
Guidance on the Calculation of Local Content together with the Local Content 
Declaration Templates [Annex C (Local Content Declaration: Summary Schedule), D 
(Imported Content Declaration: Supporting Schedule to Annex C) and E (Local Content 
Declaration: Supporting Schedule to Annex C)]. 
 
1. General Conditions 
 
1.1. Preferential Procurement Regulations, 2011 (Regulation 9) makes provision for the 

promotion of local production and content. 
 
1.2. Regulation 9.(1) prescribes that in the case of designated sectors, where in the 

award of bids local production and content is of critical importance, such bids must 
be advertised with the specific bidding condition that only locally produced goods, 
services or works or locally manufactured goods, with a stipulated minimum 
threshold for local production and content will be considered. 

 
1.3. Where necessary, for bids referred to in paragraph 1.2 above, a two stage bidding 

process may be followed, where the first stage involves a minimum threshold for 
local production and content and the second stage price and B-BBEE. 

 
1.4. A person awarded a contract in relation to a designated sector, may not sub-contract 

in such a manner that the local production and content of the overall value of the 
contract is reduced to below the stipulated minimum threshold. 

 
1.5. The local content (LC) expressed as a percentage of the bid price must be 

calculated in accordance with the SABS approved technical specification number 
SATS 1286: 2011 as follows:  

 
 LC = [1-  x / y] *100 

 
Where 

 x  is the imported content in Rand 
 y is the bid price in Rand excluding value added tax (VAT) 
 

Prices referred to in the determination of x must be converted to Rand (ZAR) by 
using the exchange rate published by the South African Reserve Bank (SARB) at 
12:00 on the date of advertisement of the bid as required in paragraph 4.1 below. 
 
The SABS approved technical specification number SATS 1286:2011 is 
accessible on http://www.thedti.gov.za/industrial development/ip.jsp at no cost. 

 
 



 

1.6. A bid may be disqualified if – 
 
(a)  this Declaration Certificate and the Annex C (Local Content Declaration: 

Summary Schedule) are not submitted as part of the bid documentation; and 
 

(b)  the bidder fails to declare that the Local Content Declaration Templates (Annex 
C, D and E) have been audited and certified as correct. 
 

2. Definitions 
 
2.1. “bid” includes written price quotations, advertised competitive bids or proposals; 
 
2.2. “bid price” price offered by the bidder, excluding value added tax (VAT); 
 
2.3. “contract” means the agreement that results from the acceptance of a bid by an 

organ of state; 
 
2.4. “designated sector” means a sector, sub-sector or industry that has been 

designated by the Department of Trade and Industry in line with national 
development and industrial policies for local production, where only locally produced 
services, works or goods or locally manufactured goods meet the stipulated 
minimum threshold for local production and content; 

 
2.5. “duly sign”means a Declaration Certificate for Local Content that has been signed 

by the Chief Financial Officer or other legally responsible person nominated in 
writing by the Chief Executive, or senior member / person with management 
responsibility(close corporation, partnership or individual). 

 
2.6. “imported content” means that portion of the bid price represented by the cost of 

components, parts or materials which have been or are still to be imported (whether 
by the supplier or its subcontractors) and which costs are inclusive of the costs 
abroad (this includes labour and intellectual property costs), plus freight and other 
direct importation costs, such as landing costs, dock duties, import duty, sales duty 
or other similar tax or duty at the South African port of entry; 

 
2.7. “local content” means that portion of the bid price which is not included in the 

imported content, provided that local manufacture does take place; 
 

2.8. “stipulated minimum threshold” means that portion of local production and 
content as determined by the Department of Trade and Industry; and 

 
2.9. “sub-contract” means the primary contractor’s assigning, leasing, making out work 

to, or employing another person to support such primary contractor in the execution 
of part of a project in terms of the contract. 

 
3. The stipulated minimum threshold(s) for local production and content (refer to 

Annex A of SATS 1286:2011) for this bid is/are as follows: 

 

 

 

 

 

 

 



 

Description of services, works or goods      Stipulated minimum threshold 
 

 _______________________________         _______% 

  

 _______________________________    _______% 

 

 _______________________________    _______% 

  

4. Does any portion of the services, works or goods offered  
 have any imported content?        

 (Tick applicable box) 
 

YES  NO  

 
4.1  If yes, the rate(s) of exchange to be used in this bid to calculate the local content as 

prescribed in paragraph 1.5 of the general conditions must be the rate(s) published 
by the SARB for the specific currency at 12:00 on the date of advertisement of the 
bid. 

 
 The relevant rates of exchange information is accessible on 

www.reservebank.co.za. 
 
Indicate the rate(s) of exchange against the appropriate currency in the table below 
(refer to Annex A of SATS 1286:2011): 

 
Currency  Rates of exchange 

US Dollar  

Pound Sterling  

Euro  

Yen  

Other  

 
NB: Bidders must submit proof of the SARB rate (s) of exchange used. 

 
5. Were the Local Content Declaration Templates (Annex C, D and E) audited and 

certified as correct? 

 (Tick applicable box) 
 

YES  NO  

 
5.1. If yes, provide the following particulars: 

(a) Full name of auditor: ……………………………………………………… 
(b) Practice number: ……………………………………………………………………….. 
(c) Telephone and cell number: ………………………………………………………………. 
(d) Email address: ……………………………………………………………………….. 

 
(Documentary proof regarding the declaration will, when required, be submitted to 
the satisfaction of the Accounting Officer / Accounting Authority) 

 
6. Where, after the award of a bid, challenges are experienced in meeting the stipulated 

minimum threshold for local content the dti must be informed accordingly in order for the 
dti to verify and in consultation with the Accounting Officer / Accounting Authority 
provide directives in this regard. 

 



 

LOCAL CONTENT DECLARATION 
(REFER TO ANNEX B OF SATS 1286:2011) 

 
 

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER 
LEGALLY RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF 
EXECUTIVE OR SENIOR MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY 
(CLOSE CORPORATION, PARTNERSHIP OR INDIVIDUAL)  

 
IN RESPECT OF BID NO. ................................................................................. 
 
ISSUED BY: (Procurement Authority / Name of Municipality / Municipal Entity): 
......................................................................................................................... 

 
NB    
 
1     The obligation to complete, duly sign and submit this declaration cannot be transferred 
to an external authorized representative, auditor or any other third party acting on behalf of 
the bidder. 
 
2     Guidance on the Calculation of Local Content together with Local Content Declaration 
Templates (Annex C, D and E) is accessible on http://www.thedti.gov.za/industrial 
development/ip.jsp. Bidders should first complete Declaration D.  After completing 
Declaration D, bidders should complete Declaration E and then consolidate the information 
on Declaration C. Declaration C should be submitted with the bid documentation at 
the closing date and time of the bid in order to substantiate the declaration made in 
paragraph (c) below.  Declarations D and E should be kept by the bidders for verification 
purposes for a period of at least 5 years. The successful bidder is required to continuously 
update Declarations C, D and E with the actual values for the duration of the contract. 
 
 
 
I, the undersigned, …………………………….................................................. (full names), 
do hereby declare, in my capacity as ……………………………………… ……….. 
of ...............................................................................................................(name of bidder 
entity), the following: 

 
(a) The facts contained herein are within my own personal knowledge. 
 
(b) I have satisfied myself that 
 

(i)        the goods/services/works to be delivered in terms of the above-specified bid 
comply with the minimum local content requirements as specified in the bid, 
and as measured in terms of SATS 1286:2011; and 

(ii) the declaration templates have been audited and certified to be correct. 
 
 
(c)The local content percentages (%) indicated below has been calculated using the 
formula given in clause 3 of SATS 1286:2011, the rates of exchange indicated in 
paragraph 4.1 above and the information contained in Declaration D and E which has been 
consolidated in Declaration C; 

 
 
 
 

http://www.thedti.gov.za/industrial%20development/ip.jsp.
http://www.thedti.gov.za/industrial%20development/ip.jsp.


 

Bid price, excluding VAT (y)    R 

Imported content (x), as calculated in terms of SATS 1286:2011 R 

Stipulated minimum threshold  for local content (paragraph 3 above)  

Local content %, as calculated in terms of SATS 1286:2011  

 
If the bid is for more than one product, the local content percentages for each 
product contained in Declaration C shall be used instead of the table above.  The 
local content percentages for each product has been calculated using the formula 
given in clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 
4.1 above and the information contained in Declaration D and E. 

 
(d) I accept that the Procurement Authority / Municipality /Municipal Entity has the right to 
request that the local content be verified in terms of the requirements of SATS 1286:2011. 
 
(e) I understand that the awarding of the bid is dependent on the accuracy of the 
information furnished in this application. I also understand that the submission of incorrect 
data, or data  that are not verifiable as described in SATS 1286:2011, may result in the 
Procurement Authority / Municipal / Municipal Entity imposing any or all of the remedies as 
provided for in Regulation 13 of the Preferential Procurement Regulations, 2011 
promulgated under the Preferential Policy Framework Act (PPPFA), 2000 (Act No. 5 of 
2000). 
 
 SIGNATURE:                                                     DATE: ___________ 
 
 WITNESS No. 1                                                 DATE: ___________ 
 
 WITNESS No. 2                                                 DATE: ___________ 
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 PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL 

PROCUREMENT REGULATIONS 2011 
 

 

This preference form must form part of all bids invited.  It contains general information and serves as 

a claim form for preference points for Broad-Based Black Economic Empowerment (B-BBEE) 

Status Level of Contribution  
 

NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL CONDITIONS, 

DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-BBEE, AS PRESCRIBED IN THE 

PREFERENTIAL PROCUREMENT REGULATIONS, 2011.  
 

 

1. GENERAL CONDITIONS 

 
1.1 The following preference point systems are applicable to all bids: 

 
- the 80/20 system for requirements with a Rand value of up to R1 000 000 (all applicable taxes 

included); and  
- the 90/10 system for requirements with a Rand value above R1 000 000 (all applicable taxes 

included). 
 
1.2 The value of this bid is estimated to exceed/not exceed R1 000 000 (all applicable taxes included) and 

therefore the……………………system shall be applicable. 
 
1.3 Preference points for this bid shall be awarded for:  
 

(a) Price; and 
(b) B-BBEE Status Level of Contribution. 
 

1.3.1 The maximum points for this bid are allocated as follows: 

 

    POINTS  

 

1.3.1.1 PRICE     ………….. 
     

1.3.1.2 B-BBEE STATUS LEVEL OF CONTRIBUTION  …………... 
 

 Total points for Price and B-BBEE must not exceed   100  
 

1.4 Failure on the part of a bidder to fill in and/or to sign this form and submit a B-BBEE Verification 
Certificate from a Verification Agency  accredited by the South African Accreditation System (SANAS) or 
a Registered Auditor approved by the Independent Regulatory Board of Auditors (IRBA) or an 
Accounting Officer as contemplated in the Close Corporation Act (CCA) together with the bid, will be 
interpreted to mean that preference points for B-BBEE status level of contribution are not claimed. 

 
1.5. The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at any time 

subsequently, to substantiate any claim in regard to preferences, in any manner required by the 
purchaser. 

 

2. DEFINITIONS 

 

2.1  “all applicable taxes” includes value-added tax, pay as you earn, income tax, unemployment insurance 
 fund contributions and skills development levies; 

 

2.2  “B-BBEE” means broad-based black economic empowerment as defined in section 1 of the Broad 
 -Based Black Economic Empowerment Act; 

 

2.3  “B-BBEE status level of contributor” means the B-BBEE status received by a measured entity based 
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on its overall performance using the relevant scorecard contained in the Codes of Good Practice on           
Black Economic Empowerment, issued in terms of section 9(1) of the Broad-Based Black Economic 
Empowerment Act; 

 

2.4 “bid” means a written offer in a prescribed or stipulated form in response to an invitation by an 
organ of state for the provision of services, works or goods, through price quotations, advertised 
competitive bidding processes or proposals;  

 

2.5 “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black Economic 
         Empowerment Act, 2003 (Act No. 53 of 2003); 
 

2.6 “comparative price” means the price after the factors of a non-firm price and all unconditional 
      discounts that can be utilized have been taken into consideration; 

 

2.7 “consortium or joint venture” means an association of persons for the purpose of combining their 
expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a contract; 

 

2.8 “contract” means the agreement that results from the acceptance of a bid by an organ of state; 
 

2.9 “EME” means any enterprise  with an annual total revenue of R5 million or less . 
 

2.10 “Firm price” means the price that is only subject to adjustments in accordance with the actual increase or 
decrease resulting from the change, imposition, or abolition of customs or excise duty and any other duty, 
levy, or tax, which, in terms of the law or regulation, is binding on the contractor and demonstrably has an 
influence on the price of any supplies, or the rendering costs of any service, for the execution of the 
contract; 

 

2.11 “functionality” means the measurement according to predetermined norms, as set out in the bid 
           documents, of a service or commodity that is designed to be practical and useful, working or 
         operating, taking into account, among other factors, the quality, reliability, viability and durability of a 
          service and the technical capacity and ability of a bidder;  
 

2.12 “non-firm prices” means all prices other than “firm” prices;  
  

2.13 “person” includes a juristic person; 
 

2.14 “rand value” means the total estimated value of a contract in South African currency, calculated at 
            the time of bid invitations, and includes all applicable taxes and excise duties; 

2.15 “sub-contract” means the primary contractor’s assigning, leasing, making out work to, or employing, 
another person to support such primary contractor in the execution of part of a project in terms of the 
contract;  

 

2.16 “total revenue” bears the same meaning assigned to this expression in the Codes of Good 
           Practice on Black Economic Empowerment, issued in terms of section 9(1) of the Broad-Based 
           Black Economic Empowerment Act and promulgated in the Government Gazette on 9 February 
           2007;   
 

2.17 “trust” means the arrangement through which the property of one person is made over or 
           bequeathed to a trustee to administer such property for the benefit of another person; and 
 

2.18 “trustee” means any person, including the founder of a trust, to whom property is bequeathed in 
           order for such property to be administered for the benefit of another person. 

 

3. ADJUDICATION USING A POINT SYSTEM 
 
3.1 The bidder obtaining the highest number of total points will be awarded the contract. 
 
3.2 Preference points shall be calculated after prices have been brought to a comparative basis taking into 

account all factors of non-firm prices and all unconditional discounts;. 
 
3.3 Points scored must be rounded off to the nearest 2 decimal places. 



 3 
3.4           In the event that two or more bids have scored equal total points, the successful bid 
               must be the one scoring the highest number of preference points for B-BBEE.   
 
 3.5          However, when functionality is part of the evaluation process and two or more bids have 
               scored equal points including equal preference points for B-BBEE, the successful bid must 
                be the one scoring the highest score for functionality.  
 
3.6          Should two or more bids be equal in all respects, the award shall be decided by the 
                drawing of lots.  
 

4. POINTS AWARDED FOR PRICE 

 

4.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 
 A maximum of 80 or 90 points is allocated for price on the following basis: 
 
 

   80/20 or 90/10  

 

    

   






 


min

min
180

P

PPt
Ps  or 







 


min

min
190

P

PPt
Ps  

 Where 
 
 Ps = Points scored for comparative  price of bid under consideration 
 
 Pt = Comparative price of bid under consideration 
 
 Pmin = Comparative price of lowest acceptable bid 
 

5. Points awarded for B-BBEE Status Level of Contribution 

 
5.1 In terms of Regulation 5 (2) and 6 (2) of the Preferential Procurement Regulations, preference points must 

be awarded to a bidder for attaining the B-BBEE status level of contribution in accordance with the table 
below: 

 

B-BBEE Status Level of 

Contributor 

Number of points 

 (90/10 system) 

Number of points  

(80/20 system) 

1 10 20 

2 9 18 

3 8 16 

4 5 12 

5 4 8 

6 3 6 

7 2 4 

8 1 2 

Non-compliant contributor 0 0 

 
5.2 Bidders who qualify as EMEs in terms of the B-BBEE Act must submit a certificate issued by an 
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Accounting Officer as contemplated in the CCA or a Verification Agency accredited by  SANAS  or a 

Registered Auditor.  Registered auditors do not need to meet the prerequisite for IRBA’s approval 
for the purpose of conducting verification and issuing EMEs with B-BBEE Status Level 
Certificates.  

 
5.3 Bidders other than EMEs must submit their original and valid B-BBEE status level verification certificate or 

a certified copy thereof, substantiating their B-BBEE rating issued by a Registered Auditor approved by 
IRBA or a Verification Agency accredited by SANAS. 

 
5.4      A trust, consortium or joint venture, will qualify for points for their B-BBEE status level as a legal entity,  
            provided that the entity submits their B-BBEE status level certificate.  
 
5.5        A trust, consortium or joint venture will qualify for points for their B-BBEE status level as an unincorporated 
           entity, provided that the entity submits their consolidated B-BBEE scorecard as if they were a group 
           structure and that such a consolidated B-BBEE scorecard is prepared for every separate bid. 
 
5.6    Tertiary institutions and public entities will be required to submit their B-BBEE status level certificates in 

terms of the specialized scorecard contained in the B-BBEE Codes of Good Practice. 
 
5.7     A person will not be awarded points for B-BBEE status level if it is indicated in the bid documents that  
           such a bidder intends sub-contracting more than 25% of the value of the contract to any other enterprise 
           that does not qualify for at least the points that such a bidder qualifies for, unless the intended sub- 
           contractor is an EME that has the capability and ability to execute the sub-contract. 
 
5.8      A person awarded a contract may not sub-contract more than 25% of the value of the contract to any other 
          enterprise that does not have an equal or higher B-BBEE status level than the person concerned, unless the 
          contract is sub-contracted to an EME that has the capability and ability to execute the 
          sub-contract.  

 

6. BID DECLARATION 
  
6.1     Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete the following: 
 

7.        B-BBEE STATUS LEVEL OF CONTRIBUTION CLAIMED IN TERMS OF PARAGRAPHS 1.3.1.2 AND 5.1  

      
7.1        B-BBEE Status Level of Contribution: ………….      =     ……………(maximum of 10 or 20 points) 
 

(Points claimed in respect of paragraph 7.1 must be in accordance with the table reflected 

in paragraph  5.1 and must be substantiated by means of a B-BBEE certificate issued by a 

Verification Agency accredited by SANAS or a Registered Auditor approved by IRBA or 

an Accounting Officer as contemplated in the CCA). 

 

8 SUB-CONTRACTING 
     
8.1      Will any portion of the contract be sub-contracted?             YES / NO (delete which is not applicable) 
   

8.1.1 If yes, indicate: 

 (i)  what percentage of the contract will be subcontracted?  ............……………….…% 

 (ii)  the name of the sub-contractor? ………………………………………………………….. 

 (iii)  the B-BBEE status level of the sub-contractor?     …………….. 

 (iv) whether the sub-contractor is an EME?  YES / NO (delete which is not applicable) 
   

9 DECLARATION WITH REGARD TO COMPANY/FIRM 
 
9.1 Name of firm     : .............................................................................................  

   

9.2 VAT registration number  : .............................................................................................  
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9.3 Company registration number  …………………………………………………………………….  

   :   

9.4 TYPE OF COMPANY/ FIRM 
 

 Partnership/Joint Venture / Consortium 

 One person business/sole propriety 

 Close corporation 

 Company 

 (Pty) Limited 
[TICK APPLICABLE BOX] 
 
9.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES 

 
………….. ..................................................................................................................................................   

……………… .............................................................................................................................................   

…………….. ..............................................................................................................................................   

 
9.6 COMPANY CLASSIFICATION 

 

 Manufacturer 

 Supplier 

 Professional service provider 

 Other service providers, e.g. transporter, etc. 
 [TICK APPLICABLE BOX] 
 
9.7 MUNICIPAL INFORMATION 
 
 Municipality where business is situated  ………………………………………………………………….. 
 Registered Account Number ……………………………. 
 Stand Number ………………………………………………. 
 
9.8 TOTAL NUMBER OF YEARS THE COMPANY/FIRM HAS BEEN IN BUSINESS?  
…………………………………… 
9.9 I/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm, 

certify that the points claimed, based on the B-BBE status level of contribution indicated in 
paragraph 7 of the foregoing certificate, qualifies the company/ firm for the preference(s) shown 
and I / we acknowledge that: 

 
 (i) The information furnished is true and correct; 
 
 (ii) The preference points claimed are in accordance with the General Conditions as 

indicated in paragraph 1 of this form. 
 
 (iii) In the event of a contract being awarded as a result of points claimed as shown in 

paragraph 7, the contractor may be required to furnish documentary proof to the 
satisfaction of the purchaser that the claims are correct;  

 
 (iv) If the B-BBEE status level of contribution has been claimed or obtained on a fraudulent 

basis or any of the conditions of contract have not been fulfilled, the purchaser may, in 
addition to any other remedy it may have – 

 
  (a) disqualify the person from the bidding process; 
   
  (b) recover costs, losses or damages it has incurred or suffered as a result of that 

person’s conduct; 
 
  (c) cancel the contract and claim any damages which it has suffered as a result of 

having to make less favourable arrangements due to such cancellation; 
 

(d) restrict the bidder or contractor, its shareholders and directors, or only the 
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shareholders and directors who acted on a fraudulent basis, from obtaining 
business from any organ of state for a period not exceeding 10 years, after 
the audi alteram partem (hear the other side) rule has been applied; and 

 
(e) forward the matter for criminal prosecution 

 

 

WITNESSES: 
 
 
 
1. ………………………………………   
      
     …………………………………… 
     SIGNATURE(S)OF BIDDER(S) 
 
 
 
 
2. ………………………………………   
 
 
     DATE:……………………………….. 
 
     ADDRESS:………………………….. 
      
     ….……………………………………. 
     
     ………………………………………. 
 
       …………….………………………… 



 

 

            MBD 7.1 
 
 
 
 
 

CONTRACT FORM - PURCHASE OF GOODS/WORKS 
 
THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SUCCESSFUL BIDDER (PART 1) AND THE 
PURCHASER (PART 2).  BOTH FORMS MUST BE SIGNED IN THE ORIGINAL SO THAT THE 
SUCCESSFUL BIDDER AND THE PURCHASER WOULD BE IN POSSESSION OF ORIGINALLY SIGNED 
CONTRACTS FOR THEIR RESPECTIVE RECORDS. 
 

PART 1 (TO BE FILLED IN BY THE BIDDER) 
 
1. I hereby undertake to supply all or any of the goods and/or works described in the attached bidding 

documents to (name of institution)………..…………………………. in accordance with the requirements 
and specifications stipulated in bid number………..……….. at the price/s quoted.  My offer/s remain 
binding upon me and open for acceptance by the purchaser during the validity period indicated and 
calculated from the closing time of bid. 

 
2. The following documents shall be deemed to form and be read and construed as part of this agreement: 
 

(i) Bidding documents, viz 
- Invitation to bid; 
- Tax clearance certificate; 
- Pricing schedule(s); 
- Technical Specification(s); 
- Preference claims  for Broad Based Black Economic Empowerment Status Level of 

Contribution in terms of the Preferential Procurement Regulations 2011; 
- Declaration of interest; 
- Declaration of bidder’s past SCM practices; 
- Certificate of Independent Bid Determination; 
- Special Conditions of Contract; 

(ii) General Conditions of Contract; and 
(iii) Other (specify) 
 

3. I confirm that I have satisfied myself as to the correctness and validity of my bid; that the price(s) and 
rate(s) quoted cover all the goods and/or works specified in the bidding documents; that the price(s) and 
rate(s) cover all my obligations and I accept that any mistakes regarding price(s) and rate(s) and 
calculations will be at my own risk. 

 
4. I accept full responsibility for the proper execution and fulfilment of all obligations and conditions 

devolving on me under this agreement as the principal liable for the due fulfillment of this contract. 

 
5. I declare that I have no participation in any collusive practices with any bidder or any other person 

regarding this or any other bid. 
 
6. I confirm that I am duly authorised to sign this contract. 
 

NAME (PRINT)  …………………………………………. 
 
CAPACITY  …………………………………………. 

 
SIGNATURE  …………………………………………. 
 
NAME OF FIRM  …………………………………………. 

 
DATE   …………………………………………. 

WITNESSES 
 
1 …….…………… 
 
2. …………………… 
 
DATE: ……………………. 
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CONTRACT FORM - PURCHASE OF GOODS/WORKS 

           

PART 2 (TO BE FILLED IN BY THE PURCHASER) 
 
 

1. I……………………………………… in my capacity as…………………………………………………...….. 
accept your bid under reference number ………………dated………………………for the supply of 
goods/works indicated hereunder and/or further specified in the annexure(s). 

 
2. An official order indicating delivery instructions is forthcoming. 
 
3. I undertake to make payment for the goods/works delivered in accordance with the terms and conditions 

of the contract, within 30 (thirty) days after receipt of an invoice accompanied by the delivery note. 
 
 

ITEM 
NO. 

PRICE  (ALL 
APPLICABLE 
TAXES 
INCLUDED) 

BRAND 
DELIVERY 

PERIOD  

B-BBEE STATUS 
LEVEL OF 

CONTRIBUTION 

MINIMUM 
THRESHOLD 
FOR LOCAL 
PRODUCTION 
AND 
CONTENT (if 
applicable) 

      

 
 
4. I confirm that I am duly authorized to sign this contract. 
 
 
SIGNED AT ………………………………………ON……………………………….. 
 
 
NAME (PRINT) ……………………………………. 
 
SIGNATURE ……………………………………. 

 
OFFICIAL STAMP WITNESSES 

 
1. ………………………. 
 
2. ………………………. 
 
DATE ………………………. 



 

 

            MBD 7.2 
 
 
 

CONTRACT FORM - RENDERING OF SERVICES 
 
THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SERVICE PROVIDER (PART 1) AND THE 
PURCHASER (PART 2).  BOTH FORMS MUST BE SIGNED IN THE ORIGINAL SO THAT THE SERVICE 
PROVIDER AND THE PURCHASER WOULD BE IN POSSESSION OF ORIGINALLY SIGNED CONTRACTS 
FOR THEIR RESPECTIVE RECORDS. 
 

PART 1 (TO BE FILLED IN BY THE SERVICE PROVIDER) 
 
1. I hereby undertake to render services described in the attached bidding documents to (name of the 

institution)……………………………………. in accordance with the requirements and task directives / 
proposals specifications stipulated in Bid Number………….……….. at the price/s quoted.  My offer/s 
remain binding upon me and open for acceptance by the Purchaser during the validity period indicated 
and calculated from the closing date of the bid. 

 
2. The following documents shall be deemed to form and be read and construed as part of this agreement: 
 

(i) Bidding documents, viz 
- Invitation to bid; 
- Tax clearance certificate; 
- Pricing schedule(s); 
- Filled in task directive/proposal; 
- Preference claims for Broad Based Black Economic Empowerment Status Level of 

Contribution in terms of the Preferential Procurement Regulations 2011; 
- Declaration of interest; 
- Declaration of Bidder’s past SCM practices; 
- Certificate of Independent Bid Determination; 
- Special Conditions of Contract;  

(ii) General Conditions of Contract; and 
(iii) Other (specify) 
 

3. I confirm that I have satisfied myself as to the correctness and validity of my bid; that the price(s) and 
rate(s) quoted cover all the services specified in the bidding documents; that the price(s) and rate(s) 
cover all my obligations and I accept that any mistakes regarding price(s) and rate(s) and calculations 
will be at my own risk. 

 
4. I accept full responsibility for the proper execution and fulfilment of all obligations and conditions 

devolving on me under this agreement as the principal liable for the due fulfillment of this contract. 
 
5. I declare that I have no participation in any collusive practices with any bidder or any other person 

regarding this or any other bid. 
 
6. I confirm that I am duly authorised to sign this contract. 
 

NAME (PRINT)  ……………………………. 
 
CAPACITY  ……………………………. 

 
SIGNATURE  ……………………………. 
 
NAME OF FIRM  ……………………………. 

 
DATE   ……………………………. 

 
 

 

WITNESSES 
 
1 …….……………………………. 
 
2 ……….…………………………. 
 
DATE: …………………………….. 
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CONTRACT FORM - RENDERING OF SERVICES 
           

PART 2 (TO BE FILLED IN BY THE PURCHASER) 
 
 

1. I……………………………………………. in my capacity as……………………...………………………… 
accept your bid under reference number ………………dated………………………for the rendering of 
services indicated hereunder and/or further specified in the annexure(s). 

 
2. An official order indicating service delivery instructions is forthcoming. 
 
3. I undertake to make payment for the services rendered in accordance with the terms and conditions of 

the contract, within 30 (thirty) days after receipt of an invoice. 
 
 
 

DESCRIPTION OF 
SERVICE 

PRICE  (ALL 
APPLICABLE 

TAXES 
INCLUDED) 

COMPLETION 
DATE 

B-BBEE 
STATUS LEVEL 

OF 
CONTRIBUTION 

MINIMUM 
THRESHOLD 
FOR LOCAL 

PRODUCTION 
AND CONTENT 
(if applicable) 

     

 
 
 

4. I confirm that I am duly authorised to sign this contract. 
 
 
SIGNED AT ………………………………………     ON       ……………………………….. 
 
 
NAME (PRINT) …………………………………………. 
 
SIGNATURE  ………………………………………… 

 
OFFICIAL STAMP WITNESSES 

 
1 ….……………………………. 
 
2 …..……………………………. 
 
DATE: …………………………….. 

 



 

 

            MBD 7.3 
 
 
 
 
 

CONTRACT FORM - SALE OF GOODS/WORKS 
 
THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SUCCESSFUL BIDDER (PART 1) AND THE 
SELLER (PART 2).  BOTH FORMS MUST BE SIGNED IN THE ORIGINAL SO THAT THE SUCCESSFUL 
BIDDER AND THE SELLER WOULD BE IN POSSESSION OF ORIGINALLY SIGNED CONTRACTS FOR 
THEIR RESPECTIVE RECORDS. 
 

PART 1 (TO BE FILLED IN BY THE BIDDER) 
 
1. I hereby undertake to purchase all or any of the goods and/or works described in the attached bidding 

documents from (name of institution)……..…..…………………………. in accordance with the 
requirements stipulated in (bid number)………..……….. at the price/s quoted.  My offer/s remain binding 
upon me and open for acceptance by the seller during the validity period indicated and calculated from 
the closing time of bid. 

 
2. The following documents shall be deemed to form and be read and construed as part of this agreement: 
 

(i) Bidding documents, viz 
- Invitation to bid; 
- Tax clearance certificate; 
- Pricing schedule(s); 
- Declaration of interest; 
- Declaration of Bidder’s past SCM practices; 
- Special Conditions of Contract; 

(ii) General Conditions of Contract; and 
(iii) Other (specify) 

 
3. I confirm that I have satisfied myself as to the correctness and validity of my bid; that the price(s) quoted 

cover all the goods and/or works specified in the bidding documents; that the price(s) cover all my 
obligations and I accept that any mistakes regarding price(s) and calculations will be at my own risk. 

 
4. I accept full responsibility for the proper execution and fulfilment of all obligations and conditions 

devolving on me under this agreement as the principal liable for the due fulfillment of this contract. 
 
5. I undertake to make payment for the goods/works as specified in the bidding documents. 

 
6. I declare that I have no participation in any collusive practices with any bidder or any other person 

regarding this or any other bid. 
 
7. I confirm that I am duly authorised to sign this contract. 
 

NAME (PRINT)  …………………………………………. 
 
CAPACITY  …………………………………………. 

 
SIGNATURE  …………………………………………. 
 
NAME OF FIRM  …………………………………………. 

 
DATE   …………………………………………. 

 
 

 

WITNESSES 
 
1 …….…………….……. 
 
2. ……………………….. 
 
DATE: ……………………….. 
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CONTRACT FORM - SALE OF GOODS/WORKS 

           

PART 2 (TO BE FILLED IN BY THE SELLER) 
 
 

1. I……………………… in my capacity as…………………………………………………...….. 
accept your bid under reference number ………………dated………………………for the purchase of 
goods/works indicated hereunder and/or further specified in the annexure(s). 

 
2. I undertake to make the goods/works available in accordance with the terms and conditions of the 

contract. 
 
 

ITEM 
NO. 

DESCRIPTION 
PRICE  (ALL 
APPLICABLE 

TAXES INCLUDED) 
  

     

 
 
4. I confirm that I am duly authorized to sign this contract. 
 
 
SIGNED AT ………………………………………ON……………………………….. 
 
 
NAME (PRINT) ……………………………………. 
 
SIGNATURE ……………………………………. 

 
OFFICIAL STAMP WITNESSES 

 
1. ………………………. 
 
2. ………………………. 
 
DATE ………………………. 



 

 

MBD 8 

 

DECLARATION OF BIDDER’S PAST SUPPLY CHAIN 

MANAGEMENT PRACTICES  
 

 

1 This Municipal Bidding Document must form part of all bids invited.   

 

2 It serves as a declaration to be used by municipalities and municipal entities in 

ensuring that when goods and services are being procured, all reasonable steps are 

taken to combat the abuse of the supply chain management system.  

 

3 The bid of any bidder may be rejected if that bidder, or any of its directors have: 

 

a. abused the municipality’s / municipal entity’s supply chain management 

system or committed any improper conduct in relation to such system; 

b. been convicted for fraud or corruption during the past five years; 

c. willfully neglected, reneged on or failed to comply with any government, 

municipal or other public sector contract during the past five years; or 

d. been listed in the Register for Tender Defaulters in terms of section 29 of the 

Prevention and Combating of Corrupt Activities Act (No 12 of 2004). 

 

4 In order to give effect to the above, the following questionnaire must be 

completed and submitted with the bid. 

 

Item Question Yes No 

4.1 Is the bidder or any of its directors listed on the National Treasury’s Database of Restricted Suppliers as 

companies or persons prohibited from doing business with the public sector? 

(Companies or persons who are listed on this Database were informed in writing of 

this restriction by the Accounting Officer/Authority of the institution that imposed the 

restriction after the audi alteram partem rule was applied). 

 

The Database of Restricted Suppliers now resides on the National Treasury’s 

website(www.treasury.gov.za) and can be accessed by clicking on its link at the 

bottom of the home page.  

 

Yes 

 

 

 

No 

 

 

4.1.1 If so, furnish particulars: 

 

 

 

 

4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters in 

terms of section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 

of 2004)?  

The Register for Tender Defaulters can be accessed on the National Treasury’s 

website (www.treasury.gov.za) by clicking on its link at the bottom of the home 

page.  

 

Yes 

 

No 

 

4.2.1 If so, furnish particulars: 

 

 

 

 

4.3 Was the bidder or any of its directors convicted by a court of law (including a court of 

law outside the Republic of South Africa) for fraud or corruption during the past five 

years? 

 

Yes 

 

No 

 

http://www.treasury.gov.za/
http://www.treasury.gov.za/


 

 

4.3.1 If so, furnish particulars: 

 

 

 

 

Item Question Yes No 

4.4 Does the bidder or any of its directors owe any municipal rates and taxes or 

municipal charges to the municipality / municipal entity, or to any other municipality 

/ municipal entity, that is in arrears for more than three months? 

 

Yes 

 

No 

 

4.4.1 If so, furnish particulars: 

 

 

 

 

4.5 Was any contract between the bidder and the municipality / municipal entity or any 

other organ of state terminated during the past five years on account of failure to 

perform on or comply with the contract? 

 

Yes 

 

No 

 

4.7.1 If so, furnish particulars: 

 

 

 

 

 

 

CERTIFICATION 

 

I, THE UNDERSIGNED (FULL NAME)  …………..……………………………..…… 

 CERTIFY THAT THE INFORMATION FURNISHED ON THIS 

 DECLARATION FORM TRUE AND CORRECT. 

 

 I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, 

ACTION MAY BE TAKEN AGAINST ME SHOULD THIS DECLARATION 

PROVE TO BE FALSE. 

 

 

 

 

 ………………………………………...   ………………………….. 

 Signature        Date 

 

 

 

 ……………………………………….   ………………………….. 

 Position        Name of Bidder 
            Js367bW 
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CERTIFICATE OF INDEPENDENT BID DETERMINATION 

 

1 This Municipal Bidding Document (MBD) must form part of all bids¹ invited. 

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an 

agreement between, or concerted practice by, firms, or a decision by an association of 

firms, if it is between parties in a horizontal relationship and if it involves collusive 

bidding (or bid rigging).² Collusive bidding is a pe se prohibition meaning that it cannot 

be justified under any grounds. 

3 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy 
must provide measures for the combating of abuse of the supply chain management 
system, and must enable the accounting officer, among others, to: 

 
a. take all reasonable steps to prevent such abuse; 

 
b. reject the bid of any bidder if that bidder or any of its directors has abused the 

supply chain management system of the municipality or municipal entity or has 
committed any improper conduct in relation to such system; and 

 
c. cancel a contract awarded to a person if the person committed any corrupt or 

fraudulent act during the bidding process or the execution of the contract. 
 
 

4 This MBD serves as a certificate of declaration that would be used by institutions to 

ensure that, when bids are considered, reasonable steps are taken to prevent any form 

of bid-rigging.  

5 In order to give effect to the above, the attached Certificate of Bid Determination (MBD 

9) must be completed and submitted with the bid: 

 

¹ Includes price quotations, advertised competitive bids, limited bids and proposals. 
 

² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to raise prices or 

lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services through a bidding process.  Bid 

rigging is, therefore, an agreement between competitors not to compete. 
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CERTIFICATE OF INDEPENDENT BID DETERMINATION 
 

I, the undersigned, in submitting the accompanying bid: 

________________________________________________________________________ 

(Bid Number and Description) 

  

in response to the invitation for the bid made by: 

______________________________________________________________________________ 

(Name of Municipality / Municipal Entity) 

 

do hereby make the following statements that I certify to be true and complete in every respect: 

 

I certify, on behalf of:_______________________________________________________that: 

(Name of Bidder) 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the accompanying bid will be disqualified if this Certificate is found not 

to be true and complete in every respect; 

3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying 

bid, on behalf of the bidder; 

4. Each person whose signature appears on the accompanying bid has been authorized by 

the bidder to determine the terms of, and to sign, the bid, on behalf of the bidder; 

5. For the purposes of this Certificate and the accompanying bid, I understand that the 

word “competitor” shall include any individual or organization, other than the bidder, 

whether or not affiliated with the bidder, who: 

 

(a)  has been requested to submit a bid in response to this bid invitation; 

(b)  could potentially submit a bid in response to this bid invitation, based on 

their qualifications, abilities or experience; and 

(c) provides the same goods and services as the bidder and/or is in the same 

line of business as the bidder 
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6. The bidder has arrived at the accompanying bid independently from, and without 

consultation, communication, agreement or arrangement with any competitor. However 

communication between partners in a joint venture or consortium³ will not be construed 

as collusive bidding. 

7.  In particular, without limiting the generality of paragraphs 6 above, there has been no 

consultation, communication, agreement or arrangement with any competitor regarding: 

(a) prices;       

(b) geographical area where product or service will be rendered (market 

allocation)   

(c)  methods, factors or formulas used to calculate prices; 

(d)  the intention or decision to submit or not to submit, a bid;  

(e)  the submission of a bid which does not meet the specifications and 

conditions of the bid; or 

(f)        bidding with the intention not to win the bid. 

8. In addition, there have been no consultations, communications, agreements or 

arrangements with any competitor regarding the quality, quantity, specifications and 

conditions or delivery particulars of the products or services to which this bid invitation 

relates. 

9. The terms of the accompanying bid have not been, and will not be, disclosed by the 

bidder, directly or indirectly, to any competitor, prior to the date and time of the official 

bid opening or of the awarding of the contract. 

 

 

³ Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, efforts, skill 
and knowledge in an activity for the execution of a contract. 
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10.   I am aware that, in addition and without prejudice to any other remedy provided to 

combat any restrictive practices related to bids and contracts, bids that are suspicious 

will be reported to the Competition Commission for investigation and possible imposition 

of administrative penalties in terms of section 59 of the Competition Act No 89 of 1998 

and or may be reported to the National Prosecuting Authority (NPA) for criminal 

investigation and or may be restricted from conducting business with the public sector 

for a period not exceeding ten (10) years in terms of the Prevention and Combating of 

Corrupt Activities Act  No 12 of 2004 or any other applicable legislation. 

 

 

 …………………………………………………   ………………………………… 

Signature        Date 

 

………………………………………………….   ………………………………… 

Position         Name of Bidder 

Js9141w 4 
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 Index C2 
  

 

MHLONTLO LOCAL MUNICIPALITY 

DUMBA-TINA FALLS ACCESS ROAD 

PROJECT NO. R/EC/307275-19/20 

T1.2 Tender Data 
  

PART C2: PRICING DATA 

 

C2.1 Pricing Instructions 

C2.2 Bill of Quantities 
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Pricing Data  

MHLONTLO LOCAL MUNICIPALITY 

DUMBA-TINA FALLS ACCESS ROAD 

PROJECT NO. R/EC/307275-19/20 

T1.2 Tender Data 
  

C2.1 : PRICING INSTRUCTIONS 

Pricing Instructions 

1. Measurement and payment shall be in accordance with the relevant provisions of the COLTO 

Standard Specification for Road and Bridge Works for State Authorities (1998 edition) as 

amended in the Scope of Works.  

 

2. The units of measurement described in these Bill of Quantities are metric units. Abbreviations 

used in these Bill of Quantities are as follows: 

 

% = percent m²-pass = square meter-pass 

h = hour m³ = cubic meter 

ha = hectare m³-km = cubic meter/kilometer 

kg = kilogram MN = mega newton 

kl = kiloliter MN.m = mega newton-meter 

km = kilometer MPa = mega Pascal 

km-pass = kilometer-pass No. = number 

kPa = kilopascal Prov sum = Provisional sum 

kW = kilowatt PC sum = Prime Cost sum 

l = liter R/only = Rate only 

m = meter sum = lump sum 

mm = millimeter t = ton (1000 kg) 

m² = square meter W/day = Work day 

 

3. For the purpose of these Bills of Quantities, the following words shall have the meanings hereby 

assigned to them: 

 

Unit: The unit of measurement for each item of work as defined in the COLTO Standard 

Specification for Road and Bridge Works for State Authorities (1998 edition). 

 

Quantity: The number of units of work for each item. 

 

Rate: The agreed payment per unit of measurement. 

 

Amount: The product of the quantity and the agreed rate for an item. 
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Pricing Data  

 

Lump sum: An agreed amount for an item, the extent of which is described in the Bill of Quantities 

but the quantity of work of which is not measured in any units. 

   

4. Unless otherwise stated, items are measured net in accordance with the drawings, and no 

allowance is made for waste. 

 

5. It will be assumed that prices included in the Bill of Quantities, unless otherwise stated in the 

Scope of Work, are based on Acts, Ordinances, Regulations, By-laws, International Standards 

and National Standards that were published before the closing date for tenders. (Refer to 

www.stanza.org.za or www.iso.org for information on standards) 

 

6. The prices and rates in this Bill of Quantities are fully inclusive prices for the work described under 

the items.  Such prices and rates cover all costs and expenses that may be required in and for the 

execution of the work described in accordance with the provisions of the Scope of Work, and 

shall cover the cost of all general risks, liabilities, and obligations set forth or implied in the 

Contract Data, as well as overhead charges and profit. 

 

7. Where the Scope of Work requires detailed drawings and designs or other information to be 

provided, all costs associated therewith are deemed to have been provided for and included in the 

unit rates and sum amount tendered such items  

 

8. All items in the Bill of Quantities need to be completed separately.  No grouping of items 

with a single lump sum will be allowed. 

 

9. The quantities set out in these Bill of Quantities are approximate and do not necessarily represent 

the actual amount of work to be done. The quantities of work accepted and certified for payment 

will be used for determining payments due and not the quantities given in this Bill of Quantities. 

 

10. Reasonable compensation will be received where no pay item appears in the Bill of Quantities in 

respect of work required in terms of the Contract and which is not covered in any other pay item. 

 

11. The short descriptions of the items of payment given in these Bill of Quantities are only for the 

purposes of identifying the items. More details regarding the extent of the work entailed under 

each item appear in the Scope of Work. 

 

12. The item numbers appearing in the Bill of Quantities refer to the corresponding item numbers in 

the COLTO Standard Specification for Road and Bridge Works for State Authorities (1998 

edition).  

 

13. The contractor shall bear all the costs and charges for special and temporary rights of way 

required by him in connection with access to the Site. The Contractor shall also provide at his own 

cost any additional facilities outside the Site required for the purposes of the Works. 

 

9.  The Bills of Quantities in the Tender Document must be completed in Black Ink and signed.  

 

10. The Bills of Quantities in the Tender Document must be fully completed – every item must be 

priced. 

 

11. The contract will come to an end when either the money or the time period is finished.  It is the 

sole discretion of the Municipality to increase the quantities or not. 

http://www.stanza.org.za/
http://www.iso.org/
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MHLONTLO LOCAL MUNICIPALITY 

DUMBA-TINA FALLS ACCESS ROAD 

PROJECT NO. R/EC/307275-19/20 

T1.2 Tender Data 
  

C2.2: BILLS OF QUANTITIES 

 

AS PER COLTO STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE WORK 1998, PREPARED BY 
THE COMMITTEE OF LAND TRANSPORT OFFICIALLS 



7,5

MHLONTLO LM : DUMBA-TINA FALLS ACCESS ROAD. 

CONTRACT NO :R/EC/307275-19/20

ROAD CONSTRUCTION SECTION 1200

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

SECTION 1200

1202 Reinstating of existing services that may be 

affected by the constrution of the works.

Prov/SUM 1 300000

 TOTAL CARRIED FORWARD TO SUMMARY

SECTION 1300

B13.01 Contractor's general obligations

(a) Fixed vobligations L/SUM 1

(b) Value-related obligations L/SUM 1

(c) Time-related obligations Month 6

B13.02 Remuneration for Community Liason Officer

(a) Remuneration for Community Liason 

Officer

Prov/SUM 1 21000

(b) Remuneration for PSC Prov/SUM 1 7500

(b) Running Costs month 6

B13.03 Training Programme

(a) Accredited training Prov/Sum 1 75000

(b) Non-Accredited training Prov/Sum 1 30000

(c)  Student training Prov/Sum 1 30000

(d) Steering Committee Prov/Sum 1 7500

(d) Handling Costs and Profit in respect of 

sub-item B13.02(a) above.

%               142 500 

B13.04 (d) Supply  Erect Construction Name Board P C Sum 1

 TOTAL CARRIED FORWARD TO SUMMARY -                          



7,6

MHLONTLO LM : DUMBA-TINA FALLS ACCESS ROAD. 

CONTRACT NO :R/EC/307275-19/20

ROAD CONSTRUCTION

SECTION 1400

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

1400 HOUSING, OFFICES AND LABORATORIES 

FOR THE ENGINEER'S SITE PERSONNEL

14,01 Office and laboratory accommodation:

(a) Offices (interior floor space only)  m² 20

(b) Ablution units  m² 2

14,02 Office and laboratory furniture:

(a) Chairs  No 8

(b) Desks, complete with drawers and 

      locks

 No 1

14,03 Office and laboratory fittings, installations and 

equipment:

(a) Items measured by number:

      (i) Fire extinguishers, 9,0 kg, all 

            purposes dry powder type, 

            complete, mounted on wall 

            with brackets

 No 1

      (ii) Steel filing cabinets with 

            drawers

 No 0  Rate Only 

                          - 

14,08 Services:                           - 

                        -   

(a) Services at office and laboratories:

      (i) Fixed costs L/SUM 1

      (ii) Running costs Month 6

B14.11 Cellular telephones

(a) Provision of cellular telephones Prov Sum 1 3800  Rate Only 

                          - 

(b) Cost of calls in connection with 

     contract administration for the duration of 

the contract, for the Engineer on site.

Prov Sum 1 5000

(d) Handling costs and profit in 

     respect of subitem B14.11(b)

% 5000

B14.12 Fax/Copy Machine

(a) Provision of fax/copy machine No 1

(b) Cost of calls in connection with 

     contract administration

PC SUM 1

(c) Handling cost and profit in respect 

     of subitem B14.12 (b)

%                          - 

 TOTAL CARRIED FORWARD TO SUMMARY -                          



7,7

MHLONTLO LM : DUMBA-TINA FALLS ACCESS ROAD. 

CONTRACT NO :R/EC/307275-19/20

ROAD CONSTRUCTION

SECTION 1500

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

1500 ACCOMMODATION OF TRAFFIC

15,01 Accommodating traffic and maintaining 

temporary deviations

 km 2,5

B15.03 Temporary traffic-control facilities

(a) Flagmen Man-day 298

(b) Portable STOP and GO-RY signs  No 2

(d) Amber flicker lights (100 W)  No 0

(e) Road signs, R- and TR-series 

      (i) 1200mm No 2

(f) Road signs, TW-series 

      (i) 1200mm No 2

(h) Delineators (DTG 50 J) (800mm x                            

     200mm)

      (i) Single  No  Rate Only 

      (ii) Mounted back to back  No  Rate Only 

                          - 

 TOTAL CARRIED FORWARD TO SUMMARY -                          



7,8

MHLONTLO LM : DUMBA-TINA FALLS ACCESS ROAD. 

CONTRACT NO :R/EC/307275-19/20

ROAD CONSTRUCTION

SECTION 1600

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

1600 OVERHAUL

16,02 Overhaul on material hauled in excess of 

1.0km(ordinary overhaul)

m³.km 6600

 TOTAL CARRIED FORWARD TO SUMMARY -                          



7,9

MHLONTLO LM : DUMBA-TINA FALLS ACCESS ROAD. 

CONTRACT NO :R/EC/307275-19/20

ROAD CONSTRUCTION

SECTION 1700

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

1700 CLEARING AND GRUBBING

B17.01 Clearing and grubbing also in areas where 

there is boulders.

ha 4,90

17,02 Removal and grubbing of large trees and tree 

stumps.

ha 1,33

B17.03 Removal of boulders along the road. ha 0,42

17,04 Clearing and grubbing at inlets and outlets of 

hydraulic structures

m² 60

 TOTAL CARRIED FORWARD TO SUMMARY



7,1

MHLONTLO LM : DUMBA-TINA FALLS ACCESS ROAD. 

CONTRACT NO :R/EC/307275-19/20

ROAD CONSTRUCTION

SECTION 1800

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

1800 DAYWORKS

B18.01 (a) Unskilled labour hr 0         Rate Only

(b) Semi-skilled labour hr 0         Rate Only

(c) Skilled labour hr 0         Rate Only

(d) Ganger hr 0         Rate Only

(e) Flagman hr 0         Rate Only

(f) Foreman hr 0         Rate Only

B18.02 Plant:

(a) Air compressor complete with drills 

    jackhammers, etc

hr 0         Rate Only

(b) Truck as follows:

    (i) 3 to 5t hr 0         Rate Only

    (ii) 5.1 to 10t hr 0         Rate Only

(c) Concrete mixer : 0.3m³ hr 0         Rate Only

(d) Trench vibrating roller or pad : 0.6m      

     width

hr 0         Rate Only

(e) Front end loader : 0.9 m³ hr 0         Rate Only

(f) Backactor : 0.3m³ hr 0         Rate Only

(g) Watercart : 500 l hr 0         Rate Only

(h) Grader 140 G hr 0         Rate Only

 TOTAL CARRIED FORWARD TO SUMMARY



7,11

MHLONTLO LM : DUMBA-TINA FALLS ACCESS ROAD. 

CONTRACT NO :R/EC/307275-19/20

ROAD CONSTRUCTION

SECTION 2100

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

2100 DRAINS

21,01 Excavation for open drains:

(a) Excavating soft material situated 

     within the following depth ranges 

     below the surface level:

   (i) 0m up to 1,5m m³ 350

(b) Extra over subitem B21.01 (a) for 

     excavation in hard material, 

     irrespective of depth

m³ 190

21,15 Overhaul for material hauled in excess of 

1,0km free-haul (normal overhaul)

m³-km 260

B21.20 Clearing and shaping mitre drains

(a) Newly constructed mitre drains m 2000

 TOTAL CARRIED FORWARD TO SUMMARY



7,12

MHLONTLO LM : DUMBA-TINA FALLS ACCESS ROAD. 

CONTRACT NO :R/EC/307275-19/20

ROAD CONSTRUCTION

SECTION 2200

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

2200 PREFABRICATED CULVERTS

B22.01 Excavation:

(a) Excavating soft material situated 

      within the following depth ranges 

      below the surface level:

      (i) 0 m up to 1,5 m  m³ 360

      (ii) Exceeding 1,5m and up to 

           3,0m

m³ 72

(b) Extra over subitem B22.01(a) for 

      excavation in hard material, 

      irrespective of depth

 m³ 25

B22.02 Backfilling:

(a) Using the excavated material  m³ 180

(b) Using imported selected material  m³ 250

22,03 Concrete pipe culverts:

(c) On class C bedding

    (i) 600mm dia. class 100D m 112,5

    (ii) 900mm dia. class 50D m 52,5

B22.07 Cast in situ concrete and formwork:

(c) Construct In inlet and outlet structures, 

    skewed ends, catchpits, manholes, 

    thrust and anchor blocks, including 

    formwork but including class U2 

    surface finish (Class 25/19) with welded    

steel fabrics.

(i) Inlet Structure m
3 70

(ii) Outlet Structure m3 70

(d) Formwork of concrete under 

    subitem 22.07(c) above and   

    subitem 22.07(f) below

 TOTAL CARRIED FORWARD



7,13

MHLONTLO LM : DUMBA-TINA FALLS ACCESS ROAD. 

CONTRACT NO :R/EC/307275-19/20

ROAD CONSTRUCTION

SECTION 2200

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

 BROUGHT FORWARD -                          

22,25 Overhaul on excavated material carted to 

spoil, backfill material (but excluding Portland 

cement in the case of soil cement), existing 

structures demolished and removed to spoil, 

and removing and relaying, and removing 

and stacking existing prefabricated culverts, 

for haul in excess of the free-haul distance

m³-km 8663

 TOTAL CARRIED FORWARD TO SUMMARY



7,14

MHLONTLO LM : DUMBA-TINA FALLS ACCESS ROAD. 

CONTRACT NO :R/EC/307275-19/20

ROAD CONSTRUCTION

SECTION 2300

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

2300 CONCRETE KERBING, CONCRETE 

CHANNELLING, CHUTES AND 

DOWNPIPES, AND CONCRETE LININGS 

FOR OPEN DRAINS

23,07 Trimming of excavations for concrete-lined 

open drains:

(a) In soft material m² 0          Rate Only 

23,08 Concrete lining for open drains:

(a) Cast in situ concrete lining (Class 25/19 

Concrete as per drw no. )

m³ 0          Rate Only 

(b) Class U2 surface finish to cast in situ 

concrete as per drw no. 

m² 0          Rate Only 

 TOTAL CARRIED FORWARD TO SUMMARY -                          



7,15

MHLONTLO LM : DUMBA-TINA FALLS ACCESS ROAD. 

CONTRACT NO :R/EC/307275-19/20

ROAD CONSTRUCTION

SECTION 3100

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

3100 BORROW MATERIALS

31,01 Excess Overburden m³ 1500

31,03 Finishing-off borrow areas in:

(a) Hard material ha 0,6

(b) Intermediate material ha 0,45

(c) Soft material ha 0,5

 TOTAL CARRIED FORWARD TO SUMMARY



7,16

MHLONTLO LM : DUMBA-TINA FALLS ACCESS ROAD. 

CONTRACT NO :R/EC/307275-19/20

ROAD CONSTRUCTION

SECTION 3300

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

3300 MASS EARTHWORKS

33,01 Cut and borrow to fill, including free haul up 

to 1.0km:

(a) Material in compacted layer thickness of 

200mm and less:

    (ii) Compacted to 93% of Modified  

         AASHTO density

m³ 4730

33,03 Extra over item 33.01 for excavating and 

breaking down material in:

(a) Intermediate excavation m³ 946

33,04 Cut to spoil, including free haul up to 1.0 km. 

Material obtained from:

(a) Soft excavation m³ 140

(b) Intermediate excavation m³ 130

33,08 Widening of cuts (extra over items 33.01 and 

33.04)

(a) In hard material m³ 180

(c) In all other materials m³ 170

33,1 Roadbed preparation and the compaction of 

material

(a) Rip in-situ roadbed to 150mm, remove 

overssize material shape to 3% camber and 

compact to 93% Modified AASTHO

m³ 8662,5

33,13 Finishing-off cut and fill slopes, medians and 

interchange areas:

                        -   

(a) Cut slopes m² 10000  Rate Only 

.

(b) Fill slopes m² 0  Rate Only 

                        -   

 TOTAL CARRIED FORWARD TO SUMMARY -                      



7,17

MHLONTLO LM : DUMBA-TINA FALLS ACCESS ROAD. 

CONTRACT NO :R/EC/307275-19/20

ROAD CONSTRUCTION

SECTION 3400

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

3400 PAVEMENT LAYERS OF GRAVEL 

MATERIAL

B34.01 Pavement layers constructed from gravel 

taken from cut or borrow, including free-haul 

up to 1,0 km:

(c) Gravel subbase (unstabilised G7 gravel) 

compacted to:

(ii) 95% of modified AASHTO density:

   (a) 200mm layer thickness m³ 3850

(h) Gravel wearing course compacted 

     to:

(iii) 95% of modified AASHTO density:

(b) 150mm layer thickness m³ 8662,5

B34.02 Extra over item B34.01 for excavation of 

material in:

(a) Intermediate excavation m³ 650

(b) Hard excavation m³ 650

B34.03 Gravel wearing course compacted to 97% 

modified AASHTO density:

(i) Cemented material ( compacted to 97% 

mod AASHTO to 150mm).

m³ 100 Rate Only

 TOTAL CARRIED FORWARD TO SUMMARY -                          



7,18

MHLONTLO LM : DUMBA-TINA FALLS ACCESS ROAD. 

CONTRACT NO :R/EC/307275-19/20

ROAD CONSTRUCTION

SECTION 5100

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

5100 PITCHING, STONEWORK AND 

PROTECTION AGAINST EROSION

51,01 Stone pitching:

(a) Plain pitching

(2) Method 1 m² 2625

51,02 Riprap

(a) Packed riprap

(1) by 30kg rock m³ 180

                          - 

(2) 50kg rock m³  Rate Only 

(c) Filter layer (subclauses 2104(a)(ii) and 

5104(b)

(ii) Filter sand obtained from borrow pits m³ 0  Rate Only 

                          - 

                          - 

 TOTAL CARRIED FORWARD TO SUMMARY



7,19

MHLONTLO LM : DUMBA-TINA FALLS ACCESS ROAD. 

CONTRACT NO :R/EC/307275-19/20

ROAD CONSTRUCTION

SECTION 5200

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

5200 GABIONS

52,01 Foundation trench excavation and backfilling:

(b) In all other classes of material m³ 150  Rate Only 

52,02 Surface preparation for bedding the gabions m² 50  Rate Only 

52,03 Gabions:

(a) Galvanized gabion boxes :1.0 m 

     wide by 1.0 m high

    (i) by 1m deep x 1m long x 1m wide, 

2.7mm dia wire

m³ 20  Rate Only 

    (ii) by 2.0m long mesh 3.7mm, 

        80mm mesh size

m³ 20  Rate Only 

    (iii) by 3.0m long mesh 3.7mm, 

         80mm mesh size

m³

(c) Galvanized gabion matresses

    (i) 0.6 m diaphram spacing, 6.0 m 

        long by 2.0 m wide by 0.3m 

        deep mesh 3.5mm, 80 mm 

        mesh size

m³ 0  Rate Only 

52,04 Filter fabric : Grade 1 : non wowen geofabric 

(min. mass 320 g/m2

m² 100  Rate Only 

 TOTAL CARRIED FORWARD TO SUMMARY



7,20

MHLONTLO LM : DUMBA-TINA FALLS ACCESS ROAD. 

CONTRACT NO :R/EC/307275-19/20

ROAD CONSTRUCTION

SECTION 5400

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

5400 GUARDRAILS

54,01 Guardrails on timber posts:

(a) Galvanized m 400

54,04 End treatments:

(a) End wings No 22

(b) Bull nose No 20

54,06 Reflective plates No 40

 TOTAL CARRIED FORWARD TO SUMMARY



7,21

MHLONTLO LM : DUMBA-TINA FALLS ACCESS ROAD. 

CONTRACT NO :R/EC/307275-19/20

ROAD CONSTRUCTION

SECTION 5600

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

5600 ROAD SIGNS

B56.01 Road sign boards with painted or coloured 

semi-matt background. Symbols, lettering 

and borderes in semi matt black or Class I 

retro-flective material, where the sign board is 

constructed from:

(c) Prepainted galvinised steel plaint 

(Chromedek 1.4mm thick or approved 

equivalent):

(1) Area not exceeding 2m² m² 20

(2) Area exceeding 2m² but not 10m² m² 0  Rate Only 

                          - 

56,02 Extra Over item 56.01 for using:                           - 

                          - 

(a) Background of retro-reflective material of:

(1) Class II m² 20

(b) Lettering, symbols, numbers, arrows, 

emblems and borders of retro-reflective 

material: 

(1) Class II m² 20

56,03 Road Sign supports (overhead road sign 

structures excluded):

(b) Timber

(1) 75-100mm dia, type CCA treated timber. m 20

(2) 100-125mm dia, type CCA treated  timber. m 20

                          - 

(3) 150mm dia, type CCA treated timber m 0  Rate Only 

                          - 

56,04 Kilometer Post                           - 

(b) Timber and Plates no. 7

56,05 Excavation and backfilling for road sign 

supports ( not applicable to kilometre posts)

m³ 11

56,06 Extra over item 56.05 for cement- treated soil 

backfill.

m³ 10

56,07 Extra over item 56.05 for rock excavation. m³ 10

B56.08 Danger plates at culverts and/ or 

structuctures.

(a) Up to 1m² no. 38

 TOTAL CARRIED FORWARD TO SUMMARY



7,22

MHLONTLO LM : DUMBA-TINA FALLS ACCESS ROAD. 

CONTRACT NO :R/EC/307275-19/20

ROAD CONSTRUCTION

SECTION 5900

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

5900 FINISHING THE ROAD AND ROAD 

RESERVE AND TREATING OLD ROADS

59,01 Finishing the road and road reserve

(c) Single carriageway road. km 10,5

 TOTAL CARRIED FORWARD TO SUMMARY



7,23

MHLONTLO LM : DUMBA-TINA FALLS ACCESS ROAD. 

CONTRACT NO :R/EC/307275-19/20

ROAD CONSTRUCTION

SECTION 6100

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

6100 FOUNDATION FOR STRUCTURES

61,02 Excavation

(a) Excavation soft material situated with the 

following successive depth ranges:

m³ 60

(b) Extra over sub-item 61.02(a) for 

excavation in hard material irrespective of 

depth.

m³ 30

(c) Extra over sub-item 61.02(a) for additional 

excavation required by the Engineer after the 

excavation has been completed. 

m³ 10

(d) Extra over sub-item 61.02(a) for 

excavation by hand.

m³ 20

61,03 Access and drainage

(a) Access L/Sum 1

(b) Drainage where no access has been 

provided

L/Sum 1

61,04 Backfill to excavations utilising:

(a) Material from the excavation m³ 15

(b) Imported material m³ 30

61,05 Fill within restricted area (extra over item 

33.01)

m³ 10

61,06 Overhaul in excess of 1.0km on excavted 

material and on material imported for backfill, 

foundation fill and fill for caissons

m³.km 150

61,11 Drilling of 30mm dia. Holes, 1m into hard rock 

at piers

m 140

61,12 Grouting kg 180

61,13 Dowel Bars

(a) Provide and secure in position 1m length 

high tensile, 20mm dia. steel bars, with an 

approved grout.

kg 120

61,14 Foundation lining

(a) Polyethyene sheeting 0.150mm thickness m² 100

 TOTAL CARRIED FORWARD TO SUMMARY



7,24

MHLONTLO LM : DUMBA-TINA FALLS ACCESS ROAD. 

CONTRACT NO :R/EC/307275-19/20

ROAD CONSTRUCTION

SECTION 6200

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

6200 FALSEWORK, FORMWORK AND 

CONCRETE FINISH

62,02 Vertical formwork to provide:

(a) Class F1 surface finish to:

(i) Concealed vertical faces of barrel, earwalls 

and cur-off beams.

m² 85

(b) Class F2 surface finish to:

(i) Exposed vertical faces of barrel, earwalls 

and upstand beam

m² 90

62,06 Formwork to form open joints m² 73,2

 TOTAL CARRIED FORWARD TO SUMMARY



7,25

MHLONTLO LM : DUMBA-TINA FALLS ACCESS ROAD. 

CONTRACT NO :R/EC/307275-19/20

ROAD CONSTRUCTION

SECTION 6300

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

6300 STEEL REINFORCEMENT FOR 

STRUCTURES

63,01 Steel reinforcement for:

(a) Barrel including: foundation, upstand 

beams and deck.

(i) High yield stress bars  @ Y12 t 1,8

(ii) High yield stress bars @ 16 t 0

(iii) Welded steel fabric No. 311 kg 1800

(b) Earwallls, Apron slab & Cutt-off beams.

(i) High yield stress bars  @ Y12 t 2

(ii) High yield stress bars @ 16 t 0,5

(iii) Welded steel fabric No. 311 kg 0

(c) Approach slabs

(i) High yield stress bars  @ Y12 t 5

(ii) High yield stress bars @ 16 t 0,5

(iii) Welded steel fabric No. 311 kg 1000

 TOTAL CARRIED FORWARD TO SUMMARY



7,26

MHLONTLO LM : DUMBA-TINA FALLS ACCESS ROAD. 

CONTRACT NO :R/EC/307275-19/20

ROAD CONSTRUCTION

SECTION 6400

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

6400 CONCRETE FOR STRUCTURES

B22.07 Cast insitu concrete and formwork:

(b) In floor slabs for portal or rectangular 

culverts, including formwork, joints and class 

U2 surface finish (Class 30/19)

m³ 20

(c) Formwork of concrete under sub-item 

22.07 (c) above (class F1)

m² 30

64,01 Cast insitu concrete:

(a) Class 30/19 and U2 surface finish in:

(i) Barrel including upstand beams and deck. m³ 20

(ii) Earwallls, Apron slab & Cutt-off beams. m³ 20

(iii) Approach slab. m³ 42

B22.05 Portal and Rectungular culverts

(a) Without prefabricated floor slabs ( class 

75s 2400x 2400mm) and 3.66m wide.

m 25

(a) Without prefabricated floor slabs ( class 

75s 1500 x 1500mm) and 3.66m wide.

m

(a) Without prefabricated floor slabs ( class 

75s 1200 x 1200mm) and 3.66m wide.

m 0

B22.07 Cast insitu concrete and formwork:

(f) Deckslab guide blocks (Class 25/19) 

including formwork and class U2 surface 

finish.

no. 20

 TOTAL CARRIED FORWARD TO SUMMARY



7,27

MHLONTLO LM : DUMBA-TINA FALLS ACCESS ROAD. 

CONTRACT NO :R/EC/307275-19/20

ROAD CONSTRUCTION

SECTION 6600

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

6600 NO-FINES CONCRETE, JOINTS, BEARING, 

BOLT GROUPS FOR ELECTRIFICATION, 

PARAPETS AND DRAINAGE FOR 

STRUCTURES.

66,06 Filled joints:

Movement joints as indicated on drawings. m² 8

                          - 

66,18 Numbers for structures:                           - 

                          - 

(c) Numbers formed in concrete no. 0 0  Rate Only 

                          - 

66,19 Drainage pipes and weepholes:                           - 

(b) Weep holes:

(i) Type netion size 65mm dia. m 70

(ii) Type PVC size 12mm dia. no. 70

66,21 Synthetic-fibre filter fabric

(a) Geotextile Grade 2 m² 500

(b) Netlon drainage strips m² 150

 TOTAL CARRIED FORWARD TO SUMMARY



7,29

MHLONTLO LM : DUMBA-TINA FALLS ACCESS ROAD. 

CONTRACT NO :R/EC/307275-19/20

ROAD CONSTRUCTION

SECTION 8100

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

8100 TESTING WORKMANSHIP AND 

MATERIALS

Other special tests requested by the 

Engineer

ProvSum 1 50000

81,03 Providing testing equipment

(b) Core drill (65mm to 100mm) no. 0  Rate Only 

 TOTAL CARRIED FORWARD TO SUMMARY



7,3

MHLONTLO LM : DUMBA-TINA FALLS ACCESS ROAD. 

CONTRACT NO :R/EC/307275-19/20

ROAD CONSTRUCTION

SUMMARY OF SECTIONS        

SECTION DESCRIPTION ESTIMATE

AMOUNT

1300 CONTRACTOR'S ESTABLISHMENT ON 

SITE AND GENERAL OBLIGATIONS

1400 HOUSING, OFFICES AND LABORATORIES 

FOR THE ENGINEER'S SITE PERSONNEL

1500 ACCOMODATION OF TRAFFIC

1600 OVERHAUL

1700 CLEARING AND GRUBBING

1800 DAYWORKS

2100 DRAINS

2200 PREFABRICATED CULVERTS

2300 CONCRETE KERBING, CONCRETE 

CHANNELLING, CHUTES AND 

DOWNPIPES, AND CONCRETE LININGS 

FOR OPEN DRAINS

3100 BORROW MATERIALS

3300 MASS EARTHWORKS

3400 PAVEMENT LAYERS OF GRAVEL 

MATERIAL

5100 PITCHING, STONEWORK AND 

PROTECTION AGAINST EROSION

5200 GABIONS

5400 GUARDRAILS

5600 ROAD SIGNS

5900 FINISHING THE ROAD AND ROAD 

RESERVE AND TREATING OLD ROADS

6100 FOUNDATION FOR STRUCTURES

6200 FALSEWORK, FORMWORK AND 

CONCRETE FINISH

6300 STEEL REINFORCEMENT FOR 

STRUCTURES

6400 CONCRETE FOR STRUCTURES

6600 NO-FINES CONCRETE, JOINTS, BEARING, 

BOLTS GROUPS FOR ELECTRIFICATION, 

PARAPETS AND DRAINAGE FOR 

STRUCTURES.

8100 TESTING WORKMANSHIP AND 

MATERIALS

Contigencies @ 10%

SUB TOTAL 1

Add Vat @ 15%

GRAND TOTAL

 TOTAL  TO SUMMARY OF SCHEDULES
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MHLONTLO LOCAL MUNICIPALITY 

DUMBA-TINA FALLS ACCESS ROAD 

PROJECT NO. R/EC/307275-19/20 

T1.2 Tender Data 
  

C3.1: DESCRIPTION OF THE WORKS 

C3.1.1 EMPLOYER’S OBJECTIVES 

The Employer’s objective is the successful Civil Engineering construction of gravel roads 
situated in the Mhlontlo Local Municipality Area.   

The Employer desires that the work required for the construction be of a high standard, 
completed in the shortest practical time whilst making maximum use of local labour and good 
quality of works. 

C3.1.2 OVERVIEW OF THE WORKS 

The project (Dumba-Tina Access Road) entails the construction of a gravel access road, low level 
crossing construction spanning ± 20.0m and 3.66m wide using of prefabricated (2.4mx 2.4m) portal 
culverts Storm water structures will be constructed along the road where drainage is needed. In certain 
sections of the road the works comprises of rehabilitation of 6.2km long and 4.3km long virgin. The 
proposed gravel road is approximately 10.5km long and 5.5m in width and will consist of 150mm thick 
roadbed layer and 150mm wearing course with cuts and fill to approximately + or - 200mm.  

EXTENT OF THE WORKS 

Work included in this contract involves the execution of the following:  

a) Site clearance where instructed by the Engineer, 

b) Rip and Compact in situ material for roadbed,  

c) Borrow to fill,  

d) Cast in situ concrete/stone pitching V-drain where instructed by the Engineer; 

e) Riprap and gabion construction where instructed by the Engineer; 

f) Finishing the road and road reserve. 

Construction methods must be such that no property or life is endangered.  The Employer 
accepts no responsibility for work that is done outside the site boundaries without the 
Engineer's approval. 

The Contractor must program his work in such a way that no construction is to be done during 
the holiday season and or the Easter weekend as set out in the Contract Data and the 
compilation of the construction program and any amendments thereto during the course of 
construction shall be at the cost of the Contractor and shall not be measured elsewhere in this 
contract. 
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MHLONTLO LOCAL MUNICIPALITY 

DUMBA-TINA FALLS ACCESS ROAD 

PROJECT NO. R/EC/307275-19/20 

C3.2: ENGINEERING 

C3.2.1 DESIGN SERVICES AND ACTIVITY MATRIX 

Works designed by, per design stage: 

Description Responsible agent 

Concept, feasibility and overall process Employer (Engineer) 

Basic Engineering and detail layout to tender stage Employer (Engineer) 

Final design to approved construction stage Employer (Engineer) 

Temporary works Contractor 

Preparation of “as built” drawings Contractor 

 

C3.2.2 DRAWINGS 

The drawings listed below are attached in order to give an overview of the project. 

Additional construction drawings will, in terms of Clause 5.9.2 of the General Conditions of 
Contract (2015 3rd Edition), be issued to the Contractor by the Engineer/Employer on the 
commencement date and from time to time as required.  

Drawing No. 

001 

002 

003 

004                                    

Title 

Construction Name Board 

Layout Plan 

Typical Detail 

Low Level Crossing 
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MHLONTLO LOCAL MUNICIPALITY 

DUMBA-TINA FALLS ACCESS ROAD 

PROJECT NO. R/EC/307275-19/20 

  

C3.3: PROCUREMENT 

C3.3.1 PREFERENTIAL PROCUREMENT PROCEDURES 

C3.3.1.1 Requirements 

Tenderers wishing to claim preferential procurement points must ensure that they submit the B-
BBEE certificate certified copy or original copy. 

C3.3.1.2 Resource standard pertaining to targeted procurement 

The Targeted Procurement Conditions as set out in Tender Data will be used in the evaluation 
of tenders. 

C3.3.2 EMPLOYMENT TARGETS 

Minimum local community employment 

Failure to meet any of the following minimum labour-based targets will be penalised. 

Employment of local community labour 

The maximum possible number of workers is to be employed from the labour lists of the 
currently unemployed persons in the local community. 

To this end the Contractor is required to give preference to the use of local community labour 
and limit the use of non-local labour to key personnel only. 

Local community labour is defined as people who reside in the community and who have been 
identified by the Local Municipality and whose names appear on the labour list. 

Key personnel are defined as supervisors and skilled labourers without whom a specific task 
cannot be executed.  As far as possible these people should impart their management and 
building skills to individuals within the local workforce who show a keen interest and display a 
willingness to learn. 

Employment of women 

30% of the workforce must be women. 
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Employment of youth 

30 % of the workforce must be youth (18 – 35 years of age). 

Employment of disabled people 

A minimum of 1 disabled person must be employed on this contract. 

Remuneration of local labourers 

The minimum wage shall be R120-00 per general labour as set by Mhlontlo Local Municipality 
design team. The skilled labour rates will be discussed on site by the community and the main 
contractor. 

C3.3.3 WORKER CONTRACTS 

The Contractor will be required to enter into employment contracts with all labourers employed.  
All Workers Contracts for labourers employed during the month must accompany the 
Contractor’s monthly report.  The labourers must have a fixed job description that they must 
understand and they must acknowledge their production requirements and responsibilities. 
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MHLONTLO LOCAL MUNICIPALITY 

DUMBA-TINA FALLS ACCESS ROAD 

PROJECT NO. R/EC/307275-19/20 

 

C3.4: CONSTRUCTION 

C3.4.1 WORKS SPECIFICATION 

C3.4.1.1 Applicable SANS standards 

Not applicable 

C3.4.1.2 Applicable national and international standards 

a) For the purpose of this Contract the COLTO Standard specifications for Road and 
Bridge Work 1998, prepared by the Committee of Land Transport official will apply. 

b) The term “project specifications” appearing in any of the COLTO standardised 
specifications must be replaced with the term “scope of work”. 
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SCOPE OF WORKS - CONTENTS 
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SCOPE OF WORKS 

PART A:  GENERAL 

1.    MISCELLANEOUS 

The scope of works form an integral part of the Contract documents and supplement the 
standard specifications. 

In the event of any discrepancy with any part of the standard specifications, the schedule of 
quantities or drawings, the project specifications shall take precedence. 

The standard specifications, which form part of this Contract, have been written to cover all 
phases of work normally required for road contracts and they may therefore cover items not 
applicable to this particular Contract. 

2. PROJECT DESCRIPTION 

2.1 Project Description 

The proposed gravel access road is ± 10.5 km long around Qumbu Area in the Mhlontlo Local 
Municipality Area of the Eastern Cape. The road is Construction of Dumba-Tina Falls Access 
Road, co-ordinates 

 31o 12’ 59’’ S :29o 03’ 11’’E 

The project (Dumba-Tina Falls Access Road) entails the construction of a gravel access road, 
low level crossing construction spanning ± 20m using (2.4mx 2.4m) prefabricated culverts and 
construction of prefabricated pipe crossings along the length. In certain sections of the road the 
works comprises of rehabilitation of 6.2km long and 4.3 km long virgin. The proposed gravel 
road is approximately 10.5 km long and 5.5m in width and will consist of 150mm thick roadbed 
layer and 150mm wearing course with cuts and fill to approximately + or - 200mm. 

2.2 Description of the Works 

The description of the project contained in this section is merely an outline of the works and 
shall not limit the works to be carried out under this contract. The estimated quantities for each 
section of the work to be carried out under this contract are listed in the schedule of quantities 
bound in this volume. 

2.3 Roadworks 

The upgrading works will typically include the following: 

(a) Site clearance where instructed by the Engineer. 
(b) Isolated earthworks to vertical alignment to improve ride-ability. 
(c) Remove unsuitable material. 
(d)  Supply and erection of road signs.  
(e) Drainage improvement by means of a cast in-situ concrete/stone pitching V-side drain 

parallel to the concrete pavements/approaches as indicated on the drawings. 
(f) Construct deviations and accommodate traffic. 
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2.4 Materials and pavement design  

2.4.1 Availability of materials 

(a) Natural gravel for fills and pavement layers 

Gravel material needed for fill and layerworks will be obtained from identified borrow pits which 
obtains the necessary permit for mining from the DME. Material needed for Rip-Rap can be 
taken from the riverbed or obtained from commercial sources. 

NOTE: In the Schedule of Quantities no distinction shall be made between material obtained 
from a commercial source or any other quarry. 

(c) Sand for concrete and subsoil 

Sand shall be obtained from commercial sources. 

(d) Water sources 

Water availability shall be negotiated with surrounding farmers, villagers and local authorities.  
The onus will be on the Contractor to determine the suitability of water for use in construction of 
the layerworks and/or structures. 

2.4.2 Pavement design 

The pavement designs for roads to be constructed under this Contract are as follows: 

Layer Thickness Description 

Wearing Coarse Layer 150mm Natural gravel material (G7) compacted to 
95% mod AASTHO. 

Roadbed Preparation 150mm-200mm Rip and/or recompact to 93% of mod AASTHO 

2.5 Accommodation of traffic 

(a) The Work shall generally be carried out under traffic, but a deviation shall be required at 
the location as shown on the drawings.  The contractor to provide a deviation route or 
alternatively he can use the existing road and culvert as a deviation as far as possible. 

 The safety and convenience of the travelling public is to be considered of utmost 
importance and every effort must be made to ensure that all temporary road signs, 
cones, flagmen and speed controls are maintained and effective, and that courtesy is 
extended to the public at all times. 

 A very high standard of accommodation of traffic sign posting and delineation is required 
under these conditions.  All sign posting shall be by the use of yellow background 
“Temporary Road Signs” as detailed in Volume 2, Chapter 13, “Roadworks Signing” of 
the SA Road Traffic Sign Manual (SARTSM), June 1999. 

 The Contractor shall make use of approved methods to control the movement of all 
traffic, at the location where he is to work.  Before ordering signs, materials, etc. his 
proposed method of controlling traffic shall be submitted to the Engineer for comment. 
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 It is important that the traffic accommodation installations meet with the approval of the 
Local Road Traffic Inspectorate.  The Contractor shall set up the necessary liaison 
structures with the Local Road Traffic Inspectorate and provide the Engineer with 
substantiation that this has been done. 

 Provision is made for the Contractor to provide and be paid for a Traffic Safety Officer 
as specified in clause B1502(i) and B15.14 of the Scope of Works His duties are to see 
to the safe and effective accommodation of traffic on all sections affected by the 
Contractor’s work for the entire duration of the Contract and any extension thereto, 
approved or otherwise, including non-working days.  He shall also carry out regular 
inspections, at least twice a day and record in writing the position and condition of all 
temporary traffic-control facilities and report these in writing to the Engineer, all as 
specified in clause B1503 of the Scope of Works. 

 The Contractor’s bid rates for the relevant items in the Schedule of Quantities shall 
include full compensation for all possible additional costs which may arise from this, and 
no claims for extra payment due to inconvenience as a result of the modus operandi will 
be considered. 

(b) The travelling public have the right of way on public roads, and the Contractor shall 
make use of approved methods to control the movements of his equipment and 
vehicles so as not to constitute a hazard on the road. 

(c) Failure to maintain road signs, warning signs or flicker lights, etc., in a good condition 
shall constitute reason for the Engineer to bring the Works to a stop until the road signs, 
etc., have been repaired to his satisfaction. 

(d) The Contractor may not commence constructional activities before adequate provision 
has been made to accommodate traffic in accordance with his approved methods 
based on the SARTSM. 

(e) The Contractor shall submit his proposal in connection with all signs and 
accommodation of traffic to the Engineer for comment. 

(f) Where the earthworks alongside the existing road requires blasting, complete closure of 
the road to traffic for maximum periods of 2 hours during certain days will be allowed for 
the blasting and clearing of the road.  Adequate notice and sign posting warning traffic 
of closure at all approaches to the area will be required.  The Contractor shall submit his 
proposals in this regard to the Engineer for approval at least three weeks prior to the 
intended closure. 

One-way traffic can be accommodated in half-widths for parts of the road and the need for 
deviations may only be necessary, where required or as instructed by the Engineer. 

3. DRAWINGS 

The reduced drawings that form part of the bid document shall be used for bid purposes only. 

The successful Contractor will receive three sets of construction drawings. The Contractor shall 
make any additional prints he may require at his own cost. 

Any information in the possession of the Contractor, which the Engineer's Representative 
requires to complete his “as built” drawings, shall be supplied to the Engineer's Representative 
before a Certificate of Completion will be issued. 
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Only figured dimensions shall be used and drawings shall not be scaled unless so instructed by 
the Engineer. The Engineer will supply all figured dimensions omitted from the drawings. 

The levels given on structures drawings are subject to confirmation on the Site, and the 
Contractor shall submit levels to the Engineer for confirmation before he commences any 
structural construction work.  The Contractor shall also check all clearances given on the 
drawings and shall inform the Engineer of any discrepancies. 

4. POWER SUPPLY AND OTHER SERVICES 

The Contractor shall make his own arrangements concerning the supply of electrical power, i.e. 
ESKOM connection or generated power, (generators kW capacity to be approved by the 
Engineer) and all other services.  No direct payment will be made for the provision of electrical 
and other services.  The cost thereof shall be deemed to be included in the rates and amounts 
bid for the various items of work for which these services are required. Also the contractor must 
take care of existing water pipeline that runs along and across the road.  

5. CONSTRUCTION IN CONFINED AREAS 

It may be necessary for the Contractor to work within confined areas.  Except where provided 
for in the Specifications, no additional payment will be made for work done in restricted areas.  
In certain places the width of the fill material and pavement layers may decrease to zero and 
the working space may be confined. The method of construction in these confined areas 
largely depends on the Contractor’s constructional plant.  

However, the Contractor must note that measurement and payment will be in accordance with 
the specified cross-sections and dimensions only, irrespective of the method used for 
achieving these cross-sections and dimensions and that the bid rates and amounts shall 
include full compensation for all special equipment and construction methods and for all 
difficulties encountered when working in confined areas and narrow widths, and at or around 
obstructions, and that no extra payment will be made nor will any claim for additional payment 
be considered in such cases. 

6. CONTRACTOR’S CAMP SITE 

6.1 Establishment 

The establishment of all labour, plant and materials on Site is the responsibility of the 
Contractor and all arrangements in this respect are the Contractors’ responsibility, however: - 

The Contractor must allow for his independent establishment in the Schedule of Quantities. 

The Contractor may utilise base camps for the plant from where they can operate to ensure 
that a minimum of time is expended in travelling to the various work sites.  The use of the base 
camps will be at the Contractor’s option. 

These base camps must be approved by the Engineer before the Contract begins and this 
approval must be obtained in writing but must also meet the approval of the local authorities, 
headmen or residents associations, as well as the Environmental Management Plan with regard 
to batching plants, bitumen storage areas and plant maintenance areas. 
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6.2 Communications 

The Contractor shall provide and maintain a continuous means of on Site communication 
between his site supervision staff (i.e. the people responsible for the day to day running of the 
Contract) and the staff of the Engineer’s Representative. The Contractor must provide the 
Engineer with cellular phones as required which will be paid for under Item B14.03. The 
provision and use of cellular phones for the Contractor’s personnel will be for his own cost. 

7. SECURITY 

The Contractor shall be responsible for the security of his personnel and constructional plant 
on and around the Site of the Works and for the security of his camp, and no claims in this 
regard will be considered by the Employer. The Contractor will also be responsible for the 
security of the areas around the Engineer’s offices and the laboratories. 

8. ADDITIONAL REQUIREMENTS FOR CONSTRUCTION ACTIVITIES 

8.1 Accommodation of traffic 

(a) The South African Road Traffic Signs Manual (November 1997) must be read in 
conjunction with Road Note 13.  (June 1999). 

 The placing of warning signs, regulatory signs, information signs, barricades, flagmen 
etc. shall be to the approval of the Engineer. 

 The Contractor’s bid rates for the relevant items in the schedule of quantities shall 
include full compensation for all possible additional costs which may arise from this, and 
no claims for extra payment due to inconvenience as a result of the modus operandi will 
be considered. 

(b) The need to accommodate the traffic safely and with the least amount of inconvenience 
to the travelling public is necessary throughout the construction period. 

(c) The travelling public shall have the right of way on public roads and the Contractor shall 
make use of approved methods to control the movement of his equipment and vehicles 
so as not to constitute a hazard on the road. 

(d) Failure to maintain road signs, warning signs or flashing lights, etc, in a good condition 
shall constitute ample reason for the Engineer to stop the execution of the works until 
the road signs, etc, have been repaired to his satisfaction. 

(e) The Contractor may not commence constructional activities before adequate provision 
has been made to accommodate traffic in accordance with the requirements of this 
document and the South African Road Traffic Signs Manual. 

(f) The Contractor shall submit proposals in connection with directional signs to the 
Engineer for approval. 
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8.2 Environmental Management 

The Contractor shall be responsible for implementing and managing an Environmental 
Management Plan in terms of Part C of the Scope of Works. 

The Contractor's authorised agent shall report to the Engineer regarding compliance with the 
conditions as stipulated in the Environmental Management Plan.  The Engineer will indicate an 
Environmental Controller who, in addition to his normal duties, will have direct responsibility for 
the liaison with the Contractor and the Engineer to ensure the implementation and monitoring 
of the Environmental Management Plan. 

The Contractor shall take the utmost care to minimise the impact of his establishment and 
other construction activities on the environment and shall adhere to the requirements as set out 
in Part C of the Scope of Works.  The Contractor shall prepare a detailed Method Statement to 
the Environmental Controller detailing his construction activities and what measures will be 
implemented to prevent the pollution of streams, rivers and countryside through the spilling of 
fuels, bituminous binders, sewage from the temporary toilets and other deleterious materials.  
Where in the opinion of the Engineer, the Contractor has not adhered to these requirements; 
the Contractor shall rectify the damage at his cost and to the satisfaction of the Engineer.  

8.3 Occupational Health and Safety (OHS) 

The Contractor shall comply to the OHS Act 1993 (Act 85 of 1993), as well as the 
specifications contained in Part H of the Scope of Works, including the HIRA (Hazard 
Identification and Risk Assessment). 

8.4 Process and Acceptance Control Testing 

A combined laboratory will be established on Site and will perform all the process control and 
acceptance control testing on this Contract.  The procedure for requests for testing, frequency 
of tests, testing and reporting of results will be finalised by the Engineer on Site in collaboration 
with the Contractor. 

9. PROMOTING SMALL, MEDIUM AND MICRO ENTERPRISES 

It is recommended that as much of the construction work as possible be undertaken by Small, 
Medium and Micro Enterprises (SMME’s). For this purpose, SMME’s shall be employed 
wherever possible and feasible for specific selected works. 

10. TRAINING 

It is recommended that the employees of the Employer and also labourers employed locally 
shall receive accredited training which shall consist of on-the-job training and formal classroom 
lectures in order to increase their level of competency and to enhance their ability to secure 
future employment. 

The Contractor will be responsible for normal in-service training of his own permanent 
employees and he shall allow therefore in his bid rates and prices. Provision is however made 
in the bid documents for additional special training of employees of the Employer, emerging 
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Contractors and local labour as necessary and for this purpose a provisional sum is provided 
for training as directed by the Engineer. 

Training shall be in accordance with the Construction, Education and Training Authority 
(CETA), training programmes and as directed by the Engineer. Training shall be done by 
accredited training personnel and the Contractor shall allow in his programme and bid rates 
and prices for his employees to attend formal lectures and training sessions during working 
hours. Salaries paid to workers for hours attending classroom-training sessions during working 
hours, may be recovered from the amount provided in the Schedule of Quantities for training. 
Salaries paid to workers for hours spent on-the-job training will not be refunded. 

The attendance at and completion of each course by members of the local community must be 
certified by the CETA and copies of such certificate, are to be submitted to the Engineer. 

11. CONTRACT PARTICIPATION GOAL 

11.1 Targets 

The Employer has determined the minimum Contract Participation Goal for this Contract to be 
as follows: 

The local labour percentage included in Local Resources shall be deemed as 15-30 % for this 
Contract.  Should the Contractor require additional labour, over and above those provided by 
the Employer, he must employ local labour. 

11.2 Weighing factors 

Weighing factors, which shall apply in calculating points scored by the Contractor, are 
summarised in the Appendix to Bid (see Section 8). 

 

 

 

 

 

 

 

12.  REPORTING REQUIREMENTS  

The Contractor shall, together with the Engineer’s Representative, on a monthly basis, draw up 
and submit to the Engineer a Monthly Progress Report to be delivered at the monthly site 
meeting. 

The Report shall detail: 

Progress measured against the approved programme 

Value of work done and a cash flow prediction for the remainder of the Contract. 
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Labour returns as required by the Employer. 

Plant Schedule 

Occupational Health and Safety report including accident statistics. 

Any pending claims 

Rain days and other delays 

A report from the Community Liaison Officer 

Any other reports requested by the Employer or Engineer. 
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SCOPE OF WORKS 

PART B: MATTERS RELATING TO THE SCOPE OF WORKS 

The Standard Specifications for Road and Bridge Works for State Road Authorities 1998, prepared by the 
Committee of Land Transport Officials, (COLTO), as amended, shall apply to this Contract.  The amendments 
are those issued by COLTO and reproduced below, together with additional amendments as set out herein. 

1. STANDARD AMENDMENTS TO THE STANDARD SPECIFICATIONS ISSUED BY COLTO 

No amendments have been issued. 

2.  SCOPE OF WORKS REFERRING TO THE STANDARD SPECS. AND ADDITIONAL SPECS. 

In certain clauses the Standard Specifications allow a choice to be specified in the Scope of 
Works between alternative materials or methods of construction and for additional 
requirements to be specified to suit a particular contract.  Details of such alternatives or 
additional requirements applicable to this Contract are contained in this part of the Scope of 
Works.  It also contains some additional specifications required for this particular contract. 

The number of each clause and each payment item in this part of the Scope of Works consists 
of the prefix B followed by a number corresponding to the number of the relevant clause or 
payment item in the Standard Specifications.  The number of a new clause or a new payment 
item which does not form part of a clause or a payment item in the Standard Specifications and 
which is included here, is also prefixed by B followed by a new number.  The new numbers 
follow on the last clause or item number used in the relevant section of the Standard 
Specifications. 
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SECTION 1100 : DEFINITIONS AND TERMS 

 
Add the following additional clauses: 
 

“B1156 ACCEPTANCE CONTROL 
 
 Acceptance control means whatever testing the Engineer carries out over and above the process 

control testing already carried out in order to decide on the acceptability of any work submitted by the 
Contractor.  Such testing will be carried out at the cost of the Employer in a laboratory approved by 
him (also see PS 5.5.2 in this regard). 

 
 

B1157 COMMERCIAL SOURCE 
 
 An offsite source of materials chosen by the Contractor will also be viewed as a commercial source.  

The Contractor shall take full responsibility for the quality of all materials and services supplied from 
commercial sources. 

 
 

B1158 PROCESS CONTROL 
 
 Process control means all testing required to be carried out on the works in order to ensure that the 

completed permanent works comply with the specifications and drawings.  All such testing will be 
subject to inspection and approval by the Engineer (also see PS 5.5.1 in this regard).” 

 

SECTION 1200: GENERAL REQUIREMENTS AND PROVISIONS 
 
 

B1204 PROGRAMME OF WORK 
 

Insert the following before the first paragraph: 
 
"A network-based programme in accordance with the precedence method shall be provided showing 
the various activities in such detail as may be required by the Engineer.  The programme shall be 
updated monthly in accordance with the progress made by the Contractor and submitted to the 
Engineer’s supervisory personnel two days before the following site meeting.  
 
Failure to comply with these requirements will entitle the Engineer to apply a programme based on 
his own assumptions for the purpose of evaluating claims for extension of time for completion of the 
works, or for additional compensation." 

 
 

B1207 NOTICES, SIGNS AND ADVERTISEMENTS 
 

Replace the second paragraph with the following:  
 
Two signboards shall be erected and maintained for the duration of the Contract at points to be 
indicated by the Engineer.  Details of the signboards are included in Section 6: Drawings.” 

   
Delete the final paragraph and replace with the following: 

 
“All signboards erected in accordance with the drawings or as approved by the Engineer, shall be 
removed at the same time as the Contractor’s dis-establishment.  Payment under sub-item 13.01 for 
the final installment of 15% of the tendered lump sum shall not be made unless all the 
advertisements, notices and temporary signs have been removed.” 
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B1209 PAYMENT 
 

(b) Rates to be inclusive 
 
In the 3rd line, after the word "quantities", insert "together with the payment of VAT as a 
separate item," 

 
Add the following subclause: 
 

"(g) Trade names 
 
Where materials are specified under trade names, tenders must be based on those specified 
materials. Alternative materials may be submitted as alternative tenders and the Engineer 
may, after receipt of tenders, approve the use of equivalent materials.” 

 
 

B1210 CERTIFICATE OF PRACTICAL COMPLETION OF THE WORKS 

 
Add the following paragraph: 
  
“In addition to the listed specified items of work and regardless of the degree of beneficial occupation 
by the Employer, no sections of the works, individually or collectively, shall be considered for 
practical completion unless the following criteria have also been met: 

 
 In the case of partial completion, the estimated cost to complete the outstanding work shall be 

less than 2 % of the estimated cost to construct the whole section or sections. 
 

 In the case of the whole works, the estimated cost to complete the outstanding work shall be 
less than 2 % of the tendered value of work plus the cost of any variation or extra work orders, 
but excluding CPA and VAT. 

 
 It must be possible for the Contractor to complete the written list of outstanding items of work 

within 28 days of the list having been issued to the Contractor.” 
 

 

B1214 CONTRACTOR'S ACTIVITIES IN RESPECT OF PROPERTY OUTSIDE THE ROAD RESERVE 

AND OF SERVICES MOVED, DAMAGED OR ALTERED 
 

Add the following to the first paragraph of subclause (d)(ii) 
 

"This is also required with respect to fences, gates, camp sites, bypasses and material spoiled on 
private property.” 
  
Add the following to the last paragraph of subclause (d) 
 
"These written statements, as required in Clause 1214(b)-(e) shall be handed to the Engineer before 
the final certificate will be issued.  Failing to obtain these written statements from all landowners and 
authorities concerned, the period of maintenance will be extended including all conditions related to 
such an extension, until such time that all these statements are obtained. 
 
The obtaining of any such written statements will not relieve the Contractor of the execution of any of 
his obligations to the satisfaction of the landowner or authority concerned, and to the approval of the 
Engineer." 
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B1215 EXTENSION OF TIME RESULTING FROM ABNORMAL RAINFALL 

No extension of time will be granted in respect of any delays attributed to normal climatic conditions. Normal 
Climatic Conditions shall be deemed to include normal rainfall and associated wet conditions and materials, 
strong winds and extremes of temperature. However, in the event that delays to critical activities as reflected in 
the programme exceed the number of days listed below for each month, then abnormal climatic conditions 
shall be deemed to exist, and an extension of time shall be granted in accordance with the provisions of that 
Clause. 
The number of days quoted below shall be regarded as a fair estimate of the delays to be anticipated and 
allowed for under normal climatic conditions where inclement weather prevents or disrupts critical work. 

 

                       Month   Expected number of working days to be 

   lost as a result of normal rainfall 

                   January 
                  February 
                  March 
                  April 
                  May 
                  June 
                  July 
                 August 
                 September 
                 October 
                 November 
                 December 

                          3 
                          3 
                          3 
                          3 
                          2 
                          2 
                          2 
                          2 
                          2 
                          3 
                          3 
                          3 

                          TOTAL                         31 days 

Claims for delays for abnormal climatic conditions shall be accompanied by substantiating facts and evidence, 
which shall be submitted timeously as each day or half-day delay is experienced. 
 
Should an extension of time be granted by the Engineer, such extension of time will be used to adjust the Due 
Completion Date or set against any over-provision that may have occurred in the abovementioned schedule. 
 
It shall be further noted that where the critical path is not affected, no extension of time for abnormal climatic 
conditions or for any other reason will be entertained. 

B1217 PROTECTION OF THE WORKS AND REQUIREMENTS TO BE MET BEFORE 

CONSTRUCTION OF NEW WORK ON TOP OF COMPLETED WORK IS COMMENCED 

Substitute “during rainstorms” in paragraph (d) with “during rainstorms or seepage of 
underground water.” 

B1224 THE HANDING OVER OF THE ROAD RESERVE 

Add the following paragraphs: 

"In addition to the specified repairs, the Contractor shall also carry out any maintenance work 
within the road reserve that the Engineer may require during the time for completion of this 
Contract. Such maintenance shall typically comprise the routine clearing of litter, the clearing 
and repair of drainage, and any structural damage caused by traffic during the contract period.” 
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B1226 MEASUREMENT OF DEPTH OF TRENCHES AND FOUNDATION EXCAVATIONS 

Substitute the last two sentences with the following: 

“Where trenches are excavated in accordance with the fill method in the completed or partly 
completed road prism, the depth of excavation shall be measured and paid for in accordance 
with the minimum cover as specified on the drawings or as instructed by the Engineer, 
whichever may be applicable.” 

B1229 SABS CEMENT SPECIFICATIONS 

Add the following to this sub clause: 

“Where reference is made in this specification or the standard specifications to the cement 
specifications, e.g. SABS 471:  Portland cement and rapid hardening Portland cement, it shall 
be replaced with the new specification: 

SABS ENV 197-1 "Cement composition, specifications and conformity criteria Part 1: Common 
cements.” 

Furthermore, where reference is made in this specification or the standard specification to a 
different cement type, the following names will apply, and the Engineer will confirm the relevant 
new name from the table below: 

Cement 

Grade 

Cement 

Type 

Approximat

e old 

product 

name 

New 

Alpha 

New Blue 

Circle 

New 

NPC 

New  

PPC 

New Slag 

cement 

52,5 CEM 1 Rapid 
hardening 

Rapid 
Hard 

Duracast Eagle 
Super 

- - 

42,5 R CEM 1 Rapid 
hardening 

- - - Rapo - 

 
 
42,5 

CEM 1 OPC * Portland 
Cement 

Duratech - OPC - 

CEM 1 LASRC - - - LASRC - 

CEM II A-
S 

PC 15SL - - Eagle Plus - - 

CEM II B-
S 

RH30SL - - Eagle Plus - - 

32,5R - - - - - - - 

 
 
 
32,5 

CEM II A-
V 

PC 15FA All 
Purpose 
Cement 

- - Sure build - 

CEM II A-
W 

PC 15FA - - - Sure build - 

CEM II A-
L 

- All 
purpose 
cement 

- - Sure build - 
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Cement 

Grade 

Cement 

Type 

Approximat

e old 

product 

name 

New 

Alpha 

New Blue 

Circle 

New 

NPC 

New  

PPC 

New Slag 

cement 

CEM II B-
V or W 

PC25FA/PFA 
C** 

- Structrete - Surecrete - 

CEM III A PBFC - BFC Eagle Pro - PBFC 

CEM IIIA RHSL - - - - RHSL 

22,5 MC 22.5X PFAC *** Multi 
purpose 
cement 

Durabuild - - - 

MC22.5X PFAC*** - Buildcrete - - - 

 
 
12,5 

MC 12,5 Walcrete Mortar 
Cement 

Wallcrete - Masonry - 

MC 12,5 Mortacem - - - - - 

Notes: * OPC cements previously performed approximately as CEM 1 32,5R products 

 ** PC25FA cements under the old standards achieved lower compressive strengths than the 
OPC's of the time 

 *** Some PFAC cements meet the new standard for MC 22,5X.  Others required modification 
before meeting the requirements for MC 22,5X” 

B1231 WORKMEN’S COMPENSATION 

All labour (excluding the Department of Roads and Public Work’s Labour) employed on Site 
shall be covered by the Workmen’s Compensation Act.  The Contractor shall pay in full, 
including the payment of the necessary levies, such amounts as are due in terms of the Act.  
The manner in which Workmen’s Compensation will be handled shall be resolved by the 
Contractor at the commencement of the Contract. 

B1232 ENVIRONMENTAL IMPACT CONTROL 

In addition to aspects of the design which are intended to avoid or reduce environmental 
impact, and to normal good construction practice expected of the Contractor, the following shall 
be observed: 

(a) No littering by construction workers shall be allowed.  A refuse control system must be 
established for the collection and removal of refuse to the satisfaction of the Engineer. 

(b) Adequate provision must be made for temporary toilet requirements in construction 
areas.  Use of the veld for this purposed shall not, under any circumstances be allowed. 

(c) All rivers must be protected from direct or indirect spillage of pollutants, such as refuse, 
garbage, cement, concrete, sewage, chemicals fuels, oils, aggregate tailings, wash 
water, products of abrasive cleaning, organic materials and bituminous products.  In the 
event of spillage, prompt action shall be taken to clear the affected area.  In the event of 
pollution occurring, all affected institutions and landowners shall be informed in writing 
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and their reasonable requirements adhered to.  This will include such institutions as 
DWA, affected Local Councils and DEAT. 

(d) The stream crossings should be regarded sensitive areas and siltation avoided. 

(e) Material required for the construction of temporary works may only be excavated from 
designated areas.  Unauthorised excavations will not be condoned.  Any such activity 
will result in an order to stop work until such time as acceptable repairs have been 
affected. 

(f) The above restrictions will also apply to spoil areas. 

(g) Any material used in temporary work shall be removed and spoiled in designated areas. 

(h) No tree shall be removed without a written instruction from the Engineer.  No tree 
outside the road reserve shall be removed. 

Section C1000:  Environmental Management shall be applicable to this Contract. 

Except for the items provided in Section C1000: Environmental Management, no separate 
payment shall be made for observing these requirements and it is deemed to be included in the 
bid rates for in the items in the Schedule of Quantities.  Any avoidable non-compliance with 
these rules may be considered sufficient grounds for withholding payment of part of all the 
amounts to be paid for the above item. 

B1235 STRUCTURED TRAINING PROGRAMME 

The Contractor shall from the commencement of the contract implement a structured training 
programme for selected workers in which the various skills required for the execution and 
completion of the Works are imparted to such workers.  The type of courses, the number of 
trainees and the cost of all training shall be as agreed by the Employer. 

The training material for the structured training programme shall, as far as possible, be 
accredited by the Civil Engineering Industry Training Scheme (CEITS) and be delivered by 
suitably qualified and accredited trainers. 

The Contractor shall be responsible for the provision of everything necessary for the delivery of 
the training programme, including the following: 

 Transport of the selected workers (as necessary) 

 Tools, equipment and teaching aids 

 Stationary and all other necessary materials 

No separate payment will be made for the training venue and everything necessary for the 
delivery of the training. 

All skills-related training shall take place during normal working hours and the Contractor shall 
make adequate allowance in this programme of work to accommodate the training to be 
provided. 

The Contractor’s training programme shall be subject to the approval of the Engineer, and the 
Contractor shall if so instructed by the Engineer, alter or amend the programme and course 
content to suit changing conditions on Site and all changes in the Contractor’s programme of 
works. 

The Contractor shall keep comprehensive records of the training given to each worker, as well 
as the nature and number of each task executed by the worker and whenever required shall 
provide copies of such records to the Engineer.  At the successful completion of each course 
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each candidate shall be issued at the Contractor’s own cost with a certificate, indicating the 
course contents, as proof of attendance and completion. 

(a) Engineering Skill Training 

The Contractor shall implement an Engineering Skills Training Programme for a number of 
selected workers, who are engaged by the Contractor or subcontractors to participate in the 
execution of any part of the contract works, which shall include unskilled labour, semi-skilled 
labour and skilled labour. 

The Contractor shall insofar as it is reasonably feasible, taking due cognisance of the nature of 
the Works to be executed at any given time, use trained workers on those aspects of the 
Works for which they have been trained. 

(b) Generic Training 

The Contractor shall implement such generic training, including business skills courses and 
AIDS awareness training as required by the Employer, for a number of selected workers.  The 
type of training shall be as agreed by the Employer and the Engineer after consultation with the 
Community Liaison Committee should the training extend to community members. 
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SECTION 1300: CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL OBLIGATIONS 

 

    B13.01      GENERAL REQUIREMENTS       

   

B1303      PAYMENT 

 

Item                                                                                                                                       Unit 
 

(i) B13.01 The Contractor's general obligations 
 

Add the following to subclause (i): 
 

“The tendered sum for subitem 13.01(a) also includes full compensation for the complete relocation 
of the Contractor’s camp or temporary road camps from one road or area to another during the 
course of the contract. 

 
The Contractor must make allowances for the compliance with Occupational Health and Safety 
amendment Act 181 of 1993. 

 
Under this payment item he shall also make allowance for the provision of two labourers to assist the 
Resident Engineer as and when required for checking and measuring the various items of work.” 

 
Add the following after the fourth paragraph: 

 
"Should the combined total tendered for subitems (a), (b), and (c) exceed 20% of the tender sum 
(excluding CPA, contingencies and VAT), the tenderer shall state his reasons in writing for tendering 
in this manner." 

 
Add the following at the end of this pay item: 

 
"The amount payable to the Contractor for time related costs arising from extensions of time granted 
by the Employer, where the Contractor is fairly entitled to such compensation in terms of Clause 45 
of the General Conditions of Contract, shall be calculated as follows: 

 
(ii) Account shall be taken of all time-related items scheduled in Section 1300, 1400 and 1500. 
(iii) All pay items for which the unit of measurement is "month" shall be deemed to be based upon 

an average of 22 working days per month. 
(iv) Payment will be made only for items for which the unit of measurement is "month" 

 
 

B1302 (d) COMMUNITY LIAISON OFFICER 
 
The contractor or his appointed agent shall appoint a community liaison officer after consultation with 
the local communities, the Engineer and the Employer. The contractor shall direct all his liaison 
efforts with the local communities through the appointed officer. 
 
The community liaison officer shall be appointed jointly by the contractor. The contractor shall, 
however, accept the appointed officer as part of his management personnel. It is not anticipated that 
the community liaison officer’s duties will entail a full day’s work, and the contractor can utilize the 
community liaison officer to undertake additional duties with the Engineer’s approval. 
 
 
 
 
 
 
 
 
 
 



 

 MHLONTLO LM 
 Scope of Works 

C3.4 - 21 
 

(a) The Community Liaison Officer’s duties will be: 
 

(i) to be available on site daily between the hours of 07:15 in the morning until 17:30 in 
the afternoon; 

 
(ii) to determine, in consultation with the contractor, the needs of local labour in terms of 

relevant technical training, responsible for the identification of suitable trainees and 
to attend one of each of the training sessions; 

 
(iii) to communicate daily with the contractor and the Engineer to determine the local 

labour requirements with regard to numbers and skills, to identify possible labour 
disputes and to assist in their resolutions; 

 
(iv) to ensure the timeous availability of suitable local labour after consultation with 

appropriate structures and the establishment of “labour desk”; 
 

(v) to attend all meetings in which the community and/or labour is present or is required 
to be represented, in particular attend once at the first part of each monthly/site 
meeting to report on local labour involved and to table relevant issues; 

 
(vi) to assist in the identification and screening of labourers from the community after 

consultation with local structures in accordance with the contractor’s requirements; 
 

(vii) to inform local labour of their conditions of temporary employment and to inform 
local labourers when their period of employment will be terminated; 

 
(viii) to attend disciplinary proceedings to ensure that hearing are fair and reasonable; 

 
(ix) to ensure that all labourers involved in activities where tasks have been set are fully 

informed regarding the principle of task work; 
 

(x) to keep a daily written record of his interviews and community liaison activities; 
 

(xi) to compile and maintain labour records as required on a weekly basis; 
 

(xii) all such duties as agreed upon between all parties concerned. 
 

The Community Liaison Officer shall be fluent in Xhosa and English and shall have excellent 
communicative skills, all to the approval of the Engineer. 

 
 

Item                                                                                                                                     Unit 
 

 

B13.02 Remuneration for Community Liaison Officer (C.L.O) & PSC………………….month 
 

(a) Community Liaison Officers cost  ........................................................................... provisional sum 
(b) Project Steering Committee cost…………………………………………….……...provisional sum 
(c) Running Costs…………………………………………………………………………….Months 

 
A provisional sum is provided for the cost of community liaison, which will include the salary of the 
Community Liaison Officer for the duration of the Contract. The Community Liaison Officer may 
possibly not be required on a full-time basis and this provisional sum will therefore be expended as 
approved by the Engineer. 
 
A provisional sum is provided for the cost of PSC, which will assist the payment of PSC members for 
the duration of the Contract or every meeting they are attending. 
 
The percentage tendered for handling costs and charges shall cover all additional costs for the 
Contractor over and§ above the sums paid under sub item (a)(b). 
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               B1303 STRUCTURED TRAINING PROGRAMME 

The Contractor shall from the commencement of the contract implement a structured training 
programme for selected workers in which the various skills required for the execution and 
completion of the Works are imparted to such workers.  The type of courses, the number of 
trainees and the cost of all training shall be as agreed by the Employer. 

The training material for the structured training programme shall, as far as possible, be 
accredited by the Civil Engineering Industry Training Scheme (CEITS) and be delivered by 
suitably qualified and accredited trainers. 

The Contractor shall be responsible for the provision of everything necessary for the delivery of 
the training programme, including the following: 

 Transport of the selected workers (as necessary) 

 Tools, equipment and teaching aids 

 Stationary and all other necessary materials 

No separate payment will be made for the training venue and everything necessary for the 
delivery of the training. 

All skills-related training shall take place during normal working hours and the Contractor shall 
make adequate allowance in this programme of work to accommodate the training to be 
provided. 

The Contractor’s training programme shall be subject to the approval of the Engineer, and the 
Contractor shall if so instructed by the Engineer, alter or amend the programme and course 
content to suit changing conditions on Site and all changes in the Contractor’s programme of 
works. 

The Contractor shall keep comprehensive records of the training given to each worker, as well 
as the nature and number of each task executed by the worker and whenever required shall 
provide copies of such records to the Engineer.  At the successful completion of each course 
each candidate shall be issued at the Contractor’s own cost with a certificate, indicating the 
course contents, as proof of attendance and completion. 

(a) Engineering Skill Training 

The Contractor shall implement an Engineering Skills Training Programme for a number of 
selected workers, who are engaged by the Contractor or subcontractors to participate in the 
execution of any part of the contract works, which shall include unskilled labour, semi-skilled 
labour and skilled labour. 

The Contractor shall insofar as it is reasonably feasible, taking due cognisance of the nature of 
the Works to be executed at any given time, use trained workers on those aspects of the 
Works for which they have been trained. 

(b) Generic Training 

The Contractor shall implement such generic training, including business skills courses and 
AIDS awareness training as required by the Employer, for a number of selected workers.  The 
type of training shall be as agreed by the Employer and the Engineer after consultation with the 
Community Liaison Committee should the training extend to community members. 
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Add the following pay item: 
 

 “Item           Unit 

 

B13.03  Training Programme 
 

Add the following new subclause: 
 

(a)     Student in Training costs………………………………………………………….Provisional Sum 
(d) Handling costs, profit and charges for the Contractor………………………….percentage (%) 

 
This item shall provide for the contractor to fulfill the requirements of Training Programme as detailed 
in B1303”. 
Payment shall be effected on monthly basis for the student in training, completion of the proposed 
training and on issuing of the certificate for accredited by the service provider. 
 

B13.04 Supply Erect Construction Name Board. 
 

The Contractor must make allowances for the provision, maintenance and erection of 1 No. Contract 
name board, as per the drawing, in his rate tendered for payment item 13.04(d), Contractor’s General 
Obligations 

 

“Item           Unit 

 

B13.04 Supply Erect Construction Name Board. 
 

(d) Supply Erect Construction Name Board…………………………………………………PC Sum 
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SECTION 1400 :  HOUSING, OFFICES AND LABORATORIES FOR THE ENGINEER'S SITE PERSONNEL 

 

14.01 OFFICE AND LABORATORY ACCOMMODATION: 

 This section covers the provision of accommodation for the engineer's supervisory staff. This 
accommodation shall include the necessary office and laboratory accommodation, houses and 
quarters for employees, the provision of all necessary services, as well as all the arrangements 

in connection with land on which the accommodation is to be provided. 

14.02 OFFICE AND LABORATORY FURNITURE: 

 The item consists engineer’s office furniture which includes desks and chairs. 

 Add the following payment item: 

(a) Chairs…………………………………………………………………………. No 

(b) Desks, complete with drawers and locks………….………………………. No 

14.03 OFFICE AND LABORATORY FITTINGS, INSTALLATIONS AND EQUIPMENT: 

Fire extinguishers 9.0 kg all-purpose dry powder type, complete, mounted on wall with 
brackets.................... Number (No) 

B1408 SERVICES: 

Add the following: 

“The supply of electricity (ESKOM or generated power) and water to the offices and laboratory 
shall be maintained 24 hours per day.  The power supply shall be regulated by a suitable 
voltage regulator in order to maintain a constant current and voltage level at all times to prevent 
damage to the office and laboratory equipment and related machinery during power surges.  
Payment for the voltage regulator shall be deemed to be included in the rates bid for the supply 
of power.  In the event of damage to the office and laboratory equipment and related machinery 
because of a faulty voltage regulator, the Contractor shall be liable for payment of all repair or 
replacement costs of such damaged items, as well as for any consequent damage as a result 
of such failure.  The above-mentioned should be included in the Contractor’s tendered rate 
under this item.” 

B1406 MEASUREMENT AND PAYMENT 
 

Add the following payment items: 
 

“Item Unit 
 

 B14.11 Cellular telephones 

  a) Provision of cellular telephones  ...........................   Prov. Sum 

  b) Cost of calls in connection with contract  
   administration ........................................................    PC. Sum 

   c) Handling costs, profit and charges in respect  
  of sub items B14.11 (a)(b)  ...................................   percentage (%) 
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 The unit of measurement shall be the Provisional Sum for the cellular telephone provided on 
the Engineer’s instructions. 

 The tendered rate shall include compensation for the providing and maintaining of the cellular 
telephones as well as unexpended portion at the end of the contract.  The cellular telephones 
shall remain the property of the Municipality. 

 “Item                                                                                 Unit 

 B14.12 Fax/Copy Machine 

  a) Provision of fax/copy machine ..............................   number (No.) 

  b) Cost of calls in connection with contract  
   administration ........................................................  prime cost (PC) sum 

   c) Handling costs and profit in respect  
  of subitems B14.12(a)(b)  .....................................   percentage (%) 

 

 

 The unit of measurement shall be the number of fax/copy machines provided on the 
Engineer’s instructions. 

 The tendered rate shall include compensation for the providing and maintaining of the fax 
machine as well as unexpended portion at the end of the contract.  The fax machine shall 
remain the property of the Contractor. 

 The prime cost item will be paid for in accordance with the provisions of the general 
conditions of contract.” 

 

SECTION 1500 :  ACCOMMODATION OF TRAFFIC 

B1501 SCOPE 

Add the following: 

"This section also covers the provision of additional information signs for motorists and 
releasing any notices to the media and public." 

B1502 GENERAL REQUIREMENTS 

(f) Approval of temporary deviations 

Add the following: 

"If, after any temporary deviation has been constructed, any changes are considered 
necessary or desirable, the proposal shall be submitted to the Engineer for his 
approval." 

(i) Traffic Safety Officer 

Add the following after the second paragraph: 
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“The Contractor shall submit a CV of the candidate to the Engineer for approval before 
the Traffic Safety Officer is appointed.  The Traffic Safety Officer shall be made 
available to discuss road safety and traffic accommodation matters whenever required 
by the Engineer.” 

Add the following subclauses: 

(ix) “Ensure that all obstructions, soil and gravel heaps, related to the Contractors 
activities be removed before nightfall where applicable and instructed by the 
Engineer and that the roads are safe for night traffic.” 

(x) “The Traffic Safety Officer shall, in addition to the duties listed in paragraph 
1502 (i), also be responsible for removal of broken down vehicles off the roadway 
and implementing actions requested by the traffic authorities with regard to the 
work to be carried out, be responsible for the erection and maintenance of all 
traffic signs necessary for the accommodation of traffic.” 

 

 

 

(j) Handing over site (Additional subclause) 

 The entire road reserve within the construction limits will be handed over to the 
Contractor on commencement of the Contract. The Contractor will then be responsible 
for the accommodation of traffic, and maintenance of the existing roadway used by the 
public, from the date of handing over to the issue of the Certificate of Completion. 

(k) General requirements (Additional subclause) 

(i) Liaison with traffic authorities 

  The Contractor shall liaise closely with the Engineer and shall keep the provincial 
traffic police fully informed with regard to any changes in the accommodation of 
traffic planned by the Contractor due to construction activities. 

(ii) Use of the road by the public 

  In all dealings with the public the Contractor shall bear in mind the public's right to 
enjoy the use of the road, and the Employer's desire to interfere as little as 
possible with this right.  At all points of contact with the public, the Contractor shall 
deal with deliberate courtesy and understanding in any discussions or disputes. 

(iii) Failure to comply with provisions for the accommodation of traffic 

  The failure or refusal of the Contractor to provide barricades or traffic 
signs at the proper time, or to take the necessary precautions for the 
safety and convenience of public traffic as specified or instructed by the 
Engineer, shall be sufficient cause for the suspension of all work under 
this Contract without any additional compensation to the Contractor until 
the required accommodation of traffic has been completed to the 
satisfaction of the Engineer. The above shall be sufficient cause for the 
Engineer to deduct penalties as follows: 
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B1503 TEMPORARY TRAFFIC-CONTROL FACILITIES 

Replace the first sentence of the first paragraph with the following: 

“The Contractor shall provide, erect and maintain the necessary traffic-control devices, road 
signs, channelization devices and warning devices (hereinafter referred to as traffic-control 
devices) in accordance with these special provisions and as shown in the South African Road 
Traffic Signs Manual in conjunction with the latest edition of Road Signs Note No. 13 

Roadworks, and remove them when no longer required.  It shall be incumbent upon the 

Contractor to see to it that the above-mentioned traffic-control devices are present 

where required at all times and are functioning properly, and he shall replace any that 

have been damaged, lost, stolen or obliterated at his own cost.” 

1503(b) Road signs and barricades 

 (e) Warning devices 

Add the following: 

“All construction vehicles and plant used on the works, including vehicles and plant 
operated by subcontractors and/or suppliers, shall be equipped with rotating amber 
flashing lights and warning boards as specified.  All vehicles and plant shall obtain a 
clearance permit from the Engineer before being allowed onto the Site. 

Rotating lights shall have an amber lens of minimum height of 200 mm and shall be 
mounted to ensure clear visibility from all directions.  The lights on construction vehicles 
shall not be switched on while vehicles are being operated on unrestricted sections of a 
public road, but shall be switched on while construction vehicles are operating within the 
accommodation of traffic area, as the vehicles decelerate to enter a construction area, 
and as the vehicles accelerate to the general speed when entering the road from a 
construction area.  Lights on plant shall operate continuously while the plant is working 
alongside sections of road open to public traffic. 

All LDV's and cars operating on Site shall also be equipped with rotating amber flashing 
lights which shall be placed so as to be clearly visible and operated continuously while 
the vehicles is manoeuvring in or out of traffic or is travelling or parked alongside roads 
open to public traffic. 

Rotating lights and the "Construction Vehicle" signs on the Contractor's vehicles and 
plant shall not be paid for separately but shall be included in the rates covering the use 
of the vehicles. 

The Contractor shall apply and maintain lights together with temporary mounting 
brackets, to the approval of the Engineer.  Vehicles and plant that do not comply with 
these requirements shall be removed from the Site. 

The Contractor shall ensure that all his personnel, excluding those who are permanently 
office bound, are equipped with reflective safety jackets and that these are worn at all 
times when working on or near to the travelled way.  Any person found not wearing a 
reflective jacket under these circumstances shall be removed from the Site until such 
time as he is in possession of and wearing a reflective jacket.  Reflective safety jackets 
shall be kept in good condition and any jackets that are, in the opinion of the Engineer, 
ineffective shall be immediately replaced by the Contractor.” 
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 (n) Safety jackets (Additional subclause) 

 “The Contractor will be responsible to ensure that all construction workers, staff of the 
Engineer and visitors shall wear safety jackets when moving around on Site.  The 
jackets shall be of an approved type, orange in colour and shall be to the approval of the 
Engineer.” 

1510 ACCOMMODATION OF TRAFFIC WHERE THE ROAD IS CONSTRUCTED IN HALF-WIDTHS 

Where the work on the road surface is undertaken for rehabilitation/maintenance of the 
pavement, such work shall be carried out in areas as indicated on the drawings. 

During construction, when work is in progress on one portion of the carriageway and shoulder 
of the road, the other portion of the road shall remain open at all times to allow for safe 
one-way traffic flow. 

The speed of vehicles alongside actual construction areas must be limited to a maximum of 
40 km/h.  STOP/GO signs and flagmen shall be employed at the points where construction 
traffic enter the working area thus creating a potential danger situation for public traffic. 

Add the following paragraph after the fourth paragraph: 

“The Contractor shall, after completing construction of one half-width of a section, continue with 
the immediate adjacent section in order to complete full construction as soon as possible.” 

Add the following to the fourth paragraph: 

“No work on any section of the Works shall commence without prior written consent of the 
Engineer.” 

Delete the last paragraph and add the following: 

“The bid rate shall include full compensation for providing all plant, equipment, tools, transport, 
labour, supervision, cleaning of the trafficked lane, and other incidentals for the proper and safe 
handling of traffic and shall include full compensation for all additional costs and work resulting 
from constructing the road in half-widths.” 

1517 MEASUREMENT AND PAYMENT 

Item Unit 

B15.03(n) Safety Jackets (additional payment item)            Number 
(No) 

“Contractor to supply his staff as well as the Engineer’s Representative and laboratory staff 
with safety jackets.” 

 Item Unit 

15.12 Temporary culverts  ..................................................................................................... Metre (m) 

Add the following after the last sentence : “No payment will be made for temporary stockpiling 
or stacking of culverts, except if otherwise approved by the Engineer.” 
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SECTION 1600  :  OVERHAUL 

1602 DEFINITIONS 

(a) Overhaul material 

Add the following: 

"Material from commercial sources or from sources of which the locating thereof is the 
Contractor's responsibility shall not be classified as overhaul material." 

SECTION 1700  :  CLEARING AND GRUBBING 

B1703 EXECUTION OF THE WORK 

(a) Areas to be cleared and grubbed 

Delete “and the time when it shall be done” in the third paragraph. 

(b) Cutting of trees 

Substitute “above the carriageway” in the first paragraph with “above the carriageway and a 
2 m side clearance, measured from the shoulder breaking point.” 

(d) Re-clearing of vegetation 

Add the following: 

“The Contractor shall program his work in such a manner that re-clearing will not be 
necessary.” 

B1704 MEASUREMENT AND PAYMENT 

Item Unit 

B17.01 Clearing and grubbing  .........................................................................................   hectare (ha) 

Add the following to the measurement and payment paragraphs 

“Clearing and grubbing for the construction of camp sites shall not be measured separately.  
Payment shall be regarded as included in the rates bid for the applicable items.” 
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SECTION B1800 : DAYWORK 

Add the following section to Series 1000 : General, of the Standard Specifications: 

“Section B1800 : Daywork” 

CONTENTS 

B1801 SCOPE 

B1802 GENERAL REQUIREMENTS 

B1803 MEASUREMENT AND PAYMENT 

B1801 SCOPE 

This section covers the listing of daywork items in accordance with the General Conditions of 
Contract, clause 40, for the use in determining payment for work which cannot be quantified in 
specific units in the Schedule of Quantities, or work ordered by the Engineer during the 
construction period which was not foreseen at bid stage and for which no applicable rates exist 
in the Schedule of Quantities. 

B1802 GENERAL REQUIREMENTS 

No daywork shall be undertaken unless written authorisation has been obtained from the 
Engineer. 

Work will be classified as daywork only if the Engineer considers no other rate in the Schedule 
of Quantities appropriate for payment purposes. 

An instruction regarding all work to be carried out under daywork in terms of clause 40(3) of the 
General Conditions of Contract will be issued at the discretion of the Engineer.  Some or all of 
the items priced under daywork in the Schedule of Quantities may possibly not be required for 
this contract. 

Before ordering any material, the Contractor shall submit quotations to the Engineer for his 
approval and shall submit such receipts or vouchers to the Engineer as may be necessary for 
proving the amount claimed. 

B1803 MEASUREMENT AND PAYMENT 

Item Unit 

B18.01 Personnel during normal working hours 

(a) Unskilled labour          hour (h) 

(b) Semi-skilled labour          hour (h) 

(c) Skilled labour           hour (h) 
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(d) Ganger            hour (h) 

(e) Foreman           hour (h) 

(f) Percentage on cost on subtotal for subitems (a), (b), (c)  
(d) and (e)          Percentage (%)  

The daywork rates for subitems (a) to (e) submitted in the Schedule of Quantities 
shall be the cost of personnel for each skill level and shall apply only to the number of 
workers approved in writing by the Engineer. 

The bid percentage for subitem (f) shall include full compensation for overhead 
charges, profit, liabilities, obligations, site supervision, the use of hand tools, 
appliances, equipment and for consumable stores.  The bid rates shall be subject to 
the CPA factor as laid down in the General Conditions of Contract. 

Item Unit 

B18.02 Personnel outside normal working hours 

(a) Outside normal working hours and Saturdays 

(i) Unskilled labour  ..........................................................................   hour (h) 
(ii) Semi-skilled labour  ......................................................................   hour (h) 
(iii) Skilled labour  ..............................................................................   hour (h) 
(iv) Ganger   .......................................................................................   hour (h) 
(v) Foreman  .....................................................................................   hour (h) 
(vi) Percentage on cost on subtotal for subitems (i) to (v) ......   Percentage (%) 

The daywork rates for subitems (i) to (v) submitted in the Schedule of 
Quantities shall be the cost of personnel for each skill level and shall apply only 
to the number of workers approved in writing by the Engineer. 

The bid percentage for subitem (vi) shall include full compensation for 
overhead charges, profit, liabilities, obligations, site supervision, the use of 
hand tools, appliances, equipment and for consumable stores.  The bid rates 
shall be subject to the CPA factor as laid down in the General Conditions of 
Contract. 

(b) Sundays and public holidays 

(i) Unskilled labour  ..........................................................................   hour (h) 
(ii) Semi-skilled labour  ......................................................................   hour (h) 
(iii) Skilled labour  ..............................................................................   hour (h) 
(iv) Ganger   .......................................................................................   hour (h) 
(v) Foreman  .....................................................................................   hour (h) 
(vi) Percentage on cost on subtotal for subitems (i) to (v) ......   Percentage (%) 

The daywork rates for subitems (i) to (v) submitted in the Schedule of 
Quantities shall be the cost of personnel for each skill level and shall apply only 
to the number of workers approved in writing by the Engineer. 

The bid percentage for subitem (vi) shall include full compensation for 
overhead charges, profit, liabilities, obligations, site supervision, the use of 
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hand tools, appliances, equipment and for consumable stores.  The bid rates 
shall be subject to the CPA factor as laid down in the General Conditions of 
Contract. 

 

Item Unit 

B18.03 Plant, equipment and vehicles 

(a) Specify            hour (h) 

(b) Percentage on cost on subtotal for subitem (a)     Percentage (%) 

The daywork rates submitted for vehicles, constructional plant and equipment, 
subitem (a), in the Schedule of Quantities shall be a hire charge for the use of the 
vehicle and driver or constructional Plant/Equipment and Operator (VAT excluded) 
and shall apply only to vehicles, constructional Plant and Equipment approved in 
writing by the Engineer.  The rate shall include for maintenance, operative costs, 
establishment, insurance and other contingency costs relating to the running of the 
vehicle, Plant or Equipment. 

Where there is ambiguity between the power developed at the flywheel and mass of a 
machine, the power shall govern the measurement category. 

The Contractor and the Engineer will agree on the method of recording the working 
hours prior to the commencement of the Work.  Any long period of idling at any one 
time which in the opinion of the Engineer or his Representative is beyond that 
required for normal operating conditions will not be paid for as working time.  Non-
working hours for any reason shall not be measured for payment. 

The bid percentage for subitem (b) shall include full compensation for all 
administrative costs, supervision, overheads liabilities and obligations related to the 
running of the vehicles, constructional Plant and Equipment.  The bid percentage 
shall also include for profit and shall be subject to the Contract Price Adjustment 
Factor as laid down in the General Conditions of Contract. 

 

 

Item Unit 

B18.04 Materials 

(a) Procurement of materials       Provisional (Prov.) Sum 

(b) Percentage on nett cost of materials       Percentage (%) 

The prices for materials (excluding VAT) shall be based on the documented proof 
submitted to the Engineer as specified in clause B1802 and expenditure shall be 
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made in accordance with the General Conditions of Contract.  The prices shall not be 
subject to the Contract Price Adjustment Factor. 

The bid percentage as an on-cost on the nett cost price of materials shall include full 
compensation for handling, overheads, profit, liabilities, obligations, risks, incidents 
and other on-cost for the supply, delivery and distribution of materials for dayworks. 

 

Item Unit 

B18.05 Transport 

(a) LDV           kilometre (km) 

(b) Flatbed truck (5 ton)         kilometre (km) 

(c) Low-bed trailer with mechanical horse       kilometre (km) 

The unit of measurement for item B18.05 shall be the kilometre distance that the 
vehicle travelled for transporting personnel and/or plant.  All travelling shall be 
approved by the Engineer. 

The bid rate for item B18.05 shall include full compensation for the cost of the vehicle 
and driver including fuel, maintenance, depreciation, insurance and running costs. 

The above-mentioned bid rates shall be full compensation for the various items as 
specified and no further profit or handling charges shall be paid. 

 

 

 

 

SECTION 2100 : DRAINS 

B21.01 MEASUREMENT AND PAYMENT 

Insert the following: 

“Payment for drains drainage systems will be in accordance with the neat dimensions as 
indicated on the drawings, which implies that no payment will be made for any over break or 
any additional cost as a result of such over break.” 

 

Item Unit 
 

B21.01 Excavation for open drains ...................................................................... cubic metre (m3) 
 

Add the following to the penultimate paragraph: 
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“The tendered rate shall also include full compensation for trimming the open drains. Only those 
drains designated by the Engineer for excavation will be measured. The above rate will be deemed 
inclusive where normal and heavy blading or light and heavy road bed preparation are specified in 
section 3400, and will not be measured separately.” 
 
 
Add the following item: 

 

“Item Unit 
 

B21.20 Clearing and shaping mitre drains 

 (a) Existing mitre drains  ..................................................................................... meter (m) 

 (b) Newly constructed mitre drains  ................................................................... meter (m) 
 

The unit of measurement shall be the linear meter of mitre drain opened up and shaped, measured 
from the outside of the road side drain to the approved extremity of the mitre drain.  Only those mitre 
drains designated by the Engineer for clearing and shaping will be measured.” 

 

SECTION 2300  :  CONCRETE KERBING, CONCRETE CHANNELLING, CHUTES AND DOWN-PIPES, 

AND CONCRETE LININGS FOR OPEN DRAINS 

B2302 MATERIALS 

(d) Bedding material 

Substitute 2302(d) with the following: 

"Backing and bedding material for concrete channels shall be in accordance with the details as 
shown on the drawings." 

B2307 MEASUREMENT AND PAYMENT  

Item Unit 

B23.07 Trimming of excavations for concrete-lined open drains  ......................   square metre (m2) 

Add the following: 

"The bid rate shall also include for the compaction of the in situ material underlying the 
concrete lining to 90 % (100 % for non-plastic sand with up to 20 % passing through the 
0,075 mm sieve and 95 % for non-plastic sand with more than 20 % passing through the 
0,075 mm sieve) of modified AASHTO density." 

B23.10 Sealed joints in concrete linings of open joints 

Add the following: 

“(b) The bid rate shall include full compensation for the supply and all materials and for all 
labour, formwork and incidentals necessary for constructing the joint as shown on the 
drawings.” 
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SECTION 3100  :  BORROW MATERIALS 

B3108 MEASUREMENT AND PAYMENT  

Change to the following: 

“The tendered rate for all construction material used shall include full compensation for all 
additional cost associated with procuring, handling, transporting and stockpiling from 
commercial sources, unless otherwise indicated.” 

 

SECTION 3300  :  MASS EARTHWORKS 

B3303 CLASSIFICATION OF CUT AND BORROW EXCAVATION 

All material excavated from the existing road prism including subgrade, subbase, base and 
shoulders shall be classified as soft material.  No additional payment will be made for other 
classes of material excavated from the road prism.  Bid rate should also include finishing-off of 
cut and fill slopes.” 

B3305 TREATING OF ROADBED 

(a) Removing unsuitable material 

Add the following to this clause: 

“The material to be removed also includes unsuitable material from repairs of failed areas as 
directed by the Engineer.” 

 

SECTION 5100  :  PITCHING, STONEWORK AND PROTECTION AGAINST EROSION 

B5108 MEASUREMENT AND PAYMENT 

Item Unit 

Change to the following: 

B51.01 (b) Concrete stone pitching with stones from the riverbed:  Square metre (m2) 

Add the following: 

"The bid rate for shall also include full compensation for procuring as specified, and for laying it 
as indicated on the drawings and a standard specification." 
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B51.02 Riprap:   Cubic metre (m3) 

Add the following: 

"The bid rate shall include full compensation for procuring and furnishing the granular filter 
material and riprap as specified, from commercial sources, and for laying it as indicated on the 
drawings." 

SECTION 5200  :  GABIONS 

B5202 MATERIALS 

(f) Filter fabric below the gabions 

Replace “sub-subclause 2104(a)(iii) for grade 3 filter fabric” in the first sentence with "geotextile 
fabric grade 1 as specified below." 

Add the following: 

"(g) Composition and manufacturing 

The synthetic-fibre filter fabric, or geotextile, shall be manufactured from a synthetic polymer 
processed into a permeable, homogeneous sheet.  Geotextile of non-woven construction is 
preferred, and woven geotextiles will be considered only if published data can be provided 
which show the satisfactory long-term performance of these geotextiles in an environment 
similar to that in which they are to be used. 

On account of the temperature and moisture susceptibility of polyamide, this synthetic product 
is not considered acceptable. 

2) Classification 

The geotextile is classified according to the mechanical properties thereof, viz. its penetration 
load, puncture resistance and the minimum water-percolation rate as measured in the 
permeability test. The table below gives the values for the properties of Grade 1 geotextile. 

Table B5202/2 : Grade 1 Geotextile Properties 

PROPERTY GRADE 1 TEST METHOD 

Penetration Load (minimum), N 3800 3.5 of SABS 0221 – 1988 

Puncture Resistance (maximum), mm 14 Clause 8114 

Water Percolation (minimum),  /m2/s 20 3.7 of SABS 0221 – 1988 

Mass per unit area (minimum), g/m2 320 3.4 of SABS 0221 - 1988 

NOTES: The standard atmosphere for testing and the preconditioning atmosphere for all 
geotextile tests (SABS tests and others) shall have a relative humidity falling within 
the range of 0 to 80 per cent and a temperature within the range of 15 °C to 35 °C. 
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 The resistance of a geotextile to puncture is the average diameter of the hole formed 
when a 45° cone with a mass of 1 kg is dropped through 500 mm onto the geotextile 
fixed in the holding device. 

 

3) Durability 

A geotextile is required to comply with the following specification: 

- Resistance to chemical attack 

The geotextile shall withstand the level of aggressiveness of the soil and ground water given 
below without significant loss of its strength and hydraulic properties during its design life of 
25 years: 

Soil and ground water with a pH in the range of 4 to 12 (pH to be determined by Method A20, 
TMH1, 1986). 

Soil (as paste) and ground water containing salts with a conductance of up to 1,0 S/m 
(conductivity to be determined by Method A21T, TMH1, 1986). 

- Resistance to ultra-violet light 

The geotextile shall maintain at least 80% of its original strength after direct exposure to 
sunlight of 1 500 hours. 

- Resistance to rot 

The geotextile shall be entirely rot-proof and shall not support the growth of algae. 

4) Geotextile evaluation 

Geotextiles, other than non-woven needle-punched material, will be considered only if actual 
field performance data for geotextiles which have been in use in river protection works for 
15 years or longer can be supplied. 

5) Selection 

The Contractor shall, at least 45 days before the installation of the geotextile, submit to the 
Engineer samples of the grade 1 geotextile(s) he proposes to use so that the Engineer may 
test the geotextile and confirm the use thereof if he is satisfied that it meets the specified 
requirements. 

No extra payment shall be made for providing the samples for testing." 

SECTION 5600  :  ROAD SIGNS 

B5602 MATERIALS 

(a) Structural steel 

 Substitute "Where specified, all structural steel" in the second paragraph with "All 
structural steel". 
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(c) Steel plate and steel profiles 

i) Steel plate 

Substitute "1,40 mm" in the first paragraph with "1,20 mm". 

(e) Aluminium 

 Substitute "2,0 mm" in the last paragraph with "1,6 mm". 

 

B5606 ERECTING ROAD SIGNS 

(b) Excavation and backfilling 

 Add the following : 

"A 50mm thick permeable drainage layer shall be placed below concrete or soil-cement backfill 
for timber posts.  No additional payment will be made and the cost thereof shall be deemed to 
be included in the bid rates” 

B5609 MEASUREMENT AND PAYMENT 

Item Unit 

B56.05 Excavation and backfilling for road sign supports (not applicable to  

kilometre posts)  .............................................................................................  cubic metre (m3) 

Substitute "not in concrete" in the first paragraph with "not in concrete or a soil/cement 
mixture". 

Item Unit 

B56.08 Danger plates (Class indicated) (Additional item)  

(a) at culvert         Number (No) 

Danger/chevron plates will be paid for as indicated in the Bill of Quantities under item B56.10. 

 

SECTION 5900  :  FINISHING THE ROAD RESERVE AND TREATING OLD ROADS 

B5904 MEASUREMENT AND PAYMENT 

Item Unit 
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B59.01 Finishing the road and road reserve:   kilometere (km) 

Add the following: 

"Bid rate should include shaping the existing gravel side drains to tie-in with the newly 
constructed cast in situ concrete V-drains.”  

 

 

SECTION 6300  :  STEEL REINFORCEMENT FOR STRUCTURES 

B6302 MATERIALS 

(a) Materials 

Add the following: 

"The type of steel is as follows: 

R  - Hot rolled mild steel round bars with a characteristic yield stress of 250 MPa. 

Y  - Hot rolled high yield stress deformed bars with a characteristic yield stress of 450 MPa." 

Replace "R, Y or Z" in the last paragraph with "R or Y". 

 

SECTION 6400  :  CONCRETE FOR STRUCTURES 

B6401 SCOPE 

Add the following: 

“Contractor to purchase COLTO: Standard Specifications of Road and Bridge Works as 

previously indicated. Contractor to adhere to the specifications unless otherwise 

instructed to by the Engineer.” 

B6402 MATERIAL 

(a) Cement 

Replace the last paragraph with the following: 

"The use of a 50/50 mix of Portland cement and milled granulated blast-furnace slag 
in concrete units will only be allowed if there is a sufficient cost benefit to the client 
and if authorised in writing by the Engineer." 

B6414 QUALITY OF MATERIALS AND WORKMANSHIP 

Add the following to sub-clause (a): 
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"Judgement Plan B of Section 8200 shall be used." 

B6416 MEASUREMENT AND PAYMENT 

Item Unit 

B22.28 Demolish existing structure (Added from Section 2200)   Number (No.) 

B22.07 Cast in situ concrete and formwork (Added from Section 2200)   Cubic metre (m3) 

B22.05 Portal and rectangular culvert (Added from Section 2200)   Metre (m) 

B53.01.28 Guide blocks (Added from Section 5300)   Number (No.) 

SECTION 8100  :  TESTING WORKMANSHIP AND MATERIALS 

B8102 PROCESS CONTROL BY THE CONTRACTOR 

For the purpose of this Contract process or quality control by the Contractor comprises at least 
the following: 

Soil Tests: 

Field densities, maximum dry density and optimum moisture content determinations, CBR, 
UCS, indicator tests (grading and PI), moisture contents, solid densities and chemical tests 
relating to stabilising agent contents; 

Aggregate tests: 

Grading, flakiness index, average least dimension (ALD), ACV, 10 % FACT; 

Concrete tests: 

Slump and cube crushing strengths 
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MHLONTLO LOCAL MUNICIPALITY 

DUMBA-TINA FALLS ACCESS ROAD 

PROJECT NO. R/EC/307275-19/20 

 

C3.4: CONSTRUCTION 

C3.4.1 WORKS SPECIFICATION 

C3.4.1.1 Applicable SANS standards 

Not applicable 

C3.4.1.2 Applicable national and international standards 

a) For the purpose of this Contract the COLTO Standard specifications for Road and 
Bridge Work 1998, prepared by the Committee of Land Transport official will apply. 

b) The term “project specifications” appearing in any of the COLTO standardised 
specifications must be replaced with the term “scope of work”. 
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SCOPE OF WORKS - CONTENTS 
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PART B:  MATTERS RELATING TO THE STANDARD SPECIFICATIONS (Continues/…) 
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SCOPE OF WORKS 

PART A:  GENERAL 

1.    MISCELLANEOUS 

The scope of works form an integral part of the Contract documents and supplement the 
standard specifications. 

In the event of any discrepancy with any part of the standard specifications, the schedule of 
quantities or drawings, the project specifications shall take precedence. 

The standard specifications, which form part of this Contract, have been written to cover all 
phases of work normally required for road contracts and they may therefore cover items not 
applicable to this particular Contract. 

2. PROJECT DESCRIPTION 

2.1 Project Description 

The proposed gravel access road is ± 10.5 km long around Qumbu Area in the Mhlontlo Local 
Municipality Area of the Eastern Cape. The road is Construction of Dumba-Tina Falls Access 
Road, co-ordinates 

 31o 12’ 59’’ S :29o 03’ 11’’E 

The project (Dumba-Tina Falls Access Road) entails the construction of a gravel access road, 
low level crossing construction spanning ± 20m using (2.4mx 2.4m) prefabricated culverts and 
construction of prefabricated pipe crossings along the length. In certain sections of the road the 
works comprises of rehabilitation of 6.2km long and 4.3 km long virgin. The proposed gravel 
road is approximately 10.5 km long and 5.5m in width and will consist of 150mm thick roadbed 
layer and 150mm wearing course with cuts and fill to approximately + or - 200mm. 

2.2 Description of the Works 

The description of the project contained in this section is merely an outline of the works and 
shall not limit the works to be carried out under this contract. The estimated quantities for each 
section of the work to be carried out under this contract are listed in the schedule of quantities 
bound in this volume. 

2.3 Roadworks 

The upgrading works will typically include the following: 

(a) Site clearance where instructed by the Engineer. 
(b) Isolated earthworks to vertical alignment to improve ride-ability. 
(c) Remove unsuitable material. 
(d)  Supply and erection of road signs.  
(e) Drainage improvement by means of a cast in-situ concrete/stone pitching V-side drain 

parallel to the concrete pavements/approaches as indicated on the drawings. 
(f) Construct deviations and accommodate traffic. 
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2.4 Materials and pavement design  

2.4.1 Availability of materials 

(a) Natural gravel for fills and pavement layers 

Gravel material needed for fill and layerworks will be obtained from identified borrow pits which 
obtains the necessary permit for mining from the DME. Material needed for Rip-Rap can be 
taken from the riverbed or obtained from commercial sources. 

NOTE: In the Schedule of Quantities no distinction shall be made between material obtained 
from a commercial source or any other quarry. 

(c) Sand for concrete and subsoil 

Sand shall be obtained from commercial sources. 

(d) Water sources 

Water availability shall be negotiated with surrounding farmers, villagers and local authorities.  
The onus will be on the Contractor to determine the suitability of water for use in construction of 
the layerworks and/or structures. 

2.4.2 Pavement design 

The pavement designs for roads to be constructed under this Contract are as follows: 

Layer Thickness Description 

Wearing Coarse Layer 150mm Natural gravel material (G7) compacted to 
95% mod AASTHO. 

Roadbed Preparation 150mm-200mm Rip and/or recompact to 93% of mod AASTHO 

2.5 Accommodation of traffic 

(a) The Work shall generally be carried out under traffic, but a deviation shall be required at 
the location as shown on the drawings.  The contractor to provide a deviation route or 
alternatively he can use the existing road and culvert as a deviation as far as possible. 

 The safety and convenience of the travelling public is to be considered of utmost 
importance and every effort must be made to ensure that all temporary road signs, 
cones, flagmen and speed controls are maintained and effective, and that courtesy is 
extended to the public at all times. 

 A very high standard of accommodation of traffic sign posting and delineation is required 
under these conditions.  All sign posting shall be by the use of yellow background 
“Temporary Road Signs” as detailed in Volume 2, Chapter 13, “Roadworks Signing” of 
the SA Road Traffic Sign Manual (SARTSM), June 1999. 

 The Contractor shall make use of approved methods to control the movement of all 
traffic, at the location where he is to work.  Before ordering signs, materials, etc. his 
proposed method of controlling traffic shall be submitted to the Engineer for comment. 
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 It is important that the traffic accommodation installations meet with the approval of the 
Local Road Traffic Inspectorate.  The Contractor shall set up the necessary liaison 
structures with the Local Road Traffic Inspectorate and provide the Engineer with 
substantiation that this has been done. 

 Provision is made for the Contractor to provide and be paid for a Traffic Safety Officer 
as specified in clause B1502(i) and B15.14 of the Scope of Works His duties are to see 
to the safe and effective accommodation of traffic on all sections affected by the 
Contractor’s work for the entire duration of the Contract and any extension thereto, 
approved or otherwise, including non-working days.  He shall also carry out regular 
inspections, at least twice a day and record in writing the position and condition of all 
temporary traffic-control facilities and report these in writing to the Engineer, all as 
specified in clause B1503 of the Scope of Works. 

 The Contractor’s bid rates for the relevant items in the Schedule of Quantities shall 
include full compensation for all possible additional costs which may arise from this, and 
no claims for extra payment due to inconvenience as a result of the modus operandi will 
be considered. 

(b) The travelling public have the right of way on public roads, and the Contractor shall 
make use of approved methods to control the movements of his equipment and 
vehicles so as not to constitute a hazard on the road. 

(c) Failure to maintain road signs, warning signs or flicker lights, etc., in a good condition 
shall constitute reason for the Engineer to bring the Works to a stop until the road signs, 
etc., have been repaired to his satisfaction. 

(d) The Contractor may not commence constructional activities before adequate provision 
has been made to accommodate traffic in accordance with his approved methods 
based on the SARTSM. 

(e) The Contractor shall submit his proposal in connection with all signs and 
accommodation of traffic to the Engineer for comment. 

(f) Where the earthworks alongside the existing road requires blasting, complete closure of 
the road to traffic for maximum periods of 2 hours during certain days will be allowed for 
the blasting and clearing of the road.  Adequate notice and sign posting warning traffic 
of closure at all approaches to the area will be required.  The Contractor shall submit his 
proposals in this regard to the Engineer for approval at least three weeks prior to the 
intended closure. 

One-way traffic can be accommodated in half-widths for parts of the road and the need for 
deviations may only be necessary, where required or as instructed by the Engineer. 

3. DRAWINGS 

The reduced drawings that form part of the bid document shall be used for bid purposes only. 

The successful Contractor will receive three sets of construction drawings. The Contractor shall 
make any additional prints he may require at his own cost. 

Any information in the possession of the Contractor, which the Engineer's Representative 
requires to complete his “as built” drawings, shall be supplied to the Engineer's Representative 
before a Certificate of Completion will be issued. 
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Only figured dimensions shall be used and drawings shall not be scaled unless so instructed by 
the Engineer. The Engineer will supply all figured dimensions omitted from the drawings. 

The levels given on structures drawings are subject to confirmation on the Site, and the 
Contractor shall submit levels to the Engineer for confirmation before he commences any 
structural construction work.  The Contractor shall also check all clearances given on the 
drawings and shall inform the Engineer of any discrepancies. 

4. POWER SUPPLY AND OTHER SERVICES 

The Contractor shall make his own arrangements concerning the supply of electrical power, i.e. 
ESKOM connection or generated power, (generators kW capacity to be approved by the 
Engineer) and all other services.  No direct payment will be made for the provision of electrical 
and other services.  The cost thereof shall be deemed to be included in the rates and amounts 
bid for the various items of work for which these services are required. Also the contractor must 
take care of existing water pipeline that runs along and across the road.  

5. CONSTRUCTION IN CONFINED AREAS 

It may be necessary for the Contractor to work within confined areas.  Except where provided 
for in the Specifications, no additional payment will be made for work done in restricted areas.  
In certain places the width of the fill material and pavement layers may decrease to zero and 
the working space may be confined. The method of construction in these confined areas 
largely depends on the Contractor’s constructional plant.  

However, the Contractor must note that measurement and payment will be in accordance with 
the specified cross-sections and dimensions only, irrespective of the method used for 
achieving these cross-sections and dimensions and that the bid rates and amounts shall 
include full compensation for all special equipment and construction methods and for all 
difficulties encountered when working in confined areas and narrow widths, and at or around 
obstructions, and that no extra payment will be made nor will any claim for additional payment 
be considered in such cases. 

6. CONTRACTOR’S CAMP SITE 

6.1 Establishment 

The establishment of all labour, plant and materials on Site is the responsibility of the 
Contractor and all arrangements in this respect are the Contractors’ responsibility, however: - 

The Contractor must allow for his independent establishment in the Schedule of Quantities. 

The Contractor may utilise base camps for the plant from where they can operate to ensure 
that a minimum of time is expended in travelling to the various work sites.  The use of the base 
camps will be at the Contractor’s option. 

These base camps must be approved by the Engineer before the Contract begins and this 
approval must be obtained in writing but must also meet the approval of the local authorities, 
headmen or residents associations, as well as the Environmental Management Plan with regard 
to batching plants, bitumen storage areas and plant maintenance areas. 
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6.2 Communications 

The Contractor shall provide and maintain a continuous means of on Site communication 
between his site supervision staff (i.e. the people responsible for the day to day running of the 
Contract) and the staff of the Engineer’s Representative. The Contractor must provide the 
Engineer with cellular phones as required which will be paid for under Item B14.03. The 
provision and use of cellular phones for the Contractor’s personnel will be for his own cost. 

7. SECURITY 

The Contractor shall be responsible for the security of his personnel and constructional plant 
on and around the Site of the Works and for the security of his camp, and no claims in this 
regard will be considered by the Employer. The Contractor will also be responsible for the 
security of the areas around the Engineer’s offices and the laboratories. 

8. ADDITIONAL REQUIREMENTS FOR CONSTRUCTION ACTIVITIES 

8.1 Accommodation of traffic 

(a) The South African Road Traffic Signs Manual (November 1997) must be read in 
conjunction with Road Note 13.  (June 1999). 

 The placing of warning signs, regulatory signs, information signs, barricades, flagmen 
etc. shall be to the approval of the Engineer. 

 The Contractor’s bid rates for the relevant items in the schedule of quantities shall 
include full compensation for all possible additional costs which may arise from this, and 
no claims for extra payment due to inconvenience as a result of the modus operandi will 
be considered. 

(b) The need to accommodate the traffic safely and with the least amount of inconvenience 
to the travelling public is necessary throughout the construction period. 

(c) The travelling public shall have the right of way on public roads and the Contractor shall 
make use of approved methods to control the movement of his equipment and vehicles 
so as not to constitute a hazard on the road. 

(d) Failure to maintain road signs, warning signs or flashing lights, etc, in a good condition 
shall constitute ample reason for the Engineer to stop the execution of the works until 
the road signs, etc, have been repaired to his satisfaction. 

(e) The Contractor may not commence constructional activities before adequate provision 
has been made to accommodate traffic in accordance with the requirements of this 
document and the South African Road Traffic Signs Manual. 

(f) The Contractor shall submit proposals in connection with directional signs to the 
Engineer for approval. 
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8.2 Environmental Management 

The Contractor shall be responsible for implementing and managing an Environmental 
Management Plan in terms of Part C of the Scope of Works. 

The Contractor's authorised agent shall report to the Engineer regarding compliance with the 
conditions as stipulated in the Environmental Management Plan.  The Engineer will indicate an 
Environmental Controller who, in addition to his normal duties, will have direct responsibility for 
the liaison with the Contractor and the Engineer to ensure the implementation and monitoring 
of the Environmental Management Plan. 

The Contractor shall take the utmost care to minimise the impact of his establishment and 
other construction activities on the environment and shall adhere to the requirements as set out 
in Part C of the Scope of Works.  The Contractor shall prepare a detailed Method Statement to 
the Environmental Controller detailing his construction activities and what measures will be 
implemented to prevent the pollution of streams, rivers and countryside through the spilling of 
fuels, bituminous binders, sewage from the temporary toilets and other deleterious materials.  
Where in the opinion of the Engineer, the Contractor has not adhered to these requirements; 
the Contractor shall rectify the damage at his cost and to the satisfaction of the Engineer.  

8.3 Occupational Health and Safety (OHS) 

The Contractor shall comply to the OHS Act 1993 (Act 85 of 1993), as well as the 
specifications contained in Part H of the Scope of Works, including the HIRA (Hazard 
Identification and Risk Assessment). 

8.4 Process and Acceptance Control Testing 

A combined laboratory will be established on Site and will perform all the process control and 
acceptance control testing on this Contract.  The procedure for requests for testing, frequency 
of tests, testing and reporting of results will be finalised by the Engineer on Site in collaboration 
with the Contractor. 

9. PROMOTING SMALL, MEDIUM AND MICRO ENTERPRISES 

It is recommended that as much of the construction work as possible be undertaken by Small, 
Medium and Micro Enterprises (SMME’s). For this purpose, SMME’s shall be employed 
wherever possible and feasible for specific selected works. 

10. TRAINING 

It is recommended that the employees of the Employer and also labourers employed locally 
shall receive accredited training which shall consist of on-the-job training and formal classroom 
lectures in order to increase their level of competency and to enhance their ability to secure 
future employment. 

The Contractor will be responsible for normal in-service training of his own permanent 
employees and he shall allow therefore in his bid rates and prices. Provision is however made 
in the bid documents for additional special training of employees of the Employer, emerging 
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Contractors and local labour as necessary and for this purpose a provisional sum is provided 
for training as directed by the Engineer. 

Training shall be in accordance with the Construction, Education and Training Authority 
(CETA), training programmes and as directed by the Engineer. Training shall be done by 
accredited training personnel and the Contractor shall allow in his programme and bid rates 
and prices for his employees to attend formal lectures and training sessions during working 
hours. Salaries paid to workers for hours attending classroom-training sessions during working 
hours, may be recovered from the amount provided in the Schedule of Quantities for training. 
Salaries paid to workers for hours spent on-the-job training will not be refunded. 

The attendance at and completion of each course by members of the local community must be 
certified by the CETA and copies of such certificate, are to be submitted to the Engineer. 

11. CONTRACT PARTICIPATION GOAL 

11.1 Targets 

The Employer has determined the minimum Contract Participation Goal for this Contract to be 
as follows: 

The local labour percentage included in Local Resources shall be deemed as 15-30 % for this 
Contract.  Should the Contractor require additional labour, over and above those provided by 
the Employer, he must employ local labour. 

11.2 Weighing factors 

Weighing factors, which shall apply in calculating points scored by the Contractor, are 
summarised in the Appendix to Bid (see Section 8). 

 

 

 

 

 

 

 

12.  REPORTING REQUIREMENTS  

The Contractor shall, together with the Engineer’s Representative, on a monthly basis, draw up 
and submit to the Engineer a Monthly Progress Report to be delivered at the monthly site 
meeting. 

The Report shall detail: 

Progress measured against the approved programme 

Value of work done and a cash flow prediction for the remainder of the Contract. 
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Labour returns as required by the Employer. 

Plant Schedule 

Occupational Health and Safety report including accident statistics. 

Any pending claims 

Rain days and other delays 

A report from the Community Liaison Officer 

Any other reports requested by the Employer or Engineer. 
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SCOPE OF WORKS 

PART B: MATTERS RELATING TO THE SCOPE OF WORKS 

The Standard Specifications for Road and Bridge Works for State Road Authorities 1998, prepared by the 
Committee of Land Transport Officials, (COLTO), as amended, shall apply to this Contract.  The amendments 
are those issued by COLTO and reproduced below, together with additional amendments as set out herein. 

1. STANDARD AMENDMENTS TO THE STANDARD SPECIFICATIONS ISSUED BY COLTO 

No amendments have been issued. 

2.  SCOPE OF WORKS REFERRING TO THE STANDARD SPECS. AND ADDITIONAL SPECS. 

In certain clauses the Standard Specifications allow a choice to be specified in the Scope of 
Works between alternative materials or methods of construction and for additional 
requirements to be specified to suit a particular contract.  Details of such alternatives or 
additional requirements applicable to this Contract are contained in this part of the Scope of 
Works.  It also contains some additional specifications required for this particular contract. 

The number of each clause and each payment item in this part of the Scope of Works consists 
of the prefix B followed by a number corresponding to the number of the relevant clause or 
payment item in the Standard Specifications.  The number of a new clause or a new payment 
item which does not form part of a clause or a payment item in the Standard Specifications and 
which is included here, is also prefixed by B followed by a new number.  The new numbers 
follow on the last clause or item number used in the relevant section of the Standard 
Specifications. 
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SECTION 1100 : DEFINITIONS AND TERMS 

 
Add the following additional clauses: 
 

“B1156 ACCEPTANCE CONTROL 
 
 Acceptance control means whatever testing the Engineer carries out over and above the process 

control testing already carried out in order to decide on the acceptability of any work submitted by the 
Contractor.  Such testing will be carried out at the cost of the Employer in a laboratory approved by 
him (also see PS 5.5.2 in this regard). 

 
 

B1157 COMMERCIAL SOURCE 
 
 An offsite source of materials chosen by the Contractor will also be viewed as a commercial source.  

The Contractor shall take full responsibility for the quality of all materials and services supplied from 
commercial sources. 

 
 

B1158 PROCESS CONTROL 
 
 Process control means all testing required to be carried out on the works in order to ensure that the 

completed permanent works comply with the specifications and drawings.  All such testing will be 
subject to inspection and approval by the Engineer (also see PS 5.5.1 in this regard).” 

 

SECTION 1200: GENERAL REQUIREMENTS AND PROVISIONS 
 
 

B1204 PROGRAMME OF WORK 
 

Insert the following before the first paragraph: 
 
"A network-based programme in accordance with the precedence method shall be provided showing 
the various activities in such detail as may be required by the Engineer.  The programme shall be 
updated monthly in accordance with the progress made by the Contractor and submitted to the 
Engineer’s supervisory personnel two days before the following site meeting.  
 
Failure to comply with these requirements will entitle the Engineer to apply a programme based on 
his own assumptions for the purpose of evaluating claims for extension of time for completion of the 
works, or for additional compensation." 

 
 

B1207 NOTICES, SIGNS AND ADVERTISEMENTS 
 

Replace the second paragraph with the following:  
 
Two signboards shall be erected and maintained for the duration of the Contract at points to be 
indicated by the Engineer.  Details of the signboards are included in Section 6: Drawings.” 

   
Delete the final paragraph and replace with the following: 

 
“All signboards erected in accordance with the drawings or as approved by the Engineer, shall be 
removed at the same time as the Contractor’s dis-establishment.  Payment under sub-item 13.01 for 
the final installment of 15% of the tendered lump sum shall not be made unless all the 
advertisements, notices and temporary signs have been removed.” 
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B1209 PAYMENT 
 

(b) Rates to be inclusive 
 
In the 3rd line, after the word "quantities", insert "together with the payment of VAT as a 
separate item," 

 
Add the following subclause: 
 

"(g) Trade names 
 
Where materials are specified under trade names, tenders must be based on those specified 
materials. Alternative materials may be submitted as alternative tenders and the Engineer 
may, after receipt of tenders, approve the use of equivalent materials.” 

 
 

B1210 CERTIFICATE OF PRACTICAL COMPLETION OF THE WORKS 

 
Add the following paragraph: 
  
“In addition to the listed specified items of work and regardless of the degree of beneficial occupation 
by the Employer, no sections of the works, individually or collectively, shall be considered for 
practical completion unless the following criteria have also been met: 

 
 In the case of partial completion, the estimated cost to complete the outstanding work shall be 

less than 2 % of the estimated cost to construct the whole section or sections. 
 

 In the case of the whole works, the estimated cost to complete the outstanding work shall be 
less than 2 % of the tendered value of work plus the cost of any variation or extra work orders, 
but excluding CPA and VAT. 

 
 It must be possible for the Contractor to complete the written list of outstanding items of work 

within 28 days of the list having been issued to the Contractor.” 
 

 

B1214 CONTRACTOR'S ACTIVITIES IN RESPECT OF PROPERTY OUTSIDE THE ROAD RESERVE 

AND OF SERVICES MOVED, DAMAGED OR ALTERED 
 

Add the following to the first paragraph of subclause (d)(ii) 
 

"This is also required with respect to fences, gates, camp sites, bypasses and material spoiled on 
private property.” 
  
Add the following to the last paragraph of subclause (d) 
 
"These written statements, as required in Clause 1214(b)-(e) shall be handed to the Engineer before 
the final certificate will be issued.  Failing to obtain these written statements from all landowners and 
authorities concerned, the period of maintenance will be extended including all conditions related to 
such an extension, until such time that all these statements are obtained. 
 
The obtaining of any such written statements will not relieve the Contractor of the execution of any of 
his obligations to the satisfaction of the landowner or authority concerned, and to the approval of the 
Engineer." 
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B1215 EXTENSION OF TIME RESULTING FROM ABNORMAL RAINFALL 

No extension of time will be granted in respect of any delays attributed to normal climatic conditions. Normal 
Climatic Conditions shall be deemed to include normal rainfall and associated wet conditions and materials, 
strong winds and extremes of temperature. However, in the event that delays to critical activities as reflected in 
the programme exceed the number of days listed below for each month, then abnormal climatic conditions 
shall be deemed to exist, and an extension of time shall be granted in accordance with the provisions of that 
Clause. 
The number of days quoted below shall be regarded as a fair estimate of the delays to be anticipated and 
allowed for under normal climatic conditions where inclement weather prevents or disrupts critical work. 

 

                       Month   Expected number of working days to be 

   lost as a result of normal rainfall 

                   January 
                  February 
                  March 
                  April 
                  May 
                  June 
                  July 
                 August 
                 September 
                 October 
                 November 
                 December 

                          3 
                          3 
                          3 
                          3 
                          2 
                          2 
                          2 
                          2 
                          2 
                          3 
                          3 
                          3 

                          TOTAL                         31 days 

Claims for delays for abnormal climatic conditions shall be accompanied by substantiating facts and evidence, 
which shall be submitted timeously as each day or half-day delay is experienced. 
 
Should an extension of time be granted by the Engineer, such extension of time will be used to adjust the Due 
Completion Date or set against any over-provision that may have occurred in the abovementioned schedule. 
 
It shall be further noted that where the critical path is not affected, no extension of time for abnormal climatic 
conditions or for any other reason will be entertained. 

B1217 PROTECTION OF THE WORKS AND REQUIREMENTS TO BE MET BEFORE 

CONSTRUCTION OF NEW WORK ON TOP OF COMPLETED WORK IS COMMENCED 

Substitute “during rainstorms” in paragraph (d) with “during rainstorms or seepage of 
underground water.” 

B1224 THE HANDING OVER OF THE ROAD RESERVE 

Add the following paragraphs: 

"In addition to the specified repairs, the Contractor shall also carry out any maintenance work 
within the road reserve that the Engineer may require during the time for completion of this 
Contract. Such maintenance shall typically comprise the routine clearing of litter, the clearing 
and repair of drainage, and any structural damage caused by traffic during the contract period.” 
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B1226 MEASUREMENT OF DEPTH OF TRENCHES AND FOUNDATION EXCAVATIONS 

Substitute the last two sentences with the following: 

“Where trenches are excavated in accordance with the fill method in the completed or partly 
completed road prism, the depth of excavation shall be measured and paid for in accordance 
with the minimum cover as specified on the drawings or as instructed by the Engineer, 
whichever may be applicable.” 

B1229 SABS CEMENT SPECIFICATIONS 

Add the following to this sub clause: 

“Where reference is made in this specification or the standard specifications to the cement 
specifications, e.g. SABS 471:  Portland cement and rapid hardening Portland cement, it shall 
be replaced with the new specification: 

SABS ENV 197-1 "Cement composition, specifications and conformity criteria Part 1: Common 
cements.” 

Furthermore, where reference is made in this specification or the standard specification to a 
different cement type, the following names will apply, and the Engineer will confirm the relevant 
new name from the table below: 

Cement 

Grade 

Cement 

Type 

Approximat

e old 

product 

name 

New 

Alpha 

New Blue 

Circle 

New 

NPC 

New  

PPC 

New Slag 

cement 

52,5 CEM 1 Rapid 
hardening 

Rapid 
Hard 

Duracast Eagle 
Super 

- - 

42,5 R CEM 1 Rapid 
hardening 

- - - Rapo - 

 
 
42,5 

CEM 1 OPC * Portland 
Cement 

Duratech - OPC - 

CEM 1 LASRC - - - LASRC - 

CEM II A-
S 

PC 15SL - - Eagle Plus - - 

CEM II B-
S 

RH30SL - - Eagle Plus - - 

32,5R - - - - - - - 

 
 
 
32,5 

CEM II A-
V 

PC 15FA All 
Purpose 
Cement 

- - Sure build - 

CEM II A-
W 

PC 15FA - - - Sure build - 

CEM II A-
L 

- All 
purpose 
cement 

- - Sure build - 
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Cement 

Grade 

Cement 

Type 

Approximat

e old 

product 

name 

New 

Alpha 

New Blue 

Circle 

New 

NPC 

New  

PPC 

New Slag 

cement 

CEM II B-
V or W 

PC25FA/PFA 
C** 

- Structrete - Surecrete - 

CEM III A PBFC - BFC Eagle Pro - PBFC 

CEM IIIA RHSL - - - - RHSL 

22,5 MC 22.5X PFAC *** Multi 
purpose 
cement 

Durabuild - - - 

MC22.5X PFAC*** - Buildcrete - - - 

 
 
12,5 

MC 12,5 Walcrete Mortar 
Cement 

Wallcrete - Masonry - 

MC 12,5 Mortacem - - - - - 

Notes: * OPC cements previously performed approximately as CEM 1 32,5R products 

 ** PC25FA cements under the old standards achieved lower compressive strengths than the 
OPC's of the time 

 *** Some PFAC cements meet the new standard for MC 22,5X.  Others required modification 
before meeting the requirements for MC 22,5X” 

B1231 WORKMEN’S COMPENSATION 

All labour (excluding the Department of Roads and Public Work’s Labour) employed on Site 
shall be covered by the Workmen’s Compensation Act.  The Contractor shall pay in full, 
including the payment of the necessary levies, such amounts as are due in terms of the Act.  
The manner in which Workmen’s Compensation will be handled shall be resolved by the 
Contractor at the commencement of the Contract. 

B1232 ENVIRONMENTAL IMPACT CONTROL 

In addition to aspects of the design which are intended to avoid or reduce environmental 
impact, and to normal good construction practice expected of the Contractor, the following shall 
be observed: 

(a) No littering by construction workers shall be allowed.  A refuse control system must be 
established for the collection and removal of refuse to the satisfaction of the Engineer. 

(b) Adequate provision must be made for temporary toilet requirements in construction 
areas.  Use of the veld for this purposed shall not, under any circumstances be allowed. 

(c) All rivers must be protected from direct or indirect spillage of pollutants, such as refuse, 
garbage, cement, concrete, sewage, chemicals fuels, oils, aggregate tailings, wash 
water, products of abrasive cleaning, organic materials and bituminous products.  In the 
event of spillage, prompt action shall be taken to clear the affected area.  In the event of 
pollution occurring, all affected institutions and landowners shall be informed in writing 
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and their reasonable requirements adhered to.  This will include such institutions as 
DWA, affected Local Councils and DEAT. 

(d) The stream crossings should be regarded sensitive areas and siltation avoided. 

(e) Material required for the construction of temporary works may only be excavated from 
designated areas.  Unauthorised excavations will not be condoned.  Any such activity 
will result in an order to stop work until such time as acceptable repairs have been 
affected. 

(f) The above restrictions will also apply to spoil areas. 

(g) Any material used in temporary work shall be removed and spoiled in designated areas. 

(h) No tree shall be removed without a written instruction from the Engineer.  No tree 
outside the road reserve shall be removed. 

Section C1000:  Environmental Management shall be applicable to this Contract. 

Except for the items provided in Section C1000: Environmental Management, no separate 
payment shall be made for observing these requirements and it is deemed to be included in the 
bid rates for in the items in the Schedule of Quantities.  Any avoidable non-compliance with 
these rules may be considered sufficient grounds for withholding payment of part of all the 
amounts to be paid for the above item. 

B1235 STRUCTURED TRAINING PROGRAMME 

The Contractor shall from the commencement of the contract implement a structured training 
programme for selected workers in which the various skills required for the execution and 
completion of the Works are imparted to such workers.  The type of courses, the number of 
trainees and the cost of all training shall be as agreed by the Employer. 

The training material for the structured training programme shall, as far as possible, be 
accredited by the Civil Engineering Industry Training Scheme (CEITS) and be delivered by 
suitably qualified and accredited trainers. 

The Contractor shall be responsible for the provision of everything necessary for the delivery of 
the training programme, including the following: 

 Transport of the selected workers (as necessary) 

 Tools, equipment and teaching aids 

 Stationary and all other necessary materials 

No separate payment will be made for the training venue and everything necessary for the 
delivery of the training. 

All skills-related training shall take place during normal working hours and the Contractor shall 
make adequate allowance in this programme of work to accommodate the training to be 
provided. 

The Contractor’s training programme shall be subject to the approval of the Engineer, and the 
Contractor shall if so instructed by the Engineer, alter or amend the programme and course 
content to suit changing conditions on Site and all changes in the Contractor’s programme of 
works. 

The Contractor shall keep comprehensive records of the training given to each worker, as well 
as the nature and number of each task executed by the worker and whenever required shall 
provide copies of such records to the Engineer.  At the successful completion of each course 
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each candidate shall be issued at the Contractor’s own cost with a certificate, indicating the 
course contents, as proof of attendance and completion. 

(a) Engineering Skill Training 

The Contractor shall implement an Engineering Skills Training Programme for a number of 
selected workers, who are engaged by the Contractor or subcontractors to participate in the 
execution of any part of the contract works, which shall include unskilled labour, semi-skilled 
labour and skilled labour. 

The Contractor shall insofar as it is reasonably feasible, taking due cognisance of the nature of 
the Works to be executed at any given time, use trained workers on those aspects of the 
Works for which they have been trained. 

(b) Generic Training 

The Contractor shall implement such generic training, including business skills courses and 
AIDS awareness training as required by the Employer, for a number of selected workers.  The 
type of training shall be as agreed by the Employer and the Engineer after consultation with the 
Community Liaison Committee should the training extend to community members. 
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SECTION 1300: CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL OBLIGATIONS 

 

    B13.01      GENERAL REQUIREMENTS       

   

B1303      PAYMENT 

 

Item                                                                                                                                       Unit 
 

(i) B13.01 The Contractor's general obligations 
 

Add the following to subclause (i): 
 

“The tendered sum for subitem 13.01(a) also includes full compensation for the complete relocation 
of the Contractor’s camp or temporary road camps from one road or area to another during the 
course of the contract. 

 
The Contractor must make allowances for the compliance with Occupational Health and Safety 
amendment Act 181 of 1993. 

 
Under this payment item he shall also make allowance for the provision of two labourers to assist the 
Resident Engineer as and when required for checking and measuring the various items of work.” 

 
Add the following after the fourth paragraph: 

 
"Should the combined total tendered for subitems (a), (b), and (c) exceed 20% of the tender sum 
(excluding CPA, contingencies and VAT), the tenderer shall state his reasons in writing for tendering 
in this manner." 

 
Add the following at the end of this pay item: 

 
"The amount payable to the Contractor for time related costs arising from extensions of time granted 
by the Employer, where the Contractor is fairly entitled to such compensation in terms of Clause 45 
of the General Conditions of Contract, shall be calculated as follows: 

 
(ii) Account shall be taken of all time-related items scheduled in Section 1300, 1400 and 1500. 
(iii) All pay items for which the unit of measurement is "month" shall be deemed to be based upon 

an average of 22 working days per month. 
(iv) Payment will be made only for items for which the unit of measurement is "month" 

 
 

B1302 (d) COMMUNITY LIAISON OFFICER 
 
The contractor or his appointed agent shall appoint a community liaison officer after consultation with 
the local communities, the Engineer and the Employer. The contractor shall direct all his liaison 
efforts with the local communities through the appointed officer. 
 
The community liaison officer shall be appointed jointly by the contractor. The contractor shall, 
however, accept the appointed officer as part of his management personnel. It is not anticipated that 
the community liaison officer’s duties will entail a full day’s work, and the contractor can utilize the 
community liaison officer to undertake additional duties with the Engineer’s approval. 
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(a) The Community Liaison Officer’s duties will be: 
 

(i) to be available on site daily between the hours of 07:15 in the morning until 17:30 in 
the afternoon; 

 
(ii) to determine, in consultation with the contractor, the needs of local labour in terms of 

relevant technical training, responsible for the identification of suitable trainees and 
to attend one of each of the training sessions; 

 
(iii) to communicate daily with the contractor and the Engineer to determine the local 

labour requirements with regard to numbers and skills, to identify possible labour 
disputes and to assist in their resolutions; 

 
(iv) to ensure the timeous availability of suitable local labour after consultation with 

appropriate structures and the establishment of “labour desk”; 
 

(v) to attend all meetings in which the community and/or labour is present or is required 
to be represented, in particular attend once at the first part of each monthly/site 
meeting to report on local labour involved and to table relevant issues; 

 
(vi) to assist in the identification and screening of labourers from the community after 

consultation with local structures in accordance with the contractor’s requirements; 
 

(vii) to inform local labour of their conditions of temporary employment and to inform 
local labourers when their period of employment will be terminated; 

 
(viii) to attend disciplinary proceedings to ensure that hearing are fair and reasonable; 

 
(ix) to ensure that all labourers involved in activities where tasks have been set are fully 

informed regarding the principle of task work; 
 

(x) to keep a daily written record of his interviews and community liaison activities; 
 

(xi) to compile and maintain labour records as required on a weekly basis; 
 

(xii) all such duties as agreed upon between all parties concerned. 
 

The Community Liaison Officer shall be fluent in Xhosa and English and shall have excellent 
communicative skills, all to the approval of the Engineer. 

 
 

Item                                                                                                                                     Unit 
 

 

B13.02 Remuneration for Community Liaison Officer (C.L.O) & PSC………………….month 
 

(a) Community Liaison Officers cost  ........................................................................... provisional sum 
(b) Project Steering Committee cost…………………………………………….……...provisional sum 
(c) Running Costs…………………………………………………………………………….Months 

 
A provisional sum is provided for the cost of community liaison, which will include the salary of the 
Community Liaison Officer for the duration of the Contract. The Community Liaison Officer may 
possibly not be required on a full-time basis and this provisional sum will therefore be expended as 
approved by the Engineer. 
 
A provisional sum is provided for the cost of PSC, which will assist the payment of PSC members for 
the duration of the Contract or every meeting they are attending. 
 
The percentage tendered for handling costs and charges shall cover all additional costs for the 
Contractor over and§ above the sums paid under sub item (a)(b). 
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               B1303 STRUCTURED TRAINING PROGRAMME 

The Contractor shall from the commencement of the contract implement a structured training 
programme for selected workers in which the various skills required for the execution and 
completion of the Works are imparted to such workers.  The type of courses, the number of 
trainees and the cost of all training shall be as agreed by the Employer. 

The training material for the structured training programme shall, as far as possible, be 
accredited by the Civil Engineering Industry Training Scheme (CEITS) and be delivered by 
suitably qualified and accredited trainers. 

The Contractor shall be responsible for the provision of everything necessary for the delivery of 
the training programme, including the following: 

 Transport of the selected workers (as necessary) 

 Tools, equipment and teaching aids 

 Stationary and all other necessary materials 

No separate payment will be made for the training venue and everything necessary for the 
delivery of the training. 

All skills-related training shall take place during normal working hours and the Contractor shall 
make adequate allowance in this programme of work to accommodate the training to be 
provided. 

The Contractor’s training programme shall be subject to the approval of the Engineer, and the 
Contractor shall if so instructed by the Engineer, alter or amend the programme and course 
content to suit changing conditions on Site and all changes in the Contractor’s programme of 
works. 

The Contractor shall keep comprehensive records of the training given to each worker, as well 
as the nature and number of each task executed by the worker and whenever required shall 
provide copies of such records to the Engineer.  At the successful completion of each course 
each candidate shall be issued at the Contractor’s own cost with a certificate, indicating the 
course contents, as proof of attendance and completion. 

(a) Engineering Skill Training 

The Contractor shall implement an Engineering Skills Training Programme for a number of 
selected workers, who are engaged by the Contractor or subcontractors to participate in the 
execution of any part of the contract works, which shall include unskilled labour, semi-skilled 
labour and skilled labour. 

The Contractor shall insofar as it is reasonably feasible, taking due cognisance of the nature of 
the Works to be executed at any given time, use trained workers on those aspects of the 
Works for which they have been trained. 

(b) Generic Training 

The Contractor shall implement such generic training, including business skills courses and 
AIDS awareness training as required by the Employer, for a number of selected workers.  The 
type of training shall be as agreed by the Employer and the Engineer after consultation with the 
Community Liaison Committee should the training extend to community members. 
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Add the following pay item: 
 

 “Item           Unit 

 

B13.03  Training Programme 
 

Add the following new subclause: 
 

(a)     Student in Training costs………………………………………………………….Provisional Sum 
(d) Handling costs, profit and charges for the Contractor………………………….percentage (%) 

 
This item shall provide for the contractor to fulfill the requirements of Training Programme as detailed 
in B1303”. 
Payment shall be effected on monthly basis for the student in training, completion of the proposed 
training and on issuing of the certificate for accredited by the service provider. 
 

B13.04 Supply Erect Construction Name Board. 
 

The Contractor must make allowances for the provision, maintenance and erection of 1 No. Contract 
name board, as per the drawing, in his rate tendered for payment item 13.04(d), Contractor’s General 
Obligations 

 

“Item           Unit 

 

B13.04 Supply Erect Construction Name Board. 
 

(d) Supply Erect Construction Name Board…………………………………………………PC Sum 
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SECTION 1400 :  HOUSING, OFFICES AND LABORATORIES FOR THE ENGINEER'S SITE PERSONNEL 

 

14.01 OFFICE AND LABORATORY ACCOMMODATION: 

 This section covers the provision of accommodation for the engineer's supervisory staff. This 
accommodation shall include the necessary office and laboratory accommodation, houses and 
quarters for employees, the provision of all necessary services, as well as all the arrangements 

in connection with land on which the accommodation is to be provided. 

14.02 OFFICE AND LABORATORY FURNITURE: 

 The item consists engineer’s office furniture which includes desks and chairs. 

 Add the following payment item: 

(a) Chairs…………………………………………………………………………. No 

(b) Desks, complete with drawers and locks………….………………………. No 

14.03 OFFICE AND LABORATORY FITTINGS, INSTALLATIONS AND EQUIPMENT: 

Fire extinguishers 9.0 kg all-purpose dry powder type, complete, mounted on wall with 
brackets.................... Number (No) 

B1408 SERVICES: 

Add the following: 

“The supply of electricity (ESKOM or generated power) and water to the offices and laboratory 
shall be maintained 24 hours per day.  The power supply shall be regulated by a suitable 
voltage regulator in order to maintain a constant current and voltage level at all times to prevent 
damage to the office and laboratory equipment and related machinery during power surges.  
Payment for the voltage regulator shall be deemed to be included in the rates bid for the supply 
of power.  In the event of damage to the office and laboratory equipment and related machinery 
because of a faulty voltage regulator, the Contractor shall be liable for payment of all repair or 
replacement costs of such damaged items, as well as for any consequent damage as a result 
of such failure.  The above-mentioned should be included in the Contractor’s tendered rate 
under this item.” 

B1406 MEASUREMENT AND PAYMENT 
 

Add the following payment items: 
 

“Item Unit 
 

 B14.11 Cellular telephones 

  a) Provision of cellular telephones  ...........................   Prov. Sum 

  b) Cost of calls in connection with contract  
   administration ........................................................    PC. Sum 

   c) Handling costs, profit and charges in respect  
  of sub items B14.11 (a)(b)  ...................................   percentage (%) 
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 The unit of measurement shall be the Provisional Sum for the cellular telephone provided on 
the Engineer’s instructions. 

 The tendered rate shall include compensation for the providing and maintaining of the cellular 
telephones as well as unexpended portion at the end of the contract.  The cellular telephones 
shall remain the property of the Municipality. 

 “Item                                                                                 Unit 

 B14.12 Fax/Copy Machine 

  a) Provision of fax/copy machine ..............................   number (No.) 

  b) Cost of calls in connection with contract  
   administration ........................................................  prime cost (PC) sum 

   c) Handling costs and profit in respect  
  of subitems B14.12(a)(b)  .....................................   percentage (%) 

 

 

 The unit of measurement shall be the number of fax/copy machines provided on the 
Engineer’s instructions. 

 The tendered rate shall include compensation for the providing and maintaining of the fax 
machine as well as unexpended portion at the end of the contract.  The fax machine shall 
remain the property of the Contractor. 

 The prime cost item will be paid for in accordance with the provisions of the general 
conditions of contract.” 

 

SECTION 1500 :  ACCOMMODATION OF TRAFFIC 

B1501 SCOPE 

Add the following: 

"This section also covers the provision of additional information signs for motorists and 
releasing any notices to the media and public." 

B1502 GENERAL REQUIREMENTS 

(f) Approval of temporary deviations 

Add the following: 

"If, after any temporary deviation has been constructed, any changes are considered 
necessary or desirable, the proposal shall be submitted to the Engineer for his 
approval." 

(i) Traffic Safety Officer 

Add the following after the second paragraph: 
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“The Contractor shall submit a CV of the candidate to the Engineer for approval before 
the Traffic Safety Officer is appointed.  The Traffic Safety Officer shall be made 
available to discuss road safety and traffic accommodation matters whenever required 
by the Engineer.” 

Add the following subclauses: 

(ix) “Ensure that all obstructions, soil and gravel heaps, related to the Contractors 
activities be removed before nightfall where applicable and instructed by the 
Engineer and that the roads are safe for night traffic.” 

(x) “The Traffic Safety Officer shall, in addition to the duties listed in paragraph 
1502 (i), also be responsible for removal of broken down vehicles off the roadway 
and implementing actions requested by the traffic authorities with regard to the 
work to be carried out, be responsible for the erection and maintenance of all 
traffic signs necessary for the accommodation of traffic.” 

 

 

 

(j) Handing over site (Additional subclause) 

 The entire road reserve within the construction limits will be handed over to the 
Contractor on commencement of the Contract. The Contractor will then be responsible 
for the accommodation of traffic, and maintenance of the existing roadway used by the 
public, from the date of handing over to the issue of the Certificate of Completion. 

(k) General requirements (Additional subclause) 

(i) Liaison with traffic authorities 

  The Contractor shall liaise closely with the Engineer and shall keep the provincial 
traffic police fully informed with regard to any changes in the accommodation of 
traffic planned by the Contractor due to construction activities. 

(ii) Use of the road by the public 

  In all dealings with the public the Contractor shall bear in mind the public's right to 
enjoy the use of the road, and the Employer's desire to interfere as little as 
possible with this right.  At all points of contact with the public, the Contractor shall 
deal with deliberate courtesy and understanding in any discussions or disputes. 

(iii) Failure to comply with provisions for the accommodation of traffic 

  The failure or refusal of the Contractor to provide barricades or traffic 
signs at the proper time, or to take the necessary precautions for the 
safety and convenience of public traffic as specified or instructed by the 
Engineer, shall be sufficient cause for the suspension of all work under 
this Contract without any additional compensation to the Contractor until 
the required accommodation of traffic has been completed to the 
satisfaction of the Engineer. The above shall be sufficient cause for the 
Engineer to deduct penalties as follows: 
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B1503 TEMPORARY TRAFFIC-CONTROL FACILITIES 

Replace the first sentence of the first paragraph with the following: 

“The Contractor shall provide, erect and maintain the necessary traffic-control devices, road 
signs, channelization devices and warning devices (hereinafter referred to as traffic-control 
devices) in accordance with these special provisions and as shown in the South African Road 
Traffic Signs Manual in conjunction with the latest edition of Road Signs Note No. 13 

Roadworks, and remove them when no longer required.  It shall be incumbent upon the 

Contractor to see to it that the above-mentioned traffic-control devices are present 

where required at all times and are functioning properly, and he shall replace any that 

have been damaged, lost, stolen or obliterated at his own cost.” 

1503(b) Road signs and barricades 

 (e) Warning devices 

Add the following: 

“All construction vehicles and plant used on the works, including vehicles and plant 
operated by subcontractors and/or suppliers, shall be equipped with rotating amber 
flashing lights and warning boards as specified.  All vehicles and plant shall obtain a 
clearance permit from the Engineer before being allowed onto the Site. 

Rotating lights shall have an amber lens of minimum height of 200 mm and shall be 
mounted to ensure clear visibility from all directions.  The lights on construction vehicles 
shall not be switched on while vehicles are being operated on unrestricted sections of a 
public road, but shall be switched on while construction vehicles are operating within the 
accommodation of traffic area, as the vehicles decelerate to enter a construction area, 
and as the vehicles accelerate to the general speed when entering the road from a 
construction area.  Lights on plant shall operate continuously while the plant is working 
alongside sections of road open to public traffic. 

All LDV's and cars operating on Site shall also be equipped with rotating amber flashing 
lights which shall be placed so as to be clearly visible and operated continuously while 
the vehicles is manoeuvring in or out of traffic or is travelling or parked alongside roads 
open to public traffic. 

Rotating lights and the "Construction Vehicle" signs on the Contractor's vehicles and 
plant shall not be paid for separately but shall be included in the rates covering the use 
of the vehicles. 

The Contractor shall apply and maintain lights together with temporary mounting 
brackets, to the approval of the Engineer.  Vehicles and plant that do not comply with 
these requirements shall be removed from the Site. 

The Contractor shall ensure that all his personnel, excluding those who are permanently 
office bound, are equipped with reflective safety jackets and that these are worn at all 
times when working on or near to the travelled way.  Any person found not wearing a 
reflective jacket under these circumstances shall be removed from the Site until such 
time as he is in possession of and wearing a reflective jacket.  Reflective safety jackets 
shall be kept in good condition and any jackets that are, in the opinion of the Engineer, 
ineffective shall be immediately replaced by the Contractor.” 
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 (n) Safety jackets (Additional subclause) 

 “The Contractor will be responsible to ensure that all construction workers, staff of the 
Engineer and visitors shall wear safety jackets when moving around on Site.  The 
jackets shall be of an approved type, orange in colour and shall be to the approval of the 
Engineer.” 

1510 ACCOMMODATION OF TRAFFIC WHERE THE ROAD IS CONSTRUCTED IN HALF-WIDTHS 

Where the work on the road surface is undertaken for rehabilitation/maintenance of the 
pavement, such work shall be carried out in areas as indicated on the drawings. 

During construction, when work is in progress on one portion of the carriageway and shoulder 
of the road, the other portion of the road shall remain open at all times to allow for safe 
one-way traffic flow. 

The speed of vehicles alongside actual construction areas must be limited to a maximum of 
40 km/h.  STOP/GO signs and flagmen shall be employed at the points where construction 
traffic enter the working area thus creating a potential danger situation for public traffic. 

Add the following paragraph after the fourth paragraph: 

“The Contractor shall, after completing construction of one half-width of a section, continue with 
the immediate adjacent section in order to complete full construction as soon as possible.” 

Add the following to the fourth paragraph: 

“No work on any section of the Works shall commence without prior written consent of the 
Engineer.” 

Delete the last paragraph and add the following: 

“The bid rate shall include full compensation for providing all plant, equipment, tools, transport, 
labour, supervision, cleaning of the trafficked lane, and other incidentals for the proper and safe 
handling of traffic and shall include full compensation for all additional costs and work resulting 
from constructing the road in half-widths.” 

1517 MEASUREMENT AND PAYMENT 

Item Unit 

B15.03(n) Safety Jackets (additional payment item)            Number 
(No) 

“Contractor to supply his staff as well as the Engineer’s Representative and laboratory staff 
with safety jackets.” 

 Item Unit 

15.12 Temporary culverts  ..................................................................................................... Metre (m) 

Add the following after the last sentence : “No payment will be made for temporary stockpiling 
or stacking of culverts, except if otherwise approved by the Engineer.” 
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SECTION 1600  :  OVERHAUL 

1602 DEFINITIONS 

(a) Overhaul material 

Add the following: 

"Material from commercial sources or from sources of which the locating thereof is the 
Contractor's responsibility shall not be classified as overhaul material." 

SECTION 1700  :  CLEARING AND GRUBBING 

B1703 EXECUTION OF THE WORK 

(a) Areas to be cleared and grubbed 

Delete “and the time when it shall be done” in the third paragraph. 

(b) Cutting of trees 

Substitute “above the carriageway” in the first paragraph with “above the carriageway and a 
2 m side clearance, measured from the shoulder breaking point.” 

(d) Re-clearing of vegetation 

Add the following: 

“The Contractor shall program his work in such a manner that re-clearing will not be 
necessary.” 

B1704 MEASUREMENT AND PAYMENT 

Item Unit 

B17.01 Clearing and grubbing  .........................................................................................   hectare (ha) 

Add the following to the measurement and payment paragraphs 

“Clearing and grubbing for the construction of camp sites shall not be measured separately.  
Payment shall be regarded as included in the rates bid for the applicable items.” 
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SECTION B1800 : DAYWORK 

Add the following section to Series 1000 : General, of the Standard Specifications: 

“Section B1800 : Daywork” 

CONTENTS 

B1801 SCOPE 

B1802 GENERAL REQUIREMENTS 

B1803 MEASUREMENT AND PAYMENT 

B1801 SCOPE 

This section covers the listing of daywork items in accordance with the General Conditions of 
Contract, clause 40, for the use in determining payment for work which cannot be quantified in 
specific units in the Schedule of Quantities, or work ordered by the Engineer during the 
construction period which was not foreseen at bid stage and for which no applicable rates exist 
in the Schedule of Quantities. 

B1802 GENERAL REQUIREMENTS 

No daywork shall be undertaken unless written authorisation has been obtained from the 
Engineer. 

Work will be classified as daywork only if the Engineer considers no other rate in the Schedule 
of Quantities appropriate for payment purposes. 

An instruction regarding all work to be carried out under daywork in terms of clause 40(3) of the 
General Conditions of Contract will be issued at the discretion of the Engineer.  Some or all of 
the items priced under daywork in the Schedule of Quantities may possibly not be required for 
this contract. 

Before ordering any material, the Contractor shall submit quotations to the Engineer for his 
approval and shall submit such receipts or vouchers to the Engineer as may be necessary for 
proving the amount claimed. 

B1803 MEASUREMENT AND PAYMENT 

Item Unit 

B18.01 Personnel during normal working hours 

(a) Unskilled labour          hour (h) 

(b) Semi-skilled labour          hour (h) 

(c) Skilled labour           hour (h) 
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(d) Ganger            hour (h) 

(e) Foreman           hour (h) 

(f) Percentage on cost on subtotal for subitems (a), (b), (c)  
(d) and (e)          Percentage (%)  

The daywork rates for subitems (a) to (e) submitted in the Schedule of Quantities 
shall be the cost of personnel for each skill level and shall apply only to the number of 
workers approved in writing by the Engineer. 

The bid percentage for subitem (f) shall include full compensation for overhead 
charges, profit, liabilities, obligations, site supervision, the use of hand tools, 
appliances, equipment and for consumable stores.  The bid rates shall be subject to 
the CPA factor as laid down in the General Conditions of Contract. 

Item Unit 

B18.02 Personnel outside normal working hours 

(a) Outside normal working hours and Saturdays 

(i) Unskilled labour  ..........................................................................   hour (h) 
(ii) Semi-skilled labour  ......................................................................   hour (h) 
(iii) Skilled labour  ..............................................................................   hour (h) 
(iv) Ganger   .......................................................................................   hour (h) 
(v) Foreman  .....................................................................................   hour (h) 
(vi) Percentage on cost on subtotal for subitems (i) to (v) ......   Percentage (%) 

The daywork rates for subitems (i) to (v) submitted in the Schedule of 
Quantities shall be the cost of personnel for each skill level and shall apply only 
to the number of workers approved in writing by the Engineer. 

The bid percentage for subitem (vi) shall include full compensation for 
overhead charges, profit, liabilities, obligations, site supervision, the use of 
hand tools, appliances, equipment and for consumable stores.  The bid rates 
shall be subject to the CPA factor as laid down in the General Conditions of 
Contract. 

(b) Sundays and public holidays 

(i) Unskilled labour  ..........................................................................   hour (h) 
(ii) Semi-skilled labour  ......................................................................   hour (h) 
(iii) Skilled labour  ..............................................................................   hour (h) 
(iv) Ganger   .......................................................................................   hour (h) 
(v) Foreman  .....................................................................................   hour (h) 
(vi) Percentage on cost on subtotal for subitems (i) to (v) ......   Percentage (%) 

The daywork rates for subitems (i) to (v) submitted in the Schedule of 
Quantities shall be the cost of personnel for each skill level and shall apply only 
to the number of workers approved in writing by the Engineer. 

The bid percentage for subitem (vi) shall include full compensation for 
overhead charges, profit, liabilities, obligations, site supervision, the use of 
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hand tools, appliances, equipment and for consumable stores.  The bid rates 
shall be subject to the CPA factor as laid down in the General Conditions of 
Contract. 

 

Item Unit 

B18.03 Plant, equipment and vehicles 

(a) Specify            hour (h) 

(b) Percentage on cost on subtotal for subitem (a)     Percentage (%) 

The daywork rates submitted for vehicles, constructional plant and equipment, 
subitem (a), in the Schedule of Quantities shall be a hire charge for the use of the 
vehicle and driver or constructional Plant/Equipment and Operator (VAT excluded) 
and shall apply only to vehicles, constructional Plant and Equipment approved in 
writing by the Engineer.  The rate shall include for maintenance, operative costs, 
establishment, insurance and other contingency costs relating to the running of the 
vehicle, Plant or Equipment. 

Where there is ambiguity between the power developed at the flywheel and mass of a 
machine, the power shall govern the measurement category. 

The Contractor and the Engineer will agree on the method of recording the working 
hours prior to the commencement of the Work.  Any long period of idling at any one 
time which in the opinion of the Engineer or his Representative is beyond that 
required for normal operating conditions will not be paid for as working time.  Non-
working hours for any reason shall not be measured for payment. 

The bid percentage for subitem (b) shall include full compensation for all 
administrative costs, supervision, overheads liabilities and obligations related to the 
running of the vehicles, constructional Plant and Equipment.  The bid percentage 
shall also include for profit and shall be subject to the Contract Price Adjustment 
Factor as laid down in the General Conditions of Contract. 

 

 

Item Unit 

B18.04 Materials 

(a) Procurement of materials       Provisional (Prov.) Sum 

(b) Percentage on nett cost of materials       Percentage (%) 

The prices for materials (excluding VAT) shall be based on the documented proof 
submitted to the Engineer as specified in clause B1802 and expenditure shall be 
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made in accordance with the General Conditions of Contract.  The prices shall not be 
subject to the Contract Price Adjustment Factor. 

The bid percentage as an on-cost on the nett cost price of materials shall include full 
compensation for handling, overheads, profit, liabilities, obligations, risks, incidents 
and other on-cost for the supply, delivery and distribution of materials for dayworks. 

 

Item Unit 

B18.05 Transport 

(a) LDV           kilometre (km) 

(b) Flatbed truck (5 ton)         kilometre (km) 

(c) Low-bed trailer with mechanical horse       kilometre (km) 

The unit of measurement for item B18.05 shall be the kilometre distance that the 
vehicle travelled for transporting personnel and/or plant.  All travelling shall be 
approved by the Engineer. 

The bid rate for item B18.05 shall include full compensation for the cost of the vehicle 
and driver including fuel, maintenance, depreciation, insurance and running costs. 

The above-mentioned bid rates shall be full compensation for the various items as 
specified and no further profit or handling charges shall be paid. 

 

 

 

 

SECTION 2100 : DRAINS 

B21.01 MEASUREMENT AND PAYMENT 

Insert the following: 

“Payment for drains drainage systems will be in accordance with the neat dimensions as 
indicated on the drawings, which implies that no payment will be made for any over break or 
any additional cost as a result of such over break.” 

 

Item Unit 
 

B21.01 Excavation for open drains ...................................................................... cubic metre (m3) 
 

Add the following to the penultimate paragraph: 
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“The tendered rate shall also include full compensation for trimming the open drains. Only those 
drains designated by the Engineer for excavation will be measured. The above rate will be deemed 
inclusive where normal and heavy blading or light and heavy road bed preparation are specified in 
section 3400, and will not be measured separately.” 
 
 
Add the following item: 

 

“Item Unit 
 

B21.20 Clearing and shaping mitre drains 

 (a) Existing mitre drains  ..................................................................................... meter (m) 

 (b) Newly constructed mitre drains  ................................................................... meter (m) 
 

The unit of measurement shall be the linear meter of mitre drain opened up and shaped, measured 
from the outside of the road side drain to the approved extremity of the mitre drain.  Only those mitre 
drains designated by the Engineer for clearing and shaping will be measured.” 

 

SECTION 2300  :  CONCRETE KERBING, CONCRETE CHANNELLING, CHUTES AND DOWN-PIPES, 

AND CONCRETE LININGS FOR OPEN DRAINS 

B2302 MATERIALS 

(d) Bedding material 

Substitute 2302(d) with the following: 

"Backing and bedding material for concrete channels shall be in accordance with the details as 
shown on the drawings." 

B2307 MEASUREMENT AND PAYMENT  

Item Unit 

B23.07 Trimming of excavations for concrete-lined open drains  ......................   square metre (m2) 

Add the following: 

"The bid rate shall also include for the compaction of the in situ material underlying the 
concrete lining to 90 % (100 % for non-plastic sand with up to 20 % passing through the 
0,075 mm sieve and 95 % for non-plastic sand with more than 20 % passing through the 
0,075 mm sieve) of modified AASHTO density." 

B23.10 Sealed joints in concrete linings of open joints 

Add the following: 

“(b) The bid rate shall include full compensation for the supply and all materials and for all 
labour, formwork and incidentals necessary for constructing the joint as shown on the 
drawings.” 
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SECTION 3100  :  BORROW MATERIALS 

B3108 MEASUREMENT AND PAYMENT  

Change to the following: 

“The tendered rate for all construction material used shall include full compensation for all 
additional cost associated with procuring, handling, transporting and stockpiling from 
commercial sources, unless otherwise indicated.” 

 

SECTION 3300  :  MASS EARTHWORKS 

B3303 CLASSIFICATION OF CUT AND BORROW EXCAVATION 

All material excavated from the existing road prism including subgrade, subbase, base and 
shoulders shall be classified as soft material.  No additional payment will be made for other 
classes of material excavated from the road prism.  Bid rate should also include finishing-off of 
cut and fill slopes.” 

B3305 TREATING OF ROADBED 

(a) Removing unsuitable material 

Add the following to this clause: 

“The material to be removed also includes unsuitable material from repairs of failed areas as 
directed by the Engineer.” 

 

SECTION 5100  :  PITCHING, STONEWORK AND PROTECTION AGAINST EROSION 

B5108 MEASUREMENT AND PAYMENT 

Item Unit 

Change to the following: 

B51.01 (b) Concrete stone pitching with stones from the riverbed:  Square metre (m2) 

Add the following: 

"The bid rate for shall also include full compensation for procuring as specified, and for laying it 
as indicated on the drawings and a standard specification." 
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B51.02 Riprap:   Cubic metre (m3) 

Add the following: 

"The bid rate shall include full compensation for procuring and furnishing the granular filter 
material and riprap as specified, from commercial sources, and for laying it as indicated on the 
drawings." 

SECTION 5200  :  GABIONS 

B5202 MATERIALS 

(f) Filter fabric below the gabions 

Replace “sub-subclause 2104(a)(iii) for grade 3 filter fabric” in the first sentence with "geotextile 
fabric grade 1 as specified below." 

Add the following: 

"(g) Composition and manufacturing 

The synthetic-fibre filter fabric, or geotextile, shall be manufactured from a synthetic polymer 
processed into a permeable, homogeneous sheet.  Geotextile of non-woven construction is 
preferred, and woven geotextiles will be considered only if published data can be provided 
which show the satisfactory long-term performance of these geotextiles in an environment 
similar to that in which they are to be used. 

On account of the temperature and moisture susceptibility of polyamide, this synthetic product 
is not considered acceptable. 

2) Classification 

The geotextile is classified according to the mechanical properties thereof, viz. its penetration 
load, puncture resistance and the minimum water-percolation rate as measured in the 
permeability test. The table below gives the values for the properties of Grade 1 geotextile. 

Table B5202/2 : Grade 1 Geotextile Properties 

PROPERTY GRADE 1 TEST METHOD 

Penetration Load (minimum), N 3800 3.5 of SABS 0221 – 1988 

Puncture Resistance (maximum), mm 14 Clause 8114 

Water Percolation (minimum),  /m2/s 20 3.7 of SABS 0221 – 1988 

Mass per unit area (minimum), g/m2 320 3.4 of SABS 0221 - 1988 

NOTES: The standard atmosphere for testing and the preconditioning atmosphere for all 
geotextile tests (SABS tests and others) shall have a relative humidity falling within 
the range of 0 to 80 per cent and a temperature within the range of 15 °C to 35 °C. 
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 The resistance of a geotextile to puncture is the average diameter of the hole formed 
when a 45° cone with a mass of 1 kg is dropped through 500 mm onto the geotextile 
fixed in the holding device. 

 

3) Durability 

A geotextile is required to comply with the following specification: 

- Resistance to chemical attack 

The geotextile shall withstand the level of aggressiveness of the soil and ground water given 
below without significant loss of its strength and hydraulic properties during its design life of 
25 years: 

Soil and ground water with a pH in the range of 4 to 12 (pH to be determined by Method A20, 
TMH1, 1986). 

Soil (as paste) and ground water containing salts with a conductance of up to 1,0 S/m 
(conductivity to be determined by Method A21T, TMH1, 1986). 

- Resistance to ultra-violet light 

The geotextile shall maintain at least 80% of its original strength after direct exposure to 
sunlight of 1 500 hours. 

- Resistance to rot 

The geotextile shall be entirely rot-proof and shall not support the growth of algae. 

4) Geotextile evaluation 

Geotextiles, other than non-woven needle-punched material, will be considered only if actual 
field performance data for geotextiles which have been in use in river protection works for 
15 years or longer can be supplied. 

5) Selection 

The Contractor shall, at least 45 days before the installation of the geotextile, submit to the 
Engineer samples of the grade 1 geotextile(s) he proposes to use so that the Engineer may 
test the geotextile and confirm the use thereof if he is satisfied that it meets the specified 
requirements. 

No extra payment shall be made for providing the samples for testing." 

SECTION 5600  :  ROAD SIGNS 

B5602 MATERIALS 

(a) Structural steel 

 Substitute "Where specified, all structural steel" in the second paragraph with "All 
structural steel". 
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(c) Steel plate and steel profiles 

i) Steel plate 

Substitute "1,40 mm" in the first paragraph with "1,20 mm". 

(e) Aluminium 

 Substitute "2,0 mm" in the last paragraph with "1,6 mm". 

 

B5606 ERECTING ROAD SIGNS 

(b) Excavation and backfilling 

 Add the following : 

"A 50mm thick permeable drainage layer shall be placed below concrete or soil-cement backfill 
for timber posts.  No additional payment will be made and the cost thereof shall be deemed to 
be included in the bid rates” 

B5609 MEASUREMENT AND PAYMENT 

Item Unit 

B56.05 Excavation and backfilling for road sign supports (not applicable to  

kilometre posts)  .............................................................................................  cubic metre (m3) 

Substitute "not in concrete" in the first paragraph with "not in concrete or a soil/cement 
mixture". 

Item Unit 

B56.08 Danger plates (Class indicated) (Additional item)  

(a) at culvert         Number (No) 

Danger/chevron plates will be paid for as indicated in the Bill of Quantities under item B56.10. 

 

SECTION 5900  :  FINISHING THE ROAD RESERVE AND TREATING OLD ROADS 

B5904 MEASUREMENT AND PAYMENT 

Item Unit 
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B59.01 Finishing the road and road reserve:   kilometere (km) 

Add the following: 

"Bid rate should include shaping the existing gravel side drains to tie-in with the newly 
constructed cast in situ concrete V-drains.”  

 

 

SECTION 6300  :  STEEL REINFORCEMENT FOR STRUCTURES 

B6302 MATERIALS 

(a) Materials 

Add the following: 

"The type of steel is as follows: 

R  - Hot rolled mild steel round bars with a characteristic yield stress of 250 MPa. 

Y  - Hot rolled high yield stress deformed bars with a characteristic yield stress of 450 MPa." 

Replace "R, Y or Z" in the last paragraph with "R or Y". 

 

SECTION 6400  :  CONCRETE FOR STRUCTURES 

B6401 SCOPE 

Add the following: 

“Contractor to purchase COLTO: Standard Specifications of Road and Bridge Works as 

previously indicated. Contractor to adhere to the specifications unless otherwise 

instructed to by the Engineer.” 

B6402 MATERIAL 

(a) Cement 

Replace the last paragraph with the following: 

"The use of a 50/50 mix of Portland cement and milled granulated blast-furnace slag 
in concrete units will only be allowed if there is a sufficient cost benefit to the client 
and if authorised in writing by the Engineer." 

B6414 QUALITY OF MATERIALS AND WORKMANSHIP 

Add the following to sub-clause (a): 
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"Judgement Plan B of Section 8200 shall be used." 

B6416 MEASUREMENT AND PAYMENT 

Item Unit 

B22.28 Demolish existing structure (Added from Section 2200)   Number (No.) 

B22.07 Cast in situ concrete and formwork (Added from Section 2200)   Cubic metre (m3) 

B22.05 Portal and rectangular culvert (Added from Section 2200)   Metre (m) 

B53.01.28 Guide blocks (Added from Section 5300)   Number (No.) 

SECTION 8100  :  TESTING WORKMANSHIP AND MATERIALS 

B8102 PROCESS CONTROL BY THE CONTRACTOR 

For the purpose of this Contract process or quality control by the Contractor comprises at least 
the following: 

Soil Tests: 

Field densities, maximum dry density and optimum moisture content determinations, CBR, 
UCS, indicator tests (grading and PI), moisture contents, solid densities and chemical tests 
relating to stabilising agent contents; 

Aggregate tests: 

Grading, flakiness index, average least dimension (ALD), ACV, 10 % FACT; 

Concrete tests: 

Slump and cube crushing strengths 
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C3.7: ANNEXES 

ANNEX 

Annex A : Drawings issued for tender 

  The drawing listed below is attached as a loose drawing in order to give 
an overview of the project. 

 

  

  

Drawing No. 

001 

002 

003 

004                                    

Title 

Construction Name Board 

Layout Plan 

Typical Detail 

Low Level Crossing 
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NOTE :SECTION C - C

SECTION B-B OPEN CHUTE INLET

SECTION A-A CHUTE INLET
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SEE NOTE 4
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NOTES:

1. Precast rectangular culverts to comply to SABS 986/1970.
2. Design code: TMH 7 Parts 1-3.
3. Material specification:

--Concrete class: 25/19  throughout (Unless specified
otherwise).

--Minimum cementious content in footings = 300kg/m³.
--Steel reinforcement: High Tensile Steel 450MPa.
--Welded steel mesh: High Tensile Steel 485MPa.
--Welded steel mesh to conform to SABS 1024.

4. Concrete cover = 50mm.
5. A concrete blinding to be 50mm.
6. Headwall not to extend 50mm maximum above shoulder

break point.
7. Before casting of headwall, scabble and wire brush

precast portal headwall contact area to remove all
laitance.

8. Bond headwall to precast portal section with wet to dry
epoxy (ABE Epidermix 344 or equivalent product).

Mhlontlo Local Municipality
96 Church Street
5180
Qumbu
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C4: SITE INFORMATION 

C4.1 SCOPE 

The documentation included in this section describes the site as at the time of tender to enable 
the tenderer to price his tender and to decide upon his method of working and programming. 

Only actual information about physical conditions on the site and its surroundings has been 
included in this section and interpretation is a matter for the tenderers. 

C4.2 SOIL CONDITIONS  

No claims whatsoever that may arise because of unforeseen ground and subsoil conditions will 
be considered.  It is the responsibility for the Contractor to ascertain for himself the nature of 
the ground and subsoil as well as the conditions on site. 

It is the Contractor's responsibility to supply and deliver all materials that complies to the 
minimum standards as well as for the building and maintaining of access roads to the works on 
site, haul areas or dumping sites.  No additional payment will be applicable to the above-
mentioned other than the relevant items in the schedule of quantities. 
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OCCUPATIONAL HEALTH AND SAFETY SPECIFICATIONS  

1. Background 

In terms of the Construction Regulations [Regulation 4 (1) (a)] of the Occupational Health and 
Safety Amended Act, No 181 of 1993, the Employer is required to compile an Occupational 
Health and Safety specification for each of its projects and the Principle Contractor, appointed by 
the Employer in terms of Regulation 4 (1) (c), is required to prepare an Occupational Health and 
Safety plan.  This plan has to be prepared in terms of Regulation 5 (1) as well as the Employer’s 
Occupational Health & Safety specification.  In terms of Regulation 4 (2), the Employer and the 
Principle Contractor are required to agree on the Occupational Health and Safety Plan before any 
work may commence. 

2. Framework For An Occupational Health And Safety Plan 

2.1 Introduction 

The Principal Contractor has to demonstrate to the Employer that it has a suitable and sufficiently 
documented Occupational Health and Safety plan as well as the necessary competencies, 
experience and resources to perform the construction work safely.  The Principle Contractor 
could be required to submit the following documentation for perusal and verification by the 
Employer: 

 Management structure. 

 Quality plan. 

 Human resources plan. 

 Registered workplace skills plan. 

 “Letter of good standing” from the Compensation Commissioner or licensed compensation 
insurer. 

 Proof of Induction and other training of employees. 

 Example copy minutes of previous Occupational Health and Safety Committee meetings 
and copies of Incident Investigation reports. 

The following specifications are supplied as a guide only.  The Employer’s Health and Safety 
Agent may amend and/or expand on the specifications by means of an addendum to Tender or 
after the award of the Contract. 
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2.2 OH&S plan at tender stage 

Tenderers shall submit an OH&S plan with their tender document.  This shall be a preliminary 
plan that may be expanded on and finalised after the award of the contract. 

The OH&S Plan should be based on the following principles: 

 A proper risk assessment of the construction work. 

 Pro-active identification of potential hazards and unsafe working conditions. 

 Informing and/or training of employees in hazards and risk areas. 

 Provision of a safe-working environment and safety equipment. 

 Ensuring the safety of sub-contractors through their safety plans. 

 Monitoring the health and safety on the construction works on a regular basis. 

 Using competent safety officers. 

2.3 Contents of An Occupational Health And Safety Plan 

2.3.1 Occupational health and safety management programme 

 Management of Occupational Health and Safety risks. 

 Occupational Health and Safety structures and appointments. 

 Programme of Occupational Health and Safety inspections. 

 Occupational Health and Safety Representatives. 

 Occupational Health and Safety committee. 

2.3.2 Communication and management of the work 

 Management structure and responsibilities. 

 Details of the construction supervision and his appointed assistants. 

 Details of the Construction Safety Officer. 

 Occupational Health and Safety goals for the project and arrangements for monitoring and 
review of Occupational Health and Safety performance. 

 Arrangements for: 

 Regular liaison between parties on site. 

 Consultation with the workforce. 

 The exchange of design information between the Employer, designers, supervisors 
and contractors on site. 

 Handling design changes during the project. 



 

 MHLONTLO LM MM 
 Health and Safety Specification 

APP B - 3 
 

 Selection and control of contractors. 

 The exchange of Occupational Health and Safety information between all contractors. 

 Security. 

 Site induction and on-site training. 

 Facilities and first-aid. 

 The reporting and investigation of accidents and incidents. 

 The production and approval of risk assessments and method statements. 

 Site OH&S rules. 

 Fire and emergency procedures. 

 Reporting to the Employer i.e. results of Occupational Health and Safety inspections, 
incident and incident investigations and committee meetings. 

 Reporting of incidents to the Department of Labour and Compensation insurer where 
appropriate. 

2.3.3 Arrangements for controlling significant site risks 

The following are some examples of the arrangements for controlling the most significant site 
risks: 

2.3.3.1 Safety risks 

 Services, including temporary electrical installations. 

 Preventing employees from falling into excavations, from trucks etc. 

 Work with, on or near fragile materials. 

 Control of lifting operations. 

 The maintenance of plant and equipment. 

 Traffic routes and segregation of vehicles and pedestrians. 

 Handling and storage of hazardous materials. 

 Dealing with existing unstable structures/land. 

 Working in confined spaces. 

 Working at elevated heights (> 3,0 m). 

 Other significant safety risks as and when identified. 
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2.3.3.2 Health risks 

 Working environment (operational sewage treatment works). 

 Handling sewage sludge. 

 Handling, storage and use of hazardous chemical substances. 

 Dust containing cement, silica and other hazardous substances. 

 Dealing with contaminated land or material. 

 Manual handling. 

 Reducing noise and vibration. 

 Provision of adequate lighting. 

 Ventilation considerations. 

 Extreme heat and cold temperature considerations. 

 Dealing with HIV/Aids and other illnesses. 

 Provision of and maintaining ablution and eating facilities. 

 Other significant health risks as and when identified. 

2.3.3.3 Special risks 

Contractors are to take note of the special risks that may be encountered during the project and 
to include these special risks in the OH&S plan. 

2.3.3.4 Working environment 

 Spray from sewage treatment operations. 

 Open and unguarded structures containing liquid (sewage). 

 Rotating machinery and pumps. 

2.3.3.5 Installation work 

 Use of electricity may be hazardous in wet conditions. 

 Working space may be limited. 

 Lifting and placing of heavy equipment. 

3. Preparation Of An Occupational Health And Safety Operational Reference File/Manual 

The Principle Contractor shall open and maintain an OH&S file for the duration of the contract.  
On completion of the contract the Principle Contractor shall hand the OH&S file to the Employer. 
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3.1 The following are some of the requirements to be addressed 

 Layout, format and content requirements. 

 Arrangement for the collection and gathering of information. 

 Storage and archiving of all the information. 

 Copy to the Client at completion of project. 

3.2 Contents of an OH&S file/manual 

 OH&S Policy. 

 Notice of new project. 

 Site start-up. 

 Security measures. 

 Written designations and appointments. 

 Arrangements with contractors/mandataries. 

 OH&S rules and procedures. 

 Induction. 

 OH&S training. 

 OH&S promotion. 

 OH&S representatives. 

 OH&S committees. 

 Workplace facilities e.g. ablutions, sheltered eating areas etc. 

 Protective equipment. 

 Workplace inspections and audits. 

 Investigation and reporting of incidents/accidents. 

 Mechanical safeguarding. 

 Electrical safeguarding. 

 Safeguarding against hazardous substances. 

 Lifting machinery and equipment. 

 Construction vehicles and mobile plant. 

 Welding, heating and flame cutting. 

 Protection of the environment affected by construction activities. 
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 Keeping of records in terms of the OH&S Act (85 of 1993). 

 General details of construction methods and materials used. 

 Details of equipment and maintenance facilities within the structures. 

 Maintenance requirements and procedures for structures / equipment / plant. 

 Manuals produced by suppliers and specialist contractors, including operating and 
maintenance procedures and schedules for plant and equipment. 

 Details of the location and nature of utilities and services, including emergency and fire-
fighting systems. 

 

4. Notice Of Construction Work 

The Contractor shall complete Annexure A – Notification of Construction Work of Regulation 3 of 
the Construction Regulations 2003. 

The original shall be forwarded to the office of the Department of Labour closest to the site.  A 
copy of the original must be kept on site at all times. 

5. Protection Of The Public 

The Contractor shall at all times ensure that his operations do not endanger any member of the 
public. 

As the area is adjacent to a residential area, the Contractor shall take special precautions to 
prevent public access to the works. 
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MHLONTLO LOCAL MUNICIPALITY 

CONSTRUCTION OF DUMBA TO TINA FALS ACCESS ROAD 

R/EC/307275-19/20 

STANDARD CONDITIONS OF TENDER 

F.1 General 

F.1.1 Actions 

The employer and each tenderer submitting a tender offer shall comply with these conditions of 
tender.   In their dealings with each other, they shall discharge their duties and obligations as set 
out in F.2 and F.3, timeously and with integrity, and behave equitably, honestly and transparently. 

F.1.2 Tender Documents 

The documents issued by the employer for the purpose of a tender offer are listed in the tender 
data. 

F.1.3 Interpretation 

F.1.3.1 The tender data and additional requirements contained in the tender schedules that are included 
in the returnable documents are deemed to be part of these conditions of tender. 

F.1.3.2 These conditions of tender, the tender data and tender schedules which are only required for 
tender evaluation purposes, shall not form part of any contract arising from the invitation to 
tender. 

F.1.3.3 For the purposes of these conditions for the calling for expressions of interest, the following 
definitions apply: 

a) comparative offer means the tenderer’s financial offer after the factors of non-firm prices, 
all unconditional discounts and any other tendered parameters that will affect the value of 
the financial offer have been taken into consideration 

b) corrupt practice means the offering, giving, receiving or soliciting of anything of value to 
influence the action of the employer or his staff or agents in the tender process; and 

c) fraudulent practice means the misrepresentation of the facts in order to influence the 
tender process or the award of a contract arising from a tender offer to the detriment of the 
employer, including collusive practices intended to establish prices at artificial levels 

d) quality (functionality) means the totality of features and characteristics of a product or 
service that bear on its ability to satisfy stated or implied needs. 
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F.1.4 Communication and employer’s agent 

Each communication between the employer and a tenderer shall be to or from the employer's 
agent only, and in a form that can be read, copied and recorded.  Writing shall be in the English 
language.  The employer shall not take any responsibility for non-receipt of communications from 
or by a tenderer.  The name and contact details of the employer’s agent are stated in the tender 
data. 

F.1.5 The employer’s right to accept or reject any tender offer 

F.1.5.1 The employer may accept or reject any variation, deviation, tender offer, or alternative tender 
offer, and may cancel the tender process and reject all tender offers at any time before the 
formation of a contract.  The employer shall not accept or incur any liability to a tenderer for such 
cancellation and rejection, but will give written reasons for such action upon written request to do 
so. 

F.1.5.2 The employer may not subsequent to the cancellation or abandonment of a tender process or the 
rejection of all responsive tender offers re-issue a tender covering substantially the same scope of 
work within a period of six (6) months unless only one tender was received and such tender was 
returned unopened to the tenderer. 

F.2 Tenderer’s obligations 

F.2.1 Eligibility 

Submit a tender offer only if the tenderer satisfies with the criteria stated in the tender data and 
the tenderer, or any of his principals, is not under any restriction to do business with employer. 

F.2.2 Cost of tendering 

Accept that the employer will not compensate the tenderer for any costs incurred in the 
preparation and submission of a tender offer, including the costs of any testing necessary to 
demonstrate that aspects of the offer satisfy requirements. 

F.2.3 Check documents 

Check the tender documents on receipt for completeness and notify the employer of any 
discrepancy or omission. 

F.2.4 Confidentiality and copyright of documents 

Treat as confidential all matters arising in connection with the tender.  Use and copy the 
documents issued by the employer only for the purpose of preparing and submitting a tender offer 
in response to the invitation. 

F.2.5 Reference documents 

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, 
specifications, conditions of contract and other publications, which are not attached but which are 
incorporated into the tender documents by reference. 

F.2.6 Acknowledge addenda 

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if 
necessary apply for an extension to the closing time stated in the tender data, in order to take the 
addenda into account. 
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F.2.7 Clarification meeting 

Attend, where required, a clarification meeting at which tenderers may familiarize themselves with 
aspects of the proposed work, services or supply and raise questions.  Details of the meeting(s) 
are stated in the tender data. 

F.2.8 Seek clarification 

Request clarification of the tender documents, if necessary, by notifying the employer at least five 
working days before the closing time stated in the tender data. 

F.2.9 Insurance 

Be aware that the extent of insurance to be provided by the employer (if any) might not be for the 
full cover required in terms of the conditions of contract identified in the contract data.  The 
tenderer is advised to seek qualified advice regarding insurance. 

F.2.10 Pricing the tender offer 

F.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes (except 
Value Added Tax (VAT), and other levies payable by the successful tenderer, such duties, taxes 
and levies being those applicable 14 days before the closing time stated in the tender data. 

F.2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the prices. 

F.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to 
adjustment except as provided for in the conditions of contract identified in the contract data. 

F.2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data.  The conditions 
of contract identified in the contract data may provide for part payment in other currencies. 

F.2.11 Alterations to documents 

Not make any alterations or additions to the tender documents, except to comply with instructions 
issued by the employer, or necessary to correct errors made by the tenderer.  All signatories to 
the tender offer shall initial all such alterations.  Erasures and the use of masking fluid are 
prohibited. 

F.2.12 Alternative tender offers 

F.2.12.1 Submit alternative tender offers only if a main tender offer, strictly in accordance with all the 
requirements of the tender documents, is also submitted.  The alternative tender offer is to be 
submitted with the main tender offer together with a schedule that compares the requirements of 
the tender documents with the alternative requirements the tenderer proposes. 

F.2.12.2 Accept that an alternative tender offer may be based only on the criteria stated in the tender data 
or criteria otherwise acceptable to the employer. 

F.2.13 Submitting a tender offer 

F.2.13.1 Submit a tender offer to provide the whole of the works, services or supply identified in the 
contract data, unless stated otherwise in the tender data. 

F.2.13.2 Return all returnable documents to the employer after completing them in their entirety, either 
electronically (if they were issued in electronic format) or by writing in black ink. 

F.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the number of 
copies stated in the tender data, with an English translation of any documentation in a language 
other than English, and the parts communicated electronically in the same format as they were 
issued by the employer. 
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F.2.13.4 Sign the original and all copies of the tender offer where required in terms of the tender data.  The 
employer will hold all authorized signatories liable on behalf of the tenderer.  Signatories for 
tenderers proposing to contract as joint ventures shall state which of the signatories is the lead 
partner whom the employer shall hold liable for the purpose of the tender offer. 

F.2.13.5 Seal the original and each copy of the tender offer as separate packages marking the packages 
as "ORIGINAL" and "COPY".  Each package shall state on the outside the employer's address 
and identification details stated in the tender data, as well as the tenderer's name and contact 
address. 

F.2.13.6 Where a two-envelope system is required in terms of the tender data, place and seal the 
returnable documents listed in the tender data in an envelope marked “financial proposal” and 
place the remaining returnable documents in an envelope marked “technical proposal”.  Each 
envelope shall state on the outside the employer’s address and identification details stated in the 
tender data, as well as the tenderer's name and contact address. 

F.2.13.7 Seal the original tender offer and copy packages together in an outer package that states on the 
outside only the employer's address and identification details as stated in the tender data. 

F.2.13.8 Accept that the employer will not assume any responsibility for the misplacement or premature 
opening of the tender offer if the outer package is not sealed and marked as stated. 

F.2.14 Information and data to be completed in all respects 

Accept that tender offers, which do not provide all the data or information requested completely 
and in the form required, may be regarded by the employer as non-responsive. 

F.2.15 Closing time 

F.2.15.1 Ensure that the employer receives the tender offer at the address specified in the tender data not 
later than the closing time stated in the tender data.  Proof of posting shall not be accepted as 
proof of delivery.  The employer shall not accept tender offers submitted by telegraph, telex, 
facsimile or e-mail, unless stated otherwise in the tender data. 

F.2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any reason, the 
requirements of these conditions of tender apply equally to the extended deadline. 

F.2.16 Tender offer validity 

F.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period 
stated in the tender data after the closing time stated in the tender data. 

F.2.16.2 If requested by the employer, consider extending the validity period stated in the tender data for 
an agreed additional period. 

F.2.17 Clarification of tender offer after submission 

Provide clarification of a tender offer in response to a request to do so from the employer during 
the evaluation of tender offers.  This may include providing a breakdown of rates or prices and 
correction of arithmetical errors by the adjustment of certain rates or item prices (or both).  No 
change in the total of the prices or substance of the tender offer is sought, offered, or permitted.  
The total of the prices stated by the tenderer shall be binding upon the tenderer. 

Note: 

Sub-clause F.2.17 does not preclude the negotiation of the final terms of the contract with a preferred tenderer following 
a competitive selection process, should the Employer elect to do so. 
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F.2.18 Provide other material 

F.2.18.1 Provide, on request by the employer, any other material that has a bearing on the tender offer, the 
tenderer’s commercial position (including notarized joint venture agreements), preferencing 
arrangements, or samples of materials, considered necessary by the employer for the purpose of 
a full and fair risk assessment.  Should the tenderer not provide the material, or a satisfactory 
reason as to why it cannot be provided, by the time for submission stated in the employer’s 
request, the employer may regard the tender offer as non-responsive. 

F.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required. 

F.2.19 Inspections, tests and analysis 

Provide access during working hours to premises for inspections, tests and analysis as provided 
for in the tender data. 

F.2.20 Submit securities, bonds, policies, etc. 

If requested, submit for the employer’s acceptance before formation of the contract, all securities, 
bonds, guarantees, policies and certificates of insurance required in terms of the conditions of 
contract identified in the contract data. 

F.2.21 Check final draft 

Check the final draft of the contract provided by the employer within the time available for the 
employer to issue the contract. 

F.2.22 Return of other tender documents 

If so instructed by the employer, return all retained tender documents within twenty eight (28) days 
after the expiry of the validity period stated in the tender data. 

F.2.23 Certificates 

Include in the tender submission or provide the employer with any certificates as stated in the 
tender data. 

F.3 The employer’s undertakings 

F.3.1 Respond to clarification 

Respond to a request for clarification received up to five working days before to the tender closing 
time stated in the tender data and notify all tenderers who drew procurement documents. 

F.3.2 Issue addenda 

If necessary, issue addenda that may amend or amplify the tender documents to each tenderer 
during the period from the date that tender documents are available until seven days before the 
tender closing time stated in the tender data.  If, as a result a tenderer applies for an extension to 
the closing time stated in the tender data, the employer may grant such extension and, shall then 
notify all tenderers who drew documents. 

F.3.3 Return late tender offers 

Return tender offers received after the closing time stated in the tender data, unopened, (unless it 
is necessary to open a tender submission to obtain a forwarding address), to the tenderer 
concerned. 
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F.3.4 Opening of tender submissions 

F.3.4.1 Unless the two-envelope system is to be followed, open valid tender submissions in the presence 
of tenderers’ agents who choose to attend at the time and place stated in the tender data.  Tender 
submissions for which acceptable reasons for withdrawal have been submitted will not be 
opened. 

F.3.4.2 Announce at the meeting held immediately after the opening of tender submissions, at a venue 
indicated in the tender data, the name of each tenderer whose tender offer is opened, the total of 
his prices, preferences claimed and time for completion, if any, for the main tender offer only. 

F.3.4.3 Make available the record outlined in F.3.4.2 to all interested persons upon request. 

F.3.5 Two-envelope system 

F.3.5.1 Where stated in the tender data that a two-envelope system is to be followed, open only the 
technical proposal of valid tenders in the presence of tenderers’ agents who choose to attend at 
the time and place stated in the tender data and announce the name of each tenderer whose 
technical proposal is opened. 

F.3.5.2 Evaluate the quality of the technical proposals offered by tenderers, then advise tenderers who 
remain in contention for the award of the contract of the time and place when the financial 
proposals will be opened.  Open only the financial proposals of tenderers, who score in the quality 
evaluation more than the minimum number of points for quality stated in the tender data, and 
announce the score obtained for the technical proposals and the total price and any preferences 
claimed.  Return unopened financial proposals to tenderers whose technical proposals failed to 
achieve the minimum number of points for quality. 

F.3.6 Non-disclosure 

Not disclose to tenderers, or to any other person not officially concerned with such processes, 
information relating to the evaluation and comparison of tender offers, the final evaluation price 
and recommendations for the award of a contract, until after the award of the contract to the 
successful tenderer. 

F.3.7 Grounds for rejection and disqualification 

Determine whether there has been any effort by a tenderer to influence the processing of tender 
offers and instantly disqualify a tenderer (and his tender offer) if it is established that he engaged 
in corrupt or fraudulent practices. 

F.3.8 Test for responsiveness 

F.3.8.1 Determine, on opening and before detailed evaluation, whether each tender offer properly 
received: 

a) complies with the requirements of these Conditions of Tender, 
b) has been properly and fully completed and signed, and 
c) is responsive to the other requirements of the tender documents. 

F.3.8.2 A responsive tender is one that conforms to all the terms, conditions, and specifications of the 
tender documents without material deviation or qualification.  A material deviation or qualification 
is one which, in the Employer's opinion, would: 

a) detrimentally affect the scope, quality, or performance of the works, services or supply 
identified in the Scope of Work, 

b) change the Employer's or the tenderer's risks and responsibilities under the contract, or 
c) affect the competitive position of other tenderers presenting responsive tenders, if it were to 

be rectified. 
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Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by 
correction or withdrawal of the non-conforming deviation or reservation. 

F.3.9 Arithmetical errors 

F.3.9.1 Check responsive tender offers for arithmetical errors, correcting them in the following manner: 

a) Where there is a discrepancy between the amounts in figures and in words, the amount in 
words shall govern. 

b) If the bills of quantities (or schedule of quantities or schedule of rates) apply and there is an 
error in the line item total resulting from the product of the unit rate and the quantity, the line 
item total shall govern and the rate shall be corrected.  Where there is an obviously gross 
misplacement of the decimal point in the unit rate, the line item total as quoted shall govern, 
and the unit rate shall be corrected. 

c) Where there is an error in the total of the prices either as a result of other corrections 
required by this checking process or in the tenderer's addition of prices, the total of the 
prices shall govern and the tenderer will be asked to revise selected item prices (and their 
rates if bills of quantities apply) to achieve the tendered total of the prices. 

F.3.9.2 Consider the rejection of a tender offer if the tenderer does not correct or accept the correction of 
his arithmetical errors in the manner described in F.3.9.1. 

F.3.10 Clarification of a tender offer 

Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract 
arising from the tender offer. 

F.3.11 Evaluation of tender offers 

F.3.11.1 General 

Appoint an evaluation panel of not less than three persons.  Reduce each responsive tender offer 
to a comparative offer and evaluate it using the tender evaluation method that is indicated in the 
tender data and described below: 

Method 1:  
Financial offer 

1) Rank tender offers from the most favourable to the least favourable comparative 
offer. 

 2) Recommend highest ranked tenderer for the award of the contract, unless there 
are compelling and justifiable reasons not to do so. 

Method 2: 
Financial offer and 
preferences 

1) Score tender evaluation points for financial offer. 

2) Confirm that tenderers are eligible for the preferences claimed and if so, score 
tender evaluation points for preferencing. 

 3) Calculate total tender evaluation points. 

 4) Rank tender offers from the highest number of tender evaluation points to the 
lowest. 

 5) Recommend tenderer with the highest number of tender evaluation points for the 
award of the contract, unless there are compelling and justifiable reasons not to do 
so. 

Method 3: 
Financial offer and 
quality 

1) Score quality, rejecting all tender offers that fail to score the minimum number of 
points for quality stated in the Tender data. 

 2) Score tender evaluation points for financial offer. 

 3) Calculate total tender evaluation points. 
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Method 3: 
(Continue) 

4) Rank tender offers from the highest number of tender evaluation points to the 
lowest. 

 5) Recommend tenderer with the highest number of tender evaluation points for the 
award of the contract, unless there are compelling and justifiable reasons not to do 
so. 

Method 4: 
Financial offer, 
quality and 
preferences 

1) Score quality, rejecting all tender offers that fail to score the minimum number of 
points for quality stated in the Tender data. 

2) Score tender evaluation points for financial offer. 

 3) Confirm that tenderers are eligible for the preferences claimed, and if so, score 
tender evaluation points for preferencing. 

 4) Calculate total tender evaluation points. 

 5) Rank tender offers from the highest number of tender evaluation points to the 
lowest. 

 6) Recommend tenderer with the highest number of tender evaluation points for the 
award of the contract, unless there are compelling and justifiable reasons not to do 
so. 

Score financial offers, preferences and quality, as relevant, to two decimal places. 

F.3.11.2 Scoring financial offers 

Score the financial offers of remaining responsive tender offers using the following formula: 

NFO  =  W1 x A 

where: 

NFO  = the number of tender evaluation points awarded for the financial offer. 

W1 = the maximum possible number of tender evaluation points awarded for the financial 
offer as stated in the tender data. 

A = a number calculated using either formulas 1 or 2 below as stated in the tender data. 

Formula Basis for comparison Option 1 Option 2 

1.  Highest price or discount 

























mP

mP - P
 1  P/Pm 

2.  
Lowest price or percentage 
commission/fee 


























m

m

P

P - P
 1  Pm/P 

where: 

Pm = the comparative offer of the most favourable tender offer. 

P = the comparative offer of tender offer under consideration. 
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F.3.11.3 Scoring quality (functionality) 

Score quality in each of the categories in accordance with the tender data and calculate total 
score for quality. 

F.3.12 Insurance provided by the employer 

If requested by the proposed successful tenderer, submit for the tenderer's information the 
policies and / or certificates of insurance which the conditions of contract identified in the contract 
data, require the employer to provide. 

F.3.13 Acceptance of tender offer 

F.3.13.1 Accept tender offer only if the tenderer complies with the legal requirements stated in the tender 
data. 

F.3.13.2 Notify the successful tenderer of the employer's acceptance of his tender offer by completing and 
returning one copy of the form of offer and acceptance before the expiry of the validity period 
stated in the tender data, or agreed additional period.  Providing the form of offer and acceptance 
does not contain any qualifying statements, it will constitute the formation of a contract between 
the employer and the successful tenderer as described in the form of offer and acceptance. 

F.3.14 Notice to unsuccessful tenderers 

After the successful tenderer has acknowledged the employer’s notice of acceptance, notify other 
tenderers that their tender offers have not been accepted. 

F.3.15 Prepare contract documents 

If necessary, revise documents that shall form part of the contract and that were issued by the 
employer as part of the tender documents to take account of: 

a) addenda issued during the tender period, 

b) inclusion of some of the returnable documents, 

c) other revisions agreed between the employer and the successful tenderer, and 

d) the schedule of deviations attached to the form of offer and acceptance, if any. 

F.3.16 Issue final contract 

Prepare and issue the final draft of contract documents to the successful tenderer for acceptance 
as soon as possible after the date of the employer's signing of the form of offer and acceptance 
(including the schedule of deviations, if any).  Only those documents that the conditions of tender 
require the tenderer to submit, after acceptance by the employer, shall be included. 

F.3.17 Complete adjudicator's contract 

Unless alternative arrangements have been agreed or otherwise provided for in the contract, 
arrange for both parties to complete formalities for appointing the selected adjudicator at the 
same time as the main contract is signed. 

F.3.18 Provide copies of the contracts 

Provide to the successful tenderer the number of copies stated in the tender data of the signed 
copy of the contract as soon as possible after completion and signing of the form of offer and 
acceptance. 
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MHLONTLO LOCAL MUNICIPALITY 

CONSTRUCTION OF MDENI ACCESS ROAD 

CONTRACT NO: R/EC/307275-19/20 

OCCUPATIONAL HEALTH AND SAFETY SPECIFICATIONS  

1. Background 

In terms of the Construction Regulations [Regulation 4 (1) (a)] of the Occupational Health and 
Safety Act, No 85 of 1993, the Employer is required to compile an Occupational Health and Safety 
specification for each of its projects and the Principle Contractor, appointed by the Employer in 
terms of Regulation 4 (1) (c), is required to prepare an Occupational Health and Safety plan.  This 
plan has to be prepared in terms of Regulation 5 (1) as well as the Employer’s Occupational 
Health & Safety specification.  In terms of Regulation 4 (2), the Employer and the Principle 
Contractor are required to agree on the Occupational Health and Safety Plan before any work 
may commence. 

2. Framework For An Occupational Health And Safety Plan 

2.1 Introduction 

The Principal Contractor has to demonstrate to the Employer that it has a suitable and sufficiently 
documented Occupational Health and Safety plan as well as the necessary competencies, 
experience and resources to perform the construction work safely.  The Principle Contractor 
could be required to submit the following documentation for perusal and verification by the 
Employer: 

 Management structure. 

 Quality plan. 

 Human resources plan. 

 Registered workplace skills plan. 

 “Letter of good standing” from the Compensation Commissioner or licensed compensation 
insurer. 

 Proof of Induction and other training of employees. 

 Example copy minutes of previous Occupational Health and Safety Committee meetings 
and copies of Incident Investigation reports. 

The following specifications are supplied as a guide only.  The Employer’s Health and Safety 
Agent may amend and/or expand on the specifications by means of an addendum to Tender or 
after the award of the Contract. 

2.2 OH&S plan at tender stage 

Tenderers shall submit an OH&S plan with their tender document.  This shall be a preliminary 
plan that may be expanded on and finalised after the award of the contract. 
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The OH&S Plan should be based on the following principles: 

 A proper risk assessment of the construction work. 

 Pro-active identification of potential hazards and unsafe working conditions. 

 Informing and/or training of employees in hazards and risk areas. 

 Provision of a safe-working environment and safety equipment. 

 Ensuring the safety of sub-contractors through their safety plans. 

 Monitoring the health and safety on the construction works on a regular basis. 

 Using competent safety officers. 

2.3 Contents Of An Occupational Health And Safety Plan 

2.3.1 Occupational health and safety management programme 

 Management of Occupational Health and Safety risks. 

 Occupational Health and Safety structures and appointments. 

 Programme of Occupational Health and Safety inspections. 

 Occupational Health and Safety Representatives. 

 Occupational Health and Safety committee. 

2.3.2 Communication and management of the work 

 Management structure and responsibilities. 

 Details of the construction supervision and his appointed assistants. 

 Details of the Construction Safety Officer. 

 Occupational Health and Safety goals for the project and arrangements for monitoring and 
review of Occupational Health and Safety performance. 

 Arrangements for: 

 Regular liaison between parties on site. 

 Consultation with the workforce. 

 The exchange of design information between the Employer, designers, supervisors 
and contractors on site. 

 Handling design changes during the project. 

 Selection and control of contractors. 

 The exchange of Occupational Health and Safety information between all contractors. 

 Security. 

 Site induction and on site training. 
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 Facilities and first-aid. 

 The reporting and investigation of accidents and incidents. 

 The production and approval of risk assessments and method statements. 

 Site OH&S rules. 

 Fire and emergency procedures. 

 Reporting to the Employer i.e. results of Occupational Health and Safety inspections, 
incident and incident investigations and committee meetings. 

 Reporting of incidents to the Department of Labour and Compensation insurer where 
appropriate. 

2.3.3 Arrangements for controlling significant site risks 

The following are some examples of the arrangements for controlling the most significant site 
risks: 

2.3.3.1 Safety risks 

 Services, including temporary electrical installations. 

 Preventing employees from falling into excavations, from trucks etc. 

 Work with, on or near fragile materials. 

 Control of lifting operations. 

 The maintenance of plant and equipment. 

 Traffic routes and segregation of vehicles and pedestrians. 

 Handling and storage of hazardous materials. 

 Dealing with existing unstable structures/land. 

 Working in confined spaces. 

 Working at elevated heights (> 3,0 m). 

 Other significant safety risks as and when identified. 

2.3.3.2 Health risks 

 Working environment (operational sewage treatment works). 

 Handling sewage sludge. 

 Handling, storage and use of hazardous chemical substances. 

 Dust containing cement, silica and other hazardous substances. 

 Dealing with contaminated land or material. 

 Manual handling. 
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 Reducing noise and vibration. 

 Provision of adequate lighting. 

 Ventilation considerations. 

 Extreme heat and cold temperature considerations. 

 Dealing with HIV/Aids and other illnesses. 

 Provision of and maintaining ablution and eating facilities. 

 Other significant health risks as and when identified. 

2.3.3.3 Special risks 

Contractors are to take note of the special risks that may be encountered during the project and 
to include these special risks in the OH&S plan. 

2.3.3.4 Working environment 

 Spray from sewage treatment operations. 

 Open and unguarded structures containing liquid (sewage). 

 Rotating machinery and pumps. 

2.3.3.5 Installation work 

 Use of electricity may be hazardous in wet conditions. 

 Working space may be limited. 

 Lifting and placing of heavy equipment. 

3. Preparation Of An Occupational Health And Safety Operational Reference File/Manual 

The Principle Contractor shall open and maintain an OH&S file for the duration of the contract.  
On completion of the contract the Principle Contractor shall hand the OH&S file to the Employer. 

3.1 The following are some of the requirements to be addressed 

 Layout, format and content requirements. 

 Arrangement for the collection and gathering of information. 

 Storage and archiving of all the information. 

 Copy to the Client at completion of project. 

3.2 Contents of an OH&S file/manual 

 OH&S Policy. 

 Notice of new project. 

 Site start-up. 
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 Security measures. 

 Written designations and appointments. 

 Arrangements with contractors/mandataries. 

 OH&S rules and procedures. 

 Induction. 

 OH&S training. 

 OH&S promotion. 

 OH&S representatives. 

 OH&S committees. 

 Workplace facilities e.g. ablutions, sheltered eating areas etc. 

 Protective equipment. 

 Workplace inspections and audits. 

 Investigation and reporting of incidents/accidents. 

 Mechanical safeguarding. 

 Electrical safeguarding. 

 Safeguarding against hazardous substances. 

 Lifting machinery and equipment. 

 Construction vehicles and mobile plant. 

 Welding, heating and flame cutting. 

 Protection of the environment affected by construction activities. 

 Keeping of records in terms of the OH&S Act (85 of 1993). 

 General details of construction methods and materials used. 

 Details of equipment and maintenance facilities within the structures. 

 Maintenance requirements and procedures for structures / equipment / plant. 

 Manuals produced by suppliers and specialist contractors, including operating and 
maintenance procedures and schedules for plant and equipment. 

 Details of the location and nature of utilities and services, including emergency and fire-
fighting systems. 



 

MHLONTLO LM  
 Soil Survey 

APP B - 6 
 

4. Notice Of Construction Work 

The Contractor shall complete Annexure A – Notification of Construction Work of Regulation 3 of 
the Construction Regulations 2003. 

The original shall be forwarded to the office of the Department of Labour closest to the site.  A 
copy of the original must be kept on site at all times. 

5. Protection Of The Public 

The Contractor shall at all times ensure that his operations do not endanger any member of the 
public. 

As the area is adjacent to a residential area, the Contractor shall take special precautions to 
prevent public access to the works. 
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MHLONTLO LOCAL MUNICIPALITY 

CONSTRUCTION OF DUMBA TO THINA FALLS ACCESS ROAD 

R/EC/307275-19/20 

Schedules 1I, IJ and IK bound into part T2 of this document must be completed in full and signed by the 

Tenderer in the presence of a Commissioner of Oaths before points for targeted procurement may be claimed. 

CONTRACT DATA PERTAINING TO TARGETED PROCUREMENT 

The following additional conditions are part of this contract: 

Failure by the Contractor to honour undertakings given or stated by him in his tender pertaining to Targeted 

Procurement shall be a reason for termination of this contract by the Employer. 

If the tender adjudication points awarded to the Contractor are later found to be based on incorrect or false 
information, or the conditions pertaining to the award of points are not met, the Contractor shall pay the 
Employer an amount equal to one and a half multiplied by the product of the number of falsely claimed tender 
adjudication points and the Tender Amount exclusive of VAT, divided by 100
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CONDITIONS PERTAINING TO TARGETED PROCUREMENT 
Prime Contracts (Minor and Micro) 

  Form TPF10A 

May 2000 

Definitions and 

interpretations 

1. The following words and expressions having capital initial letters, 
shall have the meanings indicated. 

   

Affiliated Entity 1.1 A business entity which has control of or the power to control 

another business Entity, albeit indirectly, e.g., where a third person 

has control of or has the power to control both entities.  Indicators 

of control shall, without limitation, include Interlocking management 

or ownership, identity of interests among family Members, shared 

facilities and equipment, or common use of employees. 

   

Affirmable Business  

Enterprise (ABE) 

1.2 A business which adheres to statutory labour practices, is a legal 

entity, registered with South African Revenue Service and a 

continuing and Independent Enterprise for profit, providing a 

Commercially Useful Function and 

   

  a) which is at least two thirds Owned by one or more Previously 
Disadvantaged Individuals, or in the case of a company,  at 
least two thirds of the shares are Owned by one or more 
Previously Disadvantaged Individuals; and 

   

  b) whose management and daily business operations are in the 
control of one or more of the Previously Disadvantaged 
Individuals who effectively own it: provided however that the 
average annual turnover, excluding Value Added Tax (VAT) 
and any turnover generated in respect of work performed by 
other parties in a joint venture or a consortium, of the 
business during the lesser of the period for which the 
business has been operating and the previous three financial 
years does not exceed 

   

  1) R25 million in respect of contractors who generate more than 
75% of their turnover as Prime Contractors 

   

  2) R10 million in respect of contractors who generate less than 
25% of their turnover as Prime Contractors 

   

  3) R1,5 million in respect of labour-only sub-contractors 

   

  4) R10 million in respect of Manufacturers 

   

  5) R15 million in respect of Suppliers 

   

  6) R2,5 million, exclusive of any turnover generated in respect of 
out sourced activities which the enterprise does not have the 
in-house competence and expertise to perform in respect of 
professional service providers, and 

   

  7) R2,5 million in respect of other service providers, e.g. 
transporters 

  And that the sum of the average annual turnovers over the same 

period of all the business concerns which are under the Control of 

Previously Disadvantaged Individuals within the business entity 

and Affiliated Entities does not exceed one and a half (1,5) times 
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the maximum allowable annual average turnover for the particular 

category of enterprise as set out in b) above, seeking ABE status. 

   

  NOTE: The restriction on turnover of all Affiliated Business Entities 
applies only in respect of the category of work for which 
the ABE participates in the performance of the Contract.  
This in practice means that where Previously 
Disadvantaged Individuals have interests in a business not 
operating in the field in which an ABE is seeking 
participation in the Contract, such business turnovers are 
not considered in determining the total annual average 
turnover limits. 

   

Control 1.3 The possession and exercise of legal authority and power to 

manage the assets, goodwill and daily operations of a business 

and the active and continues exercise of appropriate managerial 

authority and power in determining the policies and directing the 

operation of the business. 

   

Commercially Useful  

Function 

1.4 The performance of real and actual work, or the provision of 

services, in the discharge of any contractual obligation, which shall 

include but not be limited to the performance of a distinct element 

of work which the business has the skill and expertise to 

undertake, and the responsibility for management and supervision. 

   

Executive Director 1.5 A sole proprietor, a partner in a partnership, a director of a 

company established in terms of the Companies Act, 1973 (Act 61 

of 1973) or a member of a close corporation registered in terms of 

the Close Corporation Act, who, jointly and severally with her other 

partners, co-directors or co-members, as the case may be, bears 

the risk of business and takes responsibility for the management 

and liabilities of the partnership, company, or close corporation. 

   

Independent Enterprise 1.6 An enterprise which is free of any degree of direct or indirect 

ownership, or Control, by any firm which engages in activities 

similar to those principal business activities which the enterprise 

performs, or by any Executive Director of such a firm who is not a 

Previously Disadvantaged Individual. 

   

  NOTE: Any enterprise whose owners include firms, which engage 

in the majority of activities that would be required of a 

Prime Contractor in the execution of the Contract, cannot 

claim Affirmable Business Enterprise status.  Likewise any 

enterprise, which has any non-PDI Executive Directors 

who have interests in such firms, cannot claim such status. 

   

Manufacturer 1.7 A firm that operates or maintains a factory or establishment that 

produces on its premises materials or supplies required by the 

Prime Contractor for the performance of the Contract. 

   

Owned 1.8 Having all the customary incidents of ownership, including the right 

of disposition and sharing in all the risks and profits commensurate 

with the degree of ownership interest as demonstrated y an 

examination of the substance, rather than the form of ownership 

arrangements. 

   

Previously Disadvantaged 1.9 Individuals who, being South African citizens, are socially and 
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Individuals (PDI) economically disadvantaged by the legacy of the South African 

political dispensation prior to April 28 1994.  For the purpose of the 

tender and subsequent Contract, the refutable presumption shall 

be made those individuals who fall into population groups that had 

no franchise in national elections prior to the introduction of the 

1984 constitution and the tricameral parliamentary system, are 

Previously Disadvantaged Individuals, subject to persons who 

obtained South African parentage.  It is incumbent on individuals to 

demonstrate their claims to fall into such population groups on the 

basis of identification and association with and recognition by the 

members of such groups. 

   

Prime Contractor 1.10 A contractor who contracts with an employer as the principal or 

main contractor or as a joint venture partner to such contractors, to 

provide goods, services or works. 

   

Supplier 1.11 A firm that: 

   

  a) owns, operates or maintains a store, warehouse or other 
establishment in which materials or supplies are bought, kept 
in stock and regularly sold to the public in the usual course of 
business; and 

   

  b) engages as its principal business, and in its own name, in the 
purchase and sale of the goods. 

   

Woman 1.12 A female person who is a South African citizen and a female at 

birth. 

   

Women Equity Ownership 

(WEO) 

1.13 The collective Ownership percentage of full time Executive 

Directors within an enterprise who are Women. 

   

Adjudication of tenders on 

a points system 

2.  

 2.1 Examination of Tenders and Determination of Responsiveness 

   

  Prior to the detailed evaluation of tenders, the Employer shall 

determine whether each tender: 

   

   meets the requirements of these Conditions of Tender 

   has been properly signed 

   is responsive to the requirements of the procurement 
documents 

   provides any clarification and/or substantiation that the 
 Employer  may require 

   complies with the tender submission requirements in all other  
 respects. 

   

  A responsive tender is one, which conforms to all the terms, 
conditions and Specifications of the Contract without material 
deviation or qualification.  A material deviation or qualification is 
one which, in the Employer’s opinion: 

   could detrimentally affect the scope, quality, or performance 
of the Works 

   changes the Employer’s or the Contractor’s risks and 
responsibilities under the Contract; or 

   would affect the competitive position of other Tenderers 
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presenting responsive tenders, if it were to be rectified. 

   

  If the tender does not meet the requirements or is not responsive, it 

will be rejected by the Employer, and may not subsequently be 

made acceptable to the Employer by correction or withdrawal of 

the non-conforming deviation or reservation. 

   

 2.2 Adjudication  Using a Points System 

   

  Responsive tenders will be adjudicated by the Employer using a 

system which awards points on the basis of: 

   the tendered price (Np) 

   

   the status of the enterprise in terms of ownership (No) 

   

  The Employer will normally award the Contract to the Tenderer 

obtaining the highest number of points, but will not bind itself to do 

so. 

   

 2.3 Points Awarded for  Price (Np) 

   

  A maximum of 80 or 90 points as applicable is allocated to Price on 

the following basis: 

   

   

 Np = 80 or 
 








 

Pm

PmP
1  90  

  where Np = the number of tender adjudication points 

awarded for price. 

   

   Pm = the price of the lowest responsive tender 

adjusted to a common base, if applicable. 

   P = the price of the responsive tender under 

consideration adjusted to a common base, if 

applicable. 

 2.4 Points Awarded in respect of the Status of the Enterprise (No) 

   

  A maximum to 20 (twenty) or 10 (ten) points as applicable may be 

awarded to businesses which comply with the criteria set out 

below, are legal entities registered with the South African Revenue 

Service, are continuing enterprises for profit which perform 

Commercially Useful Functions and have been operating as such 

for at least 3 months prior to the closing date for tenders, provided, 

however, that they undertake to execute a substantial portion of the 

Contract with their own resources and not to subcontract any 

portions of the Contract for which they, in the opinion of the 

Employer, have the in-house competence and expertise to 

perform. 

   

  Tender adjudication points relating to an enterprise’s status will be 

granted only if the Employer is fully satisfied that the enterprise 

meets the relevant criteria; such credits will be granted at the 

Employer’s sole discretion and will be based on the information 

presented. 
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  a) Affirmable Business Enterprises 

   

  15 (fifteen) or 7½ (seven and a half) adjudication points as 

applicable may be awarded to Affirmable Business Enterprises 

provided that such enterprises submit completed Affirmable 

Business Enterprise Declaration Affidavits or provide proof of 

registration as an ABE with an approved authority, if provided for in 

the Tender Data, with their tenders in support of their claims to 

such status. 

   

  No  =   7,5 for contracts > R500 000 

No  = 15,0 for contracts ≤ R500 000 

   

  b) Women Equity Ownership 

   

  A maximum of 5 (five) or 2½ (two and a half) adjudication points as 

applicable may be awarded to enterprises where the Women 

Equity Ownership (WEO) exceeds 25% in accordance with the 

following formula, provided that such enterprises submit completed 

Women Equity Declaration Affidavits with their tenders in support 

of their claims to such status. 

   

  No  =  0,0333 x (WEO – 25) for contracts > R500 000 

No  =  0,0666 x (WEO – 25) for contracts ≤ R500 000 

   

 2.5 Total Tender Adjudication Points 

   

  The total number of tender adjudication points awarded (N), is the 

sum of : 

   

  Np  +  No (not to exceed 100). 

   

Process to be confidential 3.  

 3.1 Information supplied by Tenderers and information relating to the 

clarification, evaluation and adjudication of tenders and the award 

of a contract will not be disclosed to Tenderers or any other person 

not officially concerned with such processes. 

   

 3.2 Any effort by a Tenderer to influence the Employer’s processing of 

tenders or the award of the Contract may result in the rejection of 

his tender 

   

Documentation to be sub-

mitted in support of tender:- 

4.  

 4.1 Tenderers who wish to claim points in respect of their enterprise 

status  must complete and Application Form for the  Award of 

Points in respect of the Status of an Enterprise (bound in this 

document), and shall, as relevant, include in  their tender 

submissions the following duly completed forms: 

   

   Form DF11: Affirmable Business Enterprise Declaration 
Affidavit 

   Form DF12: Women Equity Ownership Declaration 
Affidavit 

   Form DF14: Confirmation of Affirmable Business 
Enterprise / Priority Enterprise / Local 
Enterprise Registration 
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  NOTE: Details of which forms are bound in the document and 

which forms are furnished separately may be found in the 

Tender Data. 

   

 4.2 The failure to submit completed forms and / or the submission of 

incomplete forms referred to in 4.1 shall be deemed to imply that 

the Tenderer is not claiming points in respect of his enterprise 

status, in which case points will be awarded only on the basis of 

the tendered price. 
 


